
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 06/14/13 

                                                LETTING DATE : 06/14/13  11:00 A.M.                            CALL : 001  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): ALBURGH NH SURF(35)                                             CONTRACT ID   : 12B320 

                     ALBURGH-COLCHESTER STPSURF(36)                                  CALL ORDER    : 001 

                                                                                     CONTRACT TIME : 07/11/14  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : ALBURG           COLCHESTER 

         ALBURGH NH SURF: (35): BEGINNING IN THE TOWN OF ALBURGH ON 

         U.S. ROUTE 2 AT MM 0.538 AND EXTENDING EASTERLY ALONG U.S.                      COUNTY    : STATEWIDE/MULTIPLE COUNTIES 

         ROUTE 2 FOR A DISTANCE OF APPROXIMATELY 5.725 MILES TO MM                       DISTRICT  : D000 

         6.263 (INTERSECTION OF  VT ROUTE 78). 

         ALBURGH-COLCHESTER STP SURF (36): BEGINNING IN THE TOWN OF 

         ALBURGH ON U.S. ROUTE 2 AT MM 6.263 AND EXTENDING EASTERLY 

         ALONG U.S. ROUTE 2 FOR A DISTANCE OF 32.740 MILES TO THE 

         INTERSECTION OF U.S. ROUTE 7 IN COLCHESTER. 

 

 

 

         WORK TO BE PERFORMED UNDER THESE PROJECTS INCLUDES SURFACE 

         PREPARATION INVOLVING PATCHING, POT HOLE REPAIR, AND CRACK 

         SEALING; SPOT LEVELING; COLD PLANING; OVERLAYING WITH A THIN 

         BITUMINOUS CONCRETE PAVEMENT WEARING COURSE, TRAFFIC 

         MARKINGS AND OTHER HIGHWAY RELATED ITEMS. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   115009280610   PIKE INDUSTRIES, INC.                                                      $  6,643,669.00     100.0000% 

       2   12000589       FRANK W. WHITCOMB CONSTRUCTION CORPORATION                                 $  7,680,717.00     115.6096% 

       3   120022720210   THE GORMAN GROUP, LLC                                                      $  7,893,893.20     118.8183% 

       4   125008460010   LUCK BROTHERS, INC.                                                        $  8,972,562.18     135.0543% 

    ===================================================================================================================================== 

                                              |(   1  ) 115009280610        |(   2  ) 12000589            |(   3  ) 120022720210 

                                              |PIKE INDUSTRIES, INC.        |FRANK W. WHITCOMB CONSTRUCTI |THE GORMAN GROUP, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 203.40               50550.000  LF   |       0.01000         505.50|       1.30000       65715.00|       0.01000         505.50 

      SHOULDER BERM REMOVAL                   |                             |                             | 

    0010 204.22                   2.000  CY   |      75.00000         150.00|      75.00000         150.00|      75.00000         150.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0015 210.10               28400.000  SY   |       8.00000      227200.00|       3.05000       86620.00|       5.25000      149100.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0020 213.10              153500.000  LF   |       0.06000        9210.00|       0.26000       39910.00|       0.20000       30700.00 

      MILLED RUMBLE STRIPS                    |                             |                             | 

    0025 402.12               15000.000  TON  |       5.00000       75000.00|      19.00000      285000.00|      22.50000      337500.00 

      AGGREGATE SHOULDERS                     |                             |                             | 
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         PROJECT(S): ALBURGH NH SURF(35)                                             CONTRACT ID   : 12B320 

                     ALBURGH-COLCHESTER STPSURF(36) 

 

    ===================================================================================================================================== 

                                              |(   1  ) 115009280610        |(   2   ) 12000589           |(   3  ) 120022720210 

                                              |PIKE INDUSTRIES, INC.        |FRANK W. WHITCOMB CONSTRUCTI |THE GORMAN GROUP, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0030 406.50                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0035 417.20               64000.000  LB   |       1.00000       64000.00|       3.25000      208000.00|       3.61000      231040.00 

      BITUMINOUS CRACK SEALING, "BLOW AND GO" |                             |                             | 

      METHOD (AASHTO M 234 (ASTM D 6690) TYPE |                             |                             | 

      II)                                     |                             |                             | 

    0040 490.30               14750.000  TON  |      72.00000     1062000.00|      69.55000     1025862.50|      75.60000     1115100.00 

      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 

    0045 490.31                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 

      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 

    0050 516.10                 325.000  LF   |     115.00000       37375.00|     120.00000       39000.00|     125.00000       40625.00 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0055 580.20                 100.000  CF   |     150.00000       15000.00|     200.00000       20000.00|     200.00000       20000.00 

      RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             | 

      WITH COARSE AGGREGATE                   |                             |                             | 

    0060 604.40                   9.000  EACH |     850.00000        7650.00|    1000.00000        9000.00|     735.00000        6615.00 

      CHANGING ELEVATION OF DROP INLETS,      |                             |                             | 

      CATCH BASINS, OR MANHOLES               |                             |                             | 

    0065 604.412                  2.000  EACH |    1250.00000        2500.00|    1200.00000        2400.00|    1575.00000        3150.00 

      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             | 

      MANHOLES, CLASS I                       |                             |                             | 

    0070 604.42                   9.000  EACH |     850.00000        7650.00|    1000.00000        9000.00|     735.00000        6615.00 

      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             | 

    0075 608.15                 125.000  HR   |      95.00000       11875.00|      55.00000        6875.00|     140.00000       17500.00 

      POWER GRADER RENTAL                     |                             |                             | 

    0080 608.30                 850.000  HR   |      10.00000        8500.00|      50.00000       42500.00|      75.00000       63750.00 

      POWER BROOM RENTAL, TYPE I              |                             |                             | 

    0085 608.31                 300.000  HR   |     115.00000       34500.00|      25.00000        7500.00|     150.00000       45000.00 

      POWER BROOM RENTAL, TYPE II             |                             |                             | 

    0090 608.37                 300.000  HR   |      70.00000       21000.00|      75.00000       22500.00|      90.00000       27000.00 

      TRUCK RENTAL                            |                             |                             | 

    0095 629.20                   9.000  EACH |     125.00000        1125.00|     220.00000        1980.00|     132.00000        1188.00 

      ADJUST ELEVATION OF VALVE BOX           |                             |                             | 

    0100 630.10                4900.000  HR   |      42.50000      208250.00|      59.00000      289100.00|      62.00000      303800.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0105 630.15                6400.000  HR   |      40.00000      256000.00|      31.25000      200000.00|      35.00000      224000.00 

      FLAGGERS                                |                             |                             | 

    0110 631.10                          LUMP |   30000.00000       30000.00|   34500.00000       34500.00|   25000.00000       25000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0115 631.17                          LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
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         PROJECT(S): ALBURGH NH SURF(35)                                             CONTRACT ID   : 12B320 

                     ALBURGH-COLCHESTER STPSURF(36) 

 

    ===================================================================================================================================== 

                                              |(   1  ) 115009280610        |(   2   ) 12000589           |(   3  ) 120022720210 

                                              |PIKE INDUSTRIES, INC.        |FRANK W. WHITCOMB CONSTRUCTI |THE GORMAN GROUP, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0120 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0125 635.11                          LUMP |  300000.00000      300000.00|  525000.00000      525000.00|  310000.00000      310000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0130 641.10                          LUMP |  100000.00000      100000.00|   60000.00000       60000.00|  220000.00000      220000.00 

      TRAFFIC CONTROL (NH SURF (35))          |                             |                             | 

    0135 641.10                          LUMP |  250000.00000      250000.00|  275000.00000      275000.00|  190000.00000      190000.00 

      TRAFFIC CONTROL (STP SURF (36))         |                             |                             | 

    0140 641.15                  10.000  EACH |    3600.00000       36000.00|    4500.00000       45000.00|    7500.00000       75000.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0145 646.404             419000.000  LF   |       0.38000      159220.00|       0.40000      167600.00|       0.40000      167600.00 

      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             | 

    0150 646.414             413000.000  LF   |       0.38000      156940.00|       0.40000      165200.00|       0.40000      165200.00 

      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             | 

    0155 646.424               1000.000  LF   |       0.75000         750.00|       0.75000         750.00|       0.79000         790.00 

      DURABLE 6 INCH WHITE LINE, POLYUREA     |                             |                             | 

    0160 646.434                300.000  LF   |       0.75000         225.00|       0.75000         225.00|       0.79000         237.00 

      DURABLE 6 INCH YELLOW LINE, POLYUREA    |                             |                             | 

    0165 646.444               3260.000  LF   |       1.50000        4890.00|       1.50000        4890.00|       1.58000        5150.80 

      DURABLE 8 INCH WHITE LINE, POLYUREA     |                             |                             | 

    0170 646.454                300.000  LF   |       1.50000         450.00|       1.50000         450.00|       1.58000         474.00 

      DURABLE 8 INCH YELLOW LINE, POLYUREA    |                             |                             | 

    0175 646.484               1750.000  LF   |       4.00000        7000.00|       4.00000        7000.00|       4.20000        7350.00 

      DURABLE 24 INCH STOP BAR, POLYUREA      |                             |                             | 

    0180 646.494                508.000  EACH |      50.00000       25400.00|      52.00000       26416.00|      52.50000       26670.00 

      DURABLE LETTER OR SYMBOL, POLYUREA      |                             |                             | 

    0185 646.504                320.000  LF   |       8.00000        2560.00|       8.50000        2720.00|       8.40000        2688.00 

      DURABLE CROSSWALK MARKING, POLYUREA     |                             |                             | 

    0190 646.602             419000.000  LF   |       0.06000       25140.00|       0.07000       29330.00|       0.07000       29330.00 

      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 

    0195 646.612             413000.000  LF   |       0.08000       33040.00|       0.09000       37170.00|       0.09000       37170.00 

      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 

    0200 646.622               1000.000  LF   |       0.15000         150.00|       0.15000         150.00|       0.16000         160.00 

      TEMPORARY 6 INCH WHITE LINE, PAINT      |                             |                             | 

    0205 646.632                300.000  LF   |       0.25000          75.00|       0.25000          75.00|       0.26000          78.00 

      TEMPORARY 6 INCH YELLOW LINE, PAINT     |                             |                             | 

    0210 646.642               3260.000  LF   |       0.75000        2445.00|       0.75000        2445.00|       0.79000        2575.40 

      TEMPORARY 8 INCH WHITE LINE, PAINT      |                             |                             | 

    0215 646.652                300.000  LF   |       0.75000         225.00|       0.75000         225.00|       0.79000         237.00 

      TEMPORARY 8 INCH YELLOW LINE, PAINT     |                             |                             | 

    0220 646.682               1750.000  LF   |       2.00000        3500.00|       2.00000        3500.00|       2.10000        3675.00 

      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             | 
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         PROJECT(S): ALBURGH NH SURF(35)                                             CONTRACT ID   : 12B320 

                     ALBURGH-COLCHESTER STPSURF(36) 

 

    ===================================================================================================================================== 

                                              |(   1  ) 115009280610        |(   2   ) 12000589           |(   3  ) 120022720210 

                                              |PIKE INDUSTRIES, INC.        |FRANK W. WHITCOMB CONSTRUCTI |THE GORMAN GROUP, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0225 646.692                508.000  EACH |      15.00000        7620.00|      20.00000       10160.00|      15.75000        8001.00 

      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             | 

    0230 646.702                320.000  LF   |       4.00000        1280.00|       4.00000        1280.00|       4.20000        1344.00 

      TEMPORARY CROSSWALK MARKING, PAINT      |                             |                             | 

    0235 646.76               10300.000  EACH |       1.25000       12875.00|       0.80000        8240.00|       1.00000       10300.00 

      LINE STRIPING TARGETS                   |                             |                             | 

    0240 646.85              418000.000  SF   |       0.10000       41800.00|       0.52000      217360.00|       0.46000      192280.00 

      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 

    0245 651.15                 200.000  LB   |       5.00000        1000.00|      10.00000        2000.00|       7.35000        1470.00 

      SEED                                    |                             |                             | 

    0250 651.18                1000.000  LB   |       5.00000        5000.00|      11.00000       11000.00|       7.35000        7350.00 

      FERTILIZER                              |                             |                             | 

    0255 651.20                   2.000  TON  |     650.00000        1300.00|     800.00000        1600.00|     680.00000        1360.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0260 651.25                   2.000  TON  |     650.00000        1300.00|     800.00000        1600.00|     680.00000        1360.00 

      HAY MULCH                               |                             |                             | 

    0265 651.35                  50.000  CY   |      25.00000        1250.00|      50.00000        2500.00|      47.25000        2362.50 

      TOPSOIL                                 |                             |                             | 

    0267 675.20                 300.000  SF   |      11.50000        3450.00|      11.50000        3450.00|      12.00000        3600.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0269 675.341                450.000  LF   |       7.25000        3262.50|       7.25000        3262.50|       7.60000        3420.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0270 690.50                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0275 900.620                  1.000  EACH |    5000.00000        5000.00|    5500.00000        5500.00|    4200.00000        4200.00 

      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             | 

      TRAFFIC SIGNAL CONTROLLER)(US RTE 2 @   |                             |                             | 

      US RTE 7)                               |                             |                             | 

    0280 900.620                  1.000  EACH |   17500.00000       17500.00|   21000.00000       21000.00|   16826.00000       16826.00 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(US RTE 2 @ RAMPS A &  |                             |                             | 

      B)                                      |                             |                             | 

    0285 900.620                  1.000  EACH |   20000.00000       20000.00|   25000.00000       25000.00|   19845.00000       19845.00 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(US RTE 2 @ RAMPS E &  |                             |                             | 

      C)                                      |                             |                             | 

    0290 900.620                  1.000  EACH |   20000.00000       20000.00|   25000.00000       25000.00|   19845.00000       19845.00 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(US RTE 2 @ US RTE 7)  |                             |                             | 

    0295 900.675              11200.000  SY   |      17.00000      190400.00|      23.50000      263200.00|      26.25000      294000.00 

      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 

      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): ALBURGH NH SURF(35)                                             CONTRACT ID   : 12B320 

                     ALBURGH-COLCHESTER STPSURF(36) 

 

    ===================================================================================================================================== 

                                              |(   1  ) 115009280610        |(   2   ) 12000589           |(   3  ) 120022720210 

                                              |PIKE INDUSTRIES, INC.        |FRANK W. WHITCOMB CONSTRUCTI |THE GORMAN GROUP, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0300 900.680                250.000  TON  |     110.00000       27500.00|     150.00000       37500.00|     150.00000       37500.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT SURFACE PREPARATION, TYPE I)   |                             |                             | 

    0305 900.683               3500.000  CWT  |       5.75000       20125.00|      40.00000      140000.00|      42.00000      147000.00 

      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 

      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 

         SECTION TOTALS                       |           $     3,571,669.00|           $     4,531,917.00|           $     4,668,293.20 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

    SECTION 0002   ALTERNATE A 

                                              |                             |                             | 

    0310 900.675             768000.000  SY   |       4.00000     3072000.00|       4.10000     3148800.00|       4.20000     3225600.00 

      SPECIAL PROVISION (PAVER PLACED SURFACE |                             |                             | 

      TREATMENT, TYPE C)                      |                             |                             | 

         SECTION TOTALS                       |           $     3,072,000.00|           $     3,148,800.00|           $     3,225,600.00 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

    SECTION 0003   ALTERNATE B 

                                              |                             |                             | 

    0315 490.31                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 

      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 

    0320 900.680              45250.000  TON  |      90.00000     4072500.00|      76.00000     3439000.00|      90.00000     4072500.00 

      SPECIAL PROVISION (6.3 MM               |                             |                             | 

      POLYMER-MODIFIED BITUMINOUS CONCRETE    |                             |                             | 

      PAVEMENT)(SBR OR SBS POLYMER)           |                             |                             | 

    0325 900.683               5100.000  CWT  |      50.00000      255000.00|      40.00000      204000.00|      50.00000      255000.00 

      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 

      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 

         SECTION TOTALS                       |           $     4,327,502.00|           $     3,643,002.00|           $     4,327,502.00 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     3,571,669.00|           $     4,531,917.00|           $     4,668,293.20 

                                              |                             |                             | 

         ALTERNATE ITEM ZA2                   |           $     4,327,502.00|           $     3,643,002.00|           $     4,327,502.00 

         CONTRACT TOTALS ZA2                  |           $     7,899,171.00|           $     8,174,919.00|           $     8,995,795.20 

                                              |                             |                             | 

         ALTERNATE ITEM ZA1                   |           $     3,072,000.00|           $     3,148,800.00|           $     3,225,600.00 

         CONTRACT TOTALS ZA1                  |           $     6,643,669.00|           $     7,680,717.00|           $     7,893,893.20 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     6,643,669.00|           $     7,680,717.00|           $     7,893,893.20 

    ==================================================================================================================================== 
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         PROJECT(S): ALBURGH NH SURF(35)                                             CONTRACT ID   : 12B320 

                     ALBURGH-COLCHESTER STPSURF(36) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 125008460010        |(       )                    |(      ) 

                                              |LUCK BROTHERS, INC.          |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 203.40               50550.000  LF   |       0.20000       10110.00|                             | 

      SHOULDER BERM REMOVAL                   |                             |                             | 

    0010 204.22                   2.000  CY   |      75.00000         150.00|                             | 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0015 210.10               28400.000  SY   |       5.94000      168696.00|                             | 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0020 213.10              153500.000  LF   |       0.17000       26095.00|                             | 

      MILLED RUMBLE STRIPS                    |                             |                             | 

    0025 402.12               15000.000  TON  |      22.92000      343800.00|                             | 

      AGGREGATE SHOULDERS                     |                             |                             | 

    0030 406.50                   2.000  LU   |       1.00000           2.00|                             | 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0035 417.20               64000.000  LB   |       3.38000      216320.00|                             | 

      BITUMINOUS CRACK SEALING, "BLOW AND GO" |                             |                             | 

      METHOD (AASHTO M 234 (ASTM D 6690) TYPE |                             |                             | 

      II)                                     |                             |                             | 

    0040 490.30               14750.000  TON  |      81.01000     1194897.50|                             | 

      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 

    0045 490.31                   2.000  LU   |       1.00000           2.00|                             | 

      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 

    0050 516.10                 325.000  LF   |     128.21000       41668.25|                             | 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0055 580.20                 100.000  CF   |     239.02000       23902.00|                             | 

      RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             | 

      WITH COARSE AGGREGATE                   |                             |                             | 

    0060 604.40                   9.000  EACH |     323.78000        2914.02|                             | 

      CHANGING ELEVATION OF DROP INLETS,      |                             |                             | 

      CATCH BASINS, OR MANHOLES               |                             |                             | 

    0065 604.412                  2.000  EACH |    1352.51000        2705.02|                             | 

      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             | 

      MANHOLES, CLASS I                       |                             |                             | 

    0070 604.42                   9.000  EACH |     273.97000        2465.73|                             | 

      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             | 

    0075 608.15                 125.000  HR   |     135.28000       16910.00|                             | 

      POWER GRADER RENTAL                     |                             |                             | 

    0080 608.30                 850.000  HR   |     102.95000       87507.50|                             | 

      POWER BROOM RENTAL, TYPE I              |                             |                             | 
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         PROJECT(S): ALBURGH NH SURF(35)                                             CONTRACT ID   : 12B320 

                     ALBURGH-COLCHESTER STPSURF(36) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 125008460010        |(       )                    |(      ) 

                                              |LUCK BROTHERS, INC.          |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0085 608.31                 300.000  HR   |     151.96000       45588.00|                             | 

      POWER BROOM RENTAL, TYPE II             |                             |                             | 

    0090 608.37                 300.000  HR   |      74.14000       22242.00|                             | 

      TRUCK RENTAL                            |                             |                             | 

    0095 629.20                   9.000  EACH |     123.11000        1107.99|                             | 

      ADJUST ELEVATION OF VALVE BOX           |                             |                             | 

    0100 630.10                4900.000  HR   |      66.29000      324821.00|                             | 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0105 630.15                6400.000  HR   |      34.76000      222464.00|                             | 

      FLAGGERS                                |                             |                             | 

    0110 631.10                          LUMP |   37216.40000       37216.40|                             | 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0115 631.17                          LUMP |     108.64000         108.64|                             | 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0120 631.26                3000.000  DL   |       1.00000        3000.00|                             | 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0125 635.11                          LUMP |  189600.05000      189600.05|                             | 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0130 641.10                          LUMP |   53586.19000       53586.19|                             | 

      TRAFFIC CONTROL (NH SURF (35))          |                             |                             | 

    0135 641.10                          LUMP |  179830.18000      179830.18|                             | 

      TRAFFIC CONTROL (STP SURF (36))         |                             |                             | 

    0140 641.15                  10.000  EACH |   13517.57000      135175.70|                             | 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0145 646.404             419000.000  LF   |       0.41000      171790.00|                             | 

      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             | 

    0150 646.414             413000.000  LF   |       0.41000      169330.00|                             | 

      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             | 

    0155 646.424               1000.000  LF   |       0.81000         810.00|                             | 

      DURABLE 6 INCH WHITE LINE, POLYUREA     |                             |                             | 

    0160 646.434                300.000  LF   |       0.81000         243.00|                             | 

      DURABLE 6 INCH YELLOW LINE, POLYUREA    |                             |                             | 

    0165 646.444               3260.000  LF   |       1.63000        5313.80|                             | 

      DURABLE 8 INCH WHITE LINE, POLYUREA     |                             |                             | 

    0170 646.454                300.000  LF   |       1.63000         489.00|                             | 

      DURABLE 8 INCH YELLOW LINE, POLYUREA    |                             |                             | 

    0175 646.484               1750.000  LF   |       4.34000        7595.00|                             | 

      DURABLE 24 INCH STOP BAR, POLYUREA      |                             |                             | 

    0180 646.494                508.000  EACH |      54.32000       27594.56|                             | 

      DURABLE LETTER OR SYMBOL, POLYUREA      |                             |                             | 

    0185 646.504                320.000  LF   |       8.69000        2780.80|                             | 

      DURABLE CROSSWALK MARKING, POLYUREA     |                             |                             | 
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         PROJECT(S): ALBURGH NH SURF(35)                                             CONTRACT ID   : 12B320 

                     ALBURGH-COLCHESTER STPSURF(36) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 125008460010        |(       )                    |(      ) 

                                              |LUCK BROTHERS, INC.          |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0190 646.602             419000.000  LF   |       0.07000       29330.00|                             | 

      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 

    0195 646.612             413000.000  LF   |       0.09000       37170.00|                             | 

      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 

    0200 646.622               1000.000  LF   |       0.16000         160.00|                             | 

      TEMPORARY 6 INCH WHITE LINE, PAINT      |                             |                             | 

    0205 646.632                300.000  LF   |       0.27000          81.00|                             | 

      TEMPORARY 6 INCH YELLOW LINE, PAINT     |                             |                             | 

    0210 646.642               3260.000  LF   |       0.81000        2640.60|                             | 

      TEMPORARY 8 INCH WHITE LINE, PAINT      |                             |                             | 

    0215 646.652                300.000  LF   |       0.81000         243.00|                             | 

      TEMPORARY 8 INCH YELLOW LINE, PAINT     |                             |                             | 

    0220 646.682               1750.000  LF   |       2.17000        3797.50|                             | 

      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             | 

    0225 646.692                508.000  EACH |      16.29000        8275.32|                             | 

      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             | 

    0230 646.702                320.000  LF   |       4.34000        1388.80|                             | 

      TEMPORARY CROSSWALK MARKING, PAINT      |                             |                             | 

    0235 646.76               10300.000  EACH |       0.98000       10094.00|                             | 

      LINE STRIPING TARGETS                   |                             |                             | 

    0240 646.85              418000.000  SF   |       0.43000      179740.00|                             | 

      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 

    0245 651.15                 200.000  LB   |       7.60000        1520.00|                             | 

      SEED                                    |                             |                             | 

    0250 651.18                1000.000  LB   |       1.09000        1090.00|                             | 

      FERTILIZER                              |                             |                             | 

    0255 651.20                   2.000  TON  |     195.56000         391.12|                             | 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0260 651.25                   2.000  TON  |     814.84000        1629.68|                             | 

      HAY MULCH                               |                             |                             | 

    0265 651.35                  50.000  CY   |      72.75000        3637.50|                             | 

      TOPSOIL                                 |                             |                             | 

    0267 675.20                 300.000  SF   |      12.49000        3747.00|                             | 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0269 675.341                450.000  LF   |       7.88000        3546.00|                             | 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0270 690.50                   2.000  LU   |       1.00000           2.00|                             | 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0275 900.620                  1.000  EACH |    4345.83000        4345.83|                             | 

      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             | 

      TRAFFIC SIGNAL CONTROLLER)(US RTE 2 @   |                             |                             | 

      US RTE 7)                               |                             |                             | 
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         PROJECT(S): ALBURGH NH SURF(35)                                             CONTRACT ID   : 12B320 

                     ALBURGH-COLCHESTER STPSURF(36) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 125008460010        |(       )                    |(      ) 

                                              |LUCK BROTHERS, INC.          |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0280 900.620                  1.000  EACH |   17410.46000       17410.46|                             | 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(US RTE 2 @ RAMPS A &  |                             |                             | 

      B)                                      |                             |                             | 

    0285 900.620                  1.000  EACH |   20534.02000       20534.02|                             | 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(US RTE 2 @ RAMPS E &  |                             |                             | 

      C)                                      |                             |                             | 

    0290 900.620                  1.000  EACH |   20534.02000       20534.02|                             | 

      SPECIAL PROVISION (VIDEO VEHICLE        |                             |                             | 

      DETECTION SYSTEM)(US RTE 2 @ US RTE 7)  |                             |                             | 

    0295 900.675              11200.000  SY   |      17.88000      200256.00|                             | 

      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 

      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 

    0300 900.680                250.000  TON  |     145.26000       36315.00|                             | 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT SURFACE PREPARATION, TYPE I)   |                             |                             | 

    0305 900.683               3500.000  CWT  |      44.26000      154910.00|                             | 

      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 

      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 

         SECTION TOTALS                       |           $     4,481,620.18|           $                 |           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

    SECTION 0002   ALTERNATE A 

                                              |                             |                             | 

    0310 900.675             768000.000  SY   |       5.91000     4538880.00|                             | 

      SPECIAL PROVISION (PAVER PLACED SURFACE |                             |                             | 

      TREATMENT, TYPE C)                      |                             |                             | 

         SECTION TOTALS                       |           $     4,538,880.00|           $                 |           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

    SECTION 0003   ALTERNATE B 

                                              |                             |                             | 

    0315 490.31                   2.000  LU   |       1.00000           2.00|                             | 

      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 

    0320 900.680              45250.000  TON  |      94.26000     4265265.00|                             | 

      SPECIAL PROVISION (6.3 MM               |                             |                             | 

      POLYMER-MODIFIED BITUMINOUS CONCRETE    |                             |                             | 

      PAVEMENT)(SBR OR SBS POLYMER)           |                             |                             | 

    0325 900.683               5100.000  CWT  |      44.25000      225675.00|                             | 

      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 

      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 

         SECTION TOTALS                       |           $     4,490,942.00|           $                 |           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
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         PROJECT(S): ALBURGH NH SURF(35)                                             CONTRACT ID   : 12B320 

                     ALBURGH-COLCHESTER STPSURF(36) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 125008460010        |(       )                    |(      ) 

                                              |LUCK BROTHERS, INC.          |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

         COMMON ITEMS TOTAL                   |           $     4,481,620.18|           $                 |           $ 

                                              |                             |                             | 

         ALTERNATE ITEM ZA2                   |           $     4,490,942.00|           $                 |           $ 

         CONTRACT TOTALS ZA2                  |           $     8,972,562.18|           $             0.00|           $             0.00 

                                              |                             |                             | 

         ALTERNATE ITEM ZA1                   |           $     4,538,880.00|           $                 |           $ 

         CONTRACT TOTALS ZA1                  |           $     9,020,500.18|           $             0.00|           $             0.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     8,972,562.18|           $             0.00|           $ 

    ==================================================================================================================================== 


