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                                                           RESULTS OF BIDS

         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240
                                                                                     CALL ORDER    : 003
                                                                                     CONTRACT TIME : 12/03/10  COMPLETION DATE

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : BARRE CITY
         BARRE CITY FEGC F 026-1 (34) C/1: THIS IS A TRAFFIC
         SIGNALIZATION PROJECT, CONSISTING OF FIVE INTERSECTION                          COUNTY    : WASHINGTON
         IMPROVEMENTS ALONG THE PROPOSED DETOUR ROUTE, IN ADVANCE OF                     DISTRICT  : D06
         THE MAIN STREET PROJECT.

         WORK TO BE PERFORMED UNDER THIS PROJECT CONSISTS OF
         PAVEMENT, SUBBASE, DRAINAGE, SIGNALIZATION, LANDSCAPING, AND
         OTHER RELATED ROADWAY ITEMS.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   980279448501   KINGSBURY COMPANIES, LLC                                                   $  1,223,544.30     100.0000%
       2   110082740910   DON WESTON EXCAVATING,INC.                                                 $  1,268,751.00     103.6947%
       3   11030063       CAPITOL EARTHMOVING, INC.                                                  $  1,414,364.25     115.5957%
       4   115009280610   PIKE INDUSTRIES, INCORPORATED                                              $  1,555,555.75     127.1352%
       5   11008052       ENGINEERS CONSTRUCTION INC.                                                $  1,597,951.75     130.6002%
       6   11006158       G.W. TATRO CONSTRUCTION INC.                                               $  1,598,888.50     130.6768%
       7   12000589       FRANK W. WHITCOMB CONSTRUCTION CORPORATION                                 $  1,999,999.00     163.4595%
    =====================================================================================================================================
                                              |(   1  ) 980279448501        |(   2  ) 110082740910        |(   3  ) 11030063
                                              |KINGSBURY COMPANIES, LLC     |DON WESTON EXCAVATING,INC.   |CAPITOL EARTHMOVING, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 203.15                1200.000  CY   |      19.50000       23400.00|      18.00000       21600.00|      28.00000       33600.00
      COMMON EXCAVATION                       |                             |                             |
    0010 204.20                 340.000  CY   |      12.50000        4250.00|      22.00000        7480.00|      40.00000       13600.00
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0015 204.21                  40.000  CY   |      61.00000        2440.00|      30.00000        1200.00|      80.00000        3200.00
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0020 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0025 204.30                 175.000  CY   |      24.50000        4287.50|      35.00000        6125.00|      66.00000       11550.00
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0030 210.10                1340.000  SY   |      13.00000       17420.00|      10.00000       13400.00|      12.00000       16080.00
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0035 301.26                 235.000  CY   |      50.00000       11750.00|      35.00000        8225.00|      28.00000        6580.00
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             |
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         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240

    =====================================================================================================================================
                                              |(   1  ) 980279448501        |(   2   ) 110082740910       |(   3  ) 11030063
                                              |KINGSBURY COMPANIES, LLC     |DON WESTON EXCAVATING,INC.   |CAPITOL EARTHMOVING, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0040 301.35                 615.000  CY   |      37.50000       23062.50|      35.00000       21525.00|      28.00000       17220.00
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0045 404.65                   7.000  CWT  |      50.00000         350.00|      50.00000         350.00|      20.00000         140.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0050 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0055 490.30                 565.000  TON  |     110.00000       62150.00|     100.00000       56500.00|     270.00000      152550.00
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0060 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
    0065 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0070 601.2615               230.000  LF   |      25.50000        5865.00|      40.00000        9200.00|      33.00000        7590.00
      18" CPEP(SL)                            |                             |                             |
    0075 604.18                  11.000  EACH |    2450.00000       26950.00|    2100.00000       23100.00|    2400.00000       26400.00
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0080 604.21                   2.000  EACH |    1990.00000        3980.00|    2700.00000        5400.00|    2800.00000        5600.00
      PRECAST REINFORCED CONCRETE MANHOLE     |                             |                             |
      WITH CAST IRON COVER                    |                             |                             |
    0085 604.40                  10.000  EACH |     215.00000        2150.00|     300.00000        3000.00|    1100.00000       11000.00
      CHANGING ELEVATION OF DROP INLETS,      |                             |                             |
      CATCH BASINS, OR MANHOLES               |                             |                             |
    0090 604.412                  5.000  EACH |    1235.00000        6175.00|    1600.00000        8000.00|    1900.00000        9500.00
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS I                       |                             |                             |
    0095 604.415                  3.000  EACH |    1840.00000        5520.00|    2700.00000        8100.00|    1900.00000        5700.00
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS II                      |                             |                             |
    0100 604.55                   4.000  EACH |     660.00000        2640.00|     600.00000        2400.00|     500.00000        2000.00
      CAST IRON COVER WITH FRAME              |                             |                             |
    0105 609.10                 300.000  MGAL |      15.00000        4500.00|      10.00000        3000.00|      50.00000       15000.00
      DUST CONTROL WITH WATER                 |                             |                             |
    0110 609.15                   0.300  TON  |    1500.00000         450.00|    1000.00000         300.00|     800.00000         240.00
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             |
      CHLORIDE                                |                             |                             |
    0115 616.20                 110.000  LF   |      23.90000        2629.00|      23.00000        2530.00|      33.00000        3630.00
      GRANITE SLOPE EDGING                    |                             |                             |
    0120 616.21                 380.000  LF   |      43.70000       16606.00|      41.00000       15580.00|      47.00000       17860.00
      VERTICAL GRANITE CURB                   |                             |                             |
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         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240

    =====================================================================================================================================
                                              |(   1  ) 980279448501        |(   2   ) 110082740910       |(   3  ) 11030063
                                              |KINGSBURY COMPANIES, LLC     |DON WESTON EXCAVATING,INC.   |CAPITOL EARTHMOVING, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0125 616.28                 870.000  LF   |      22.00000       19140.00|      25.00000       21750.00|      21.00000       18270.00
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             |
    0130 616.40                  55.000  LF   |      23.00000        1265.00|      10.00000         550.00|      25.00000        1375.00
      REMOVING AND RESETTING CURB             |                             |                             |
    0135 618.10                 655.000  SY   |      39.50000       25872.50|      50.00000       32750.00|      42.00000       27510.00
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
    0140 618.11                  13.000  SY   |      44.00000         572.00|      63.00000         819.00|      51.00000         663.00
      PORTLAND CEMENT CONCRETE SIDEWALK, 8    |                             |                             |
      INCH                                    |                             |                             |
    0145 618.15                  16.000  TON  |     325.00000        5200.00|     200.00000        3200.00|     300.00000        4800.00
      BITUMINOUS CONCRETE SIDEWALK            |                             |                             |
    0150 618.30                 215.000  SF   |      31.00000        6665.00|      32.00000        6880.00|      34.00000        7310.00
      DETECTABLE WARNING SURFACE              |                             |                             |
    0155 620.11                 105.000  LF   |      21.00000        2205.00|      20.00000        2100.00|      23.00000        2415.00
      CHAIN-LINK FENCE, 4 FEET                |                             |                             |
    0160 620.15                   4.000  LF   |     126.00000         504.00|     115.00000         460.00|     136.00000         544.00
      GATE FOR CHAIN-LINK FENCE, 4 FEET       |                             |                             |
    0165 620.20                   7.000  EACH |     165.00000        1155.00|     150.00000        1050.00|     178.00000        1246.00
      BRACING ASSEMBLY FOR CHAIN-LINK FENCE,  |                             |                             |
      4 FEET                                  |                             |                             |
    0170 620.55                 150.000  LF   |      11.00000        1650.00|       4.00000         600.00|       1.00000         150.00
      REMOVAL OF EXISTING FENCE               |                             |                             |
    0175 621.35                 135.000  LF   |      41.00000        5535.00|      38.00000        5130.00|      44.00000        5940.00
      STEEL BEAM MEDIAN BARRIER               |                             |                             |
    0180 621.80                  90.000  LF   |       2.50000         225.00|       4.00000         360.00|       2.00000         180.00
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0185 621.90                 100.000  LF   |      38.00000        3800.00|      30.00000        3000.00|      28.00000        2800.00
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0190 621.95                 100.000  LF   |      13.00000        1300.00|       5.00000         500.00|      15.00000        1500.00
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0195 629.24                  10.000  LF   |     180.00000        1800.00|      50.00000         500.00|      90.00000         900.00
      DUCTILE IRON PIPE, CEMENT-LINED (8")    |                             |                             |
    0200 629.28                   1.000  EACH |    3200.00000        3200.00|    3600.00000        3600.00|    6200.00000        6200.00
      HYDRANT                                 |                             |                             |
    0205 629.30                   1.000  EACH |    1000.00000        1000.00|     750.00000         750.00|     100.00000         100.00
      REMOVE HYDRANT                          |                             |                             |
    0210 630.10                 200.000  HR   |      60.00000       12000.00|      50.00000       10000.00|      50.00000       10000.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0215 630.15                1200.000  HR   |      22.00000       26400.00|      22.00000       26400.00|      23.00000       27600.00
      FLAGGERS                                |                             |                             |
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         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240

    =====================================================================================================================================
                                              |(   1  ) 980279448501        |(   2   ) 110082740910       |(   3  ) 11030063
                                              |KINGSBURY COMPANIES, LLC     |DON WESTON EXCAVATING,INC.   |CAPITOL EARTHMOVING, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0220 631.10                          LUMP |    9900.00000        9900.00|   25000.00000       25000.00|   12000.00000       12000.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0225 631.16                          LUMP |    1000.00000        1000.00|     500.00000         500.00|     500.00000         500.00
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0230 631.17                          LUMP |     500.00000         500.00|     500.00000         500.00|     100.00000         100.00
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0235 631.26                2000.000  DL   |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0240 635.11                          LUMP |   93200.00000       93200.00|   90000.00000       90000.00|  100000.00000      100000.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0245 641.10                          LUMP |   21700.00000       21700.00|   90893.00000       90893.00|   33000.00000       33000.00
      TRAFFIC CONTROL                         |                             |                             |
    0250 641.12                          LUMP |    4950.00000        4950.00|   10000.00000       10000.00|    9000.00000        9000.00
      PUBLIC RELATIONS OFFICER                |                             |                             |
    0255 641.15                   4.000  EACH |    4200.00000       16800.00|    5000.00000       20000.00|    5300.00000       21200.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0260 646.20                1680.000  LF   |       0.52000         873.60|       0.50000         840.00|       0.60000        1008.00
      4 INCH WHITE LINE                       |                             |                             |
    0265 646.21                2160.000  LF   |       0.52000        1123.20|       0.50000        1080.00|       0.60000        1296.00
      4 INCH YELLOW LINE                      |                             |                             |
    0270 646.22                  40.000  LF   |       1.00000          40.00|       2.00000          80.00|       1.20000          48.00
      8 INCH WHITE LINE                       |                             |                             |
    0275 646.23                  40.000  LF   |       1.00000          40.00|       2.00000          80.00|       1.20000          48.00
      8 INCH YELLOW LINE                      |                             |                             |
    0280 646.26                 345.000  LF   |       3.00000        1035.00|       3.00000        1035.00|       2.40000         828.00
      24 INCH STOP BAR                        |                             |                             |
    0285 646.30                  60.000  EACH |      17.00000        1020.00|      18.00000        1080.00|      18.00000        1080.00
      LETTER OR SYMBOL                        |                             |                             |
    0290 646.31                 515.000  LF   |       5.00000        2575.00|       5.00000        2575.00|       4.75000        2446.25
      CROSSWALK MARKING                       |                             |                             |
    0295 646.76                 110.000  EACH |       8.00000         880.00|       3.00000         330.00|       5.00000         550.00
      LINE STRIPING TARGETS                   |                             |                             |
    0300 646.81                1000.000  LF   |       1.50000        1500.00|       1.50000        1500.00|       1.20000        1200.00
      PAINTED CURB                            |                             |                             |
    0305 646.85                1150.000  SF   |       2.15000        2472.50|       2.50000        2875.00|       2.40000        2760.00
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             |
    0310 649.51                 150.000  SY   |       9.50000        1425.00|       6.00000         900.00|       2.00000         300.00
      GEOTEXTILE FOR SILT FENCE               |                             |                             |
    0315 651.15                   5.000  LB   |      88.00000         440.00|      15.00000          75.00|       5.00000          25.00
      SEED                                    |                             |                             |
    0320 651.18                  29.000  LB   |      27.00000         783.00|       4.00000         116.00|       5.00000         145.00
      FERTILIZER                              |                             |                             |
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         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240

    =====================================================================================================================================
                                              |(   1  ) 980279448501        |(   2   ) 110082740910       |(   3  ) 11030063
                                              |KINGSBURY COMPANIES, LLC     |DON WESTON EXCAVATING,INC.   |CAPITOL EARTHMOVING, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0325 651.20                   0.150  TON  |     880.00000         132.00|    1000.00000         150.00|     500.00000          75.00
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0330 651.25                   0.150  TON  |    1100.00000         165.00|    1000.00000         150.00|     500.00000          75.00
      HAY MULCH                               |                             |                             |
    0335 651.35                  31.000  CY   |      53.50000        1658.50|      40.00000        1240.00|      50.00000        1550.00
      TOPSOIL                                 |                             |                             |
    0340 653.40                  14.000  EACH |      88.00000        1232.00|      10.00000         140.00|      62.00000         868.00
      INLET PROTECTION DEVICE, TYPE I         |                             |                             |
    0345 656.85                          LUMP |     550.00000         550.00|     300.00000         300.00|     100.00000         100.00
      TREE PROTECTION                         |                             |                             |
    0350 675.20                 270.000  SF   |      21.00000        5670.00|      19.00000        5130.00|      19.00000        5130.00
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0355 675.21                  84.000  SF   |      23.00000        1932.00|      21.00000        1764.00|      25.00000        2100.00
      TRAFFIC SIGNS, TYPE B                   |                             |                             |
    0360 675.341                450.000  LF   |      11.00000        4950.00|      10.00000        4500.00|      12.00000        5400.00
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0365 675.50                  45.000  EACH |      11.00000         495.00|      10.00000         450.00|      12.00000         540.00
      REMOVING SIGNS                          |                             |                             |
    0370 678.15                   1.000  EACH |  105800.00000      105800.00|  100000.00000      100000.00|  106000.00000      106000.00
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION (ELM STREET @ SUMMER       |                             |                             |
      STREET)                                 |                             |                             |
    0375 678.15                   1.000  EACH |  108500.00000      108500.00|  100000.00000      100000.00|  113000.00000      113000.00
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION (MAPLE AVENUE @ SUMMER     |                             |                             |
      STREET)                                 |                             |                             |
    0380 678.15                   1.000  EACH |  131350.00000      131350.00|  130000.00000      130000.00|  143000.00000      143000.00
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION (NO. MAIN STREET @ VT      |                             |                             |
      ROUTE 62)                               |                             |                             |
    0385 678.15                   1.000  EACH |  149800.00000      149800.00|  140000.00000      140000.00|  180000.00000      180000.00
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION (NO. MAIN STREET @         |                             |                             |
      WASHINGTON STREET)                      |                             |                             |
    0390 678.15                   1.000  EACH |  107100.00000      107100.00|  100000.00000      100000.00|  121000.00000      121000.00
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION (SO. MAIN STREET @         |                             |                             |
      PROSPECT STREET)                        |                             |                             |
    0395 678.21                 230.000  LF   |      14.00000        3220.00|      25.00000        5750.00|      18.00000        4140.00
      ELECTRICAL CONDUIT (3")(PVC)            |                             |                             |
    0400 678.23                  75.000  LF   |      24.00000        1800.00|      25.00000        1875.00|      15.00000        1125.00
      WIRED CONDUIT (2")(PVC)                 |                             |                             |
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         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240

    =====================================================================================================================================
                                              |(   1  ) 980279448501        |(   2   ) 110082740910       |(   3  ) 11030063
                                              |KINGSBURY COMPANIES, LLC     |DON WESTON EXCAVATING,INC.   |CAPITOL EARTHMOVING, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0405 678.23                 675.000  LF   |      26.00000       17550.00|      25.00000       16875.00|      17.00000       11475.00
      WIRED CONDUIT (3")(PVC)                 |                             |                             |
    0410 678.23                 295.000  LF   |      27.50000        8112.50|      25.00000        7375.00|      18.00000        5310.00
      WIRED CONDUIT (4")(PVC)                 |                             |                             |
    0415 678.24                 260.000  LF   |      23.00000        5980.00|      25.00000        6500.00|      11.00000        2860.00
      ELECTRICAL WIRING                       |                             |                             |
    0420 678.25                   5.000  EACH |    1650.00000        8250.00|    2000.00000       10000.00|    1960.00000        9800.00
      PULL BOX, STANDARD                      |                             |                             |
    0425 678.30                 315.000  LF   |      66.50000       20947.50|      90.00000       28350.00|      24.00000        7560.00
      ELECTRICAL CONDUIT SLEEVE (8")(PVC)     |                             |                             |
    0430 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0435 900.608                 30.000  CY   |     130.00000        3900.00|      50.00000        1500.00|     330.00000        9900.00
      SPECIAL PROVISION (UNCLASSIFIED         |                             |                             |
      EXCAVATION OF CONTAMINATED              |                             |                             |
    0440 900.620                  4.000  EACH |    2500.00000       10000.00|    2500.00000       10000.00|    2400.00000        9600.00
      SPECIAL PROVISION (REMOVAL OF EXISTING  |                             |                             |
      TRAFFIC CONTROL                         |                             |                             |
    0445 900.620                  1.000  EACH |    3500.00000        3500.00|    2000.00000        2000.00|    2000.00000        2000.00
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
      SIGN FOUNDATION)                        |                             |                             |
    0450 900.620                  1.000  EACH |    2300.00000        2300.00|    2000.00000        2000.00|    1200.00000        1200.00
      SPECIAL PROVISION (REMOVE EXISTING      |                             |                             |
      OVERHEAD SIGN ASSEMBLY,                 |                             |                             |
    0455 900.675                 75.000  SY   |     110.00000        8250.00|      50.00000        3750.00|      32.00000        2400.00
      SPECIAL PROVISION (HAND-PLACED          |                             |                             |
      BITUMINOUS CONCRETE                     |                             |                             |
         SECTION TOTALS                       |           $     1,223,544.30|           $     1,268,751.00|           $     1,414,364.25
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     1,223,544.30|           $     1,268,751.00|           $     1,414,364.25
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     1,223,544.30|           $     1,268,751.00|           $     1,414,364.25
    ====================================================================================================================================
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                                                           RESULTS OF BIDS

         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(   5   ) 11008052           |(   6  ) 11006158
                                              |PIKE INDUSTRIES, INC.        |ENGINEERS CONSTRUCTION INC.  |G.W. TATRO CONSTRUCTION,INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 203.15                1200.000  CY   |      16.00000       19200.00|      30.00000       36000.00|      12.00000       14400.00
      COMMON EXCAVATION                       |                             |                             |
    0010 204.20                 340.000  CY   |      35.00000       11900.00|      40.00000       13600.00|      25.00000        8500.00
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0015 204.21                  40.000  CY   |      75.00000        3000.00|     100.00000        4000.00|     150.00000        6000.00
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0020 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0025 204.30                 175.000  CY   |      55.00000        9625.00|      50.00000        8750.00|      42.00000        7350.00
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0030 210.10                1340.000  SY   |      15.00000       20100.00|      14.00000       18760.00|      17.00000       22780.00
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0035 301.26                 235.000  CY   |      55.00000       12925.00|      40.00000        9400.00|      41.00000        9635.00
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             |
    0040 301.35                 615.000  CY   |      55.00000       33825.00|      40.00000       24600.00|      43.00000       26445.00
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0045 404.65                   7.000  CWT  |     600.00000        4200.00|     150.00000        1050.00|     500.00000        3500.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0050 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0055 490.30                 565.000  TON  |     225.00000      127125.00|     288.00000      162720.00|     280.00000      158200.00
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0060 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
    0065 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0070 601.2615               230.000  LF   |      85.00000       19550.00|      40.00000        9200.00|      49.00000       11270.00
      18" CPEP(SL)                            |                             |                             |
    0075 604.18                  11.000  EACH |    4000.00000       44000.00|    2900.00000       31900.00|    2357.00000       25927.00
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0080 604.21                   2.000  EACH |    4000.00000        8000.00|    3000.00000        6000.00|    2570.00000        5140.00
      PRECAST REINFORCED CONCRETE MANHOLE     |                             |                             |
      WITH CAST IRON COVER                    |                             |                             |
    0085 604.40                  10.000  EACH |     750.00000        7500.00|     950.00000        9500.00|     990.00000        9900.00
      CHANGING ELEVATION OF DROP INLETS,      |                             |                             |
      CATCH BASINS, OR MANHOLES               |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(   5   ) 11008052           |(   6  ) 11006158
                                              |PIKE INDUSTRIES, INC.        |ENGINEERS CONSTRUCTION INC.  |G.W. TATRO CONSTRUCTION,INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0090 604.412                  5.000  EACH |    1200.00000        6000.00|    1250.00000        6250.00|    1800.00000        9000.00
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS I                       |                             |                             |
    0095 604.415                  3.000  EACH |    1400.00000        4200.00|    1450.00000        4350.00|    2040.00000        6120.00
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS II                      |                             |                             |
    0100 604.55                   4.000  EACH |    1100.00000        4400.00|     500.00000        2000.00|     510.00000        2040.00
      CAST IRON COVER WITH FRAME              |                             |                             |
    0105 609.10                 300.000  MGAL |       1.00000         300.00|      10.00000        3000.00|      20.00000        6000.00
      DUST CONTROL WITH WATER                 |                             |                             |
    0110 609.15                   0.300  TON  |    3500.00000        1050.00|    1200.00000         360.00|    1600.00000         480.00
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             |
      CHLORIDE                                |                             |                             |
    0115 616.20                 110.000  LF   |      22.00000        2420.00|      21.75000        2392.50|      26.00000        2860.00
      GRANITE SLOPE EDGING                    |                             |                             |
    0120 616.21                 380.000  LF   |      40.00000       15200.00|      39.75000       15105.00|      48.00000       18240.00
      VERTICAL GRANITE CURB                   |                             |                             |
    0125 616.28                 870.000  LF   |      22.00000       19140.00|      40.55000       35278.50|      21.00000       18270.00
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             |
    0130 616.40                  55.000  LF   |      22.00000        1210.00|      21.00000        1155.00|      25.00000        1375.00
      REMOVING AND RESETTING CURB             |                             |                             |
    0135 618.10                 655.000  SY   |      75.00000       49125.00|      50.00000       32750.00|      43.00000       28165.00
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
    0140 618.11                  13.000  SY   |     100.00000        1300.00|      60.00000         780.00|      90.00000        1170.00
      PORTLAND CEMENT CONCRETE SIDEWALK, 8    |                             |                             |
      INCH                                    |                             |                             |
    0145 618.15                  16.000  TON  |     225.00000        3600.00|     300.00000        4800.00|     510.00000        8160.00
      BITUMINOUS CONCRETE SIDEWALK            |                             |                             |
    0150 618.30                 215.000  SF   |      45.20000        9718.00|      40.00000        8600.00|      70.00000       15050.00
      DETECTABLE WARNING SURFACE              |                             |                             |
    0155 620.11                 105.000  LF   |      20.00000        2100.00|      19.50000        2047.50|      24.00000        2520.00
      CHAIN-LINK FENCE, 4 FEET                |                             |                             |
    0160 620.15                   4.000  LF   |     120.00000         480.00|     115.00000         460.00|     138.00000         552.00
      GATE FOR CHAIN-LINK FENCE, 4 FEET       |                             |                             |
    0165 620.20                   7.000  EACH |     175.00000        1225.00|     150.00000        1050.00|     180.00000        1260.00
      BRACING ASSEMBLY FOR CHAIN-LINK FENCE,  |                             |                             |
      4 FEET                                  |                             |                             |
    0170 620.55                 150.000  LF   |      10.00000        1500.00|      10.00000        1500.00|      12.00000        1800.00
      REMOVAL OF EXISTING FENCE               |                             |                             |
    0175 621.35                 135.000  LF   |      38.00000        5130.00|      37.25000        5028.75|      45.00000        6075.00
      STEEL BEAM MEDIAN BARRIER               |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(   5   ) 11008052           |(   6  ) 11006158
                                              |PIKE INDUSTRIES, INC.        |ENGINEERS CONSTRUCTION INC.  |G.W. TATRO CONSTRUCTION,INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0180 621.80                  90.000  LF   |       2.00000         180.00|       2.00000         180.00|       2.50000         225.00
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0185 621.90                 100.000  LF   |      30.00000        3000.00|      78.00000        7800.00|      48.00000        4800.00
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0190 621.95                 100.000  LF   |      12.55000        1255.00|      51.00000        5100.00|      12.00000        1200.00
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0195 629.24                  10.000  LF   |     250.00000        2500.00|     100.00000        1000.00|     120.00000        1200.00
      DUCTILE IRON PIPE, CEMENT-LINED (8")    |                             |                             |
    0200 629.28                   1.000  EACH |    4000.00000        4000.00|    2700.00000        2700.00|    4200.00000        4200.00
      HYDRANT                                 |                             |                             |
    0205 629.30                   1.000  EACH |    1000.00000        1000.00|     600.00000         600.00|    1200.00000        1200.00
      REMOVE HYDRANT                          |                             |                             |
    0210 630.10                 200.000  HR   |     100.00000       20000.00|      50.00000       10000.00|      80.00000       16000.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0215 630.15                1200.000  HR   |      25.00000       30000.00|      22.00000       26400.00|      28.00000       33600.00
      FLAGGERS                                |                             |                             |
    0220 631.10                          LUMP |   15000.00000       15000.00|   13250.00000       13250.00|   20000.00000       20000.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0225 631.16                          LUMP |    1000.00000        1000.00|     500.00000         500.00|    1040.00000        1040.00
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0230 631.17                          LUMP |    1000.00000        1000.00|     500.00000         500.00|     650.00000         650.00
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0235 631.26                2000.000  DL   |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0240 635.11                          LUMP |  200000.00000      200000.00|   97325.00000       97325.00|  113000.00000      113000.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0245 641.10                          LUMP |  107598.25000      107598.25|   30000.00000       30000.00|  149592.00000      149592.00
      TRAFFIC CONTROL                         |                             |                             |
    0250 641.12                          LUMP |   10000.00000       10000.00|    4900.00000        4900.00|   12000.00000       12000.00
      PUBLIC RELATIONS OFFICER                |                             |                             |
    0255 641.15                   4.000  EACH |    4000.00000       16000.00|    7500.00000       30000.00|    6000.00000       24000.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0260 646.20                1680.000  LF   |       0.75000        1260.00|       0.50000         840.00|       0.60000        1008.00
      4 INCH WHITE LINE                       |                             |                             |
    0265 646.21                2160.000  LF   |       0.75000        1620.00|       0.50000        1080.00|       0.60000        1296.00
      4 INCH YELLOW LINE                      |                             |                             |
    0270 646.22                  40.000  LF   |       1.50000          60.00|       1.00000          40.00|       1.20000          48.00
      8 INCH WHITE LINE                       |                             |                             |
    0275 646.23                  40.000  LF   |       1.50000          60.00|       1.00000          40.00|       1.20000          48.00
      8 INCH YELLOW LINE                      |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(   5   ) 11008052           |(   6  ) 11006158
                                              |PIKE INDUSTRIES, INC.        |ENGINEERS CONSTRUCTION INC.  |G.W. TATRO CONSTRUCTION,INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0280 646.26                 345.000  LF   |       2.50000         862.50|       2.00000         690.00|       2.40000         828.00
      24 INCH STOP BAR                        |                             |                             |
    0285 646.30                  60.000  EACH |      20.00000        1200.00|      15.00000         900.00|      18.00000        1080.00
      LETTER OR SYMBOL                        |                             |                             |
    0290 646.31                 515.000  LF   |       5.00000        2575.00|       4.00000        2060.00|       4.80000        2472.00
      CROSSWALK MARKING                       |                             |                             |
    0295 646.76                 110.000  EACH |       1.00000         110.00|       3.00000         330.00|       1.20000         132.00
      LINE STRIPING TARGETS                   |                             |                             |
    0300 646.81                1000.000  LF   |       1.50000        1500.00|       1.00000        1000.00|       1.20000        1200.00
      PAINTED CURB                            |                             |                             |
    0305 646.85                1150.000  SF   |       2.50000        2875.00|       2.00000        2300.00|       2.40000        2760.00
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             |
    0310 649.51                 150.000  SY   |       3.50000         525.00|       7.50000        1125.00|       5.00000         750.00
      GEOTEXTILE FOR SILT FENCE               |                             |                             |
    0315 651.15                   5.000  LB   |      50.00000         250.00|      20.00000         100.00|      72.00000         360.00
      SEED                                    |                             |                             |
    0320 651.18                  29.000  LB   |      35.00000        1015.00|       5.00000         145.00|      12.50000         362.50
      FERTILIZER                              |                             |                             |
    0325 651.20                   0.150  TON  |    2500.00000         375.00|     500.00000          75.00|    1400.00000         210.00
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0330 651.25                   0.150  TON  |    2500.00000         375.00|     800.00000         120.00|    1400.00000         210.00
      HAY MULCH                               |                             |                             |
    0335 651.35                  31.000  CY   |      85.00000        2635.00|     100.00000        3100.00|      48.00000        1488.00
      TOPSOIL                                 |                             |                             |
    0340 653.40                  14.000  EACH |     100.00000        1400.00|     100.00000        1400.00|     240.00000        3360.00
      INLET PROTECTION DEVICE, TYPE I         |                             |                             |
    0345 656.85                          LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1200.00000        1200.00
      TREE PROTECTION                         |                             |                             |
    0350 675.20                 270.000  SF   |      20.00000        5400.00|      19.00000        5130.00|      19.50000        5265.00
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0355 675.21                  84.000  SF   |      22.00000        1848.00|      21.00000        1764.00|      27.75000        2331.00
      TRAFFIC SIGNS, TYPE B                   |                             |                             |
    0360 675.341                450.000  LF   |      15.00000        6750.00|      10.00000        4500.00|      11.50000        5175.00
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0365 675.50                  45.000  EACH |      15.00000         675.00|      10.00000         450.00|      12.00000         540.00
      REMOVING SIGNS                          |                             |                             |
    0370 678.15                   1.000  EACH |  100000.00000      100000.00|  129625.00000      129625.00|  122520.00000      122520.00
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION (ELM STREET @ SUMMER       |                             |                             |
      STREET)                                 |                             |                             |
    0375 678.15                   1.000  EACH |  100000.00000      100000.00|  140016.00000      140016.00|  165600.00000      165600.00
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION (MAPLE AVENUE @ SUMMER     |                             |                             |
      STREET)                                 |                             |                             |
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         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(   5   ) 11008052           |(   6  ) 11006158
                                              |PIKE INDUSTRIES, INC.        |ENGINEERS CONSTRUCTION INC.  |G.W. TATRO CONSTRUCTION,INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0380 678.15                   1.000  EACH |  125000.00000      125000.00|  194122.00000      194122.00|  147540.00000      147540.00
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION (NO. MAIN STREET @ VT      |                             |                             |
      ROUTE 62)                               |                             |                             |
    0385 678.15                   1.000  EACH |  140000.00000      140000.00|  189960.00000      189960.00|  117000.00000      117000.00
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION (NO. MAIN STREET @         |                             |                             |
      WASHINGTON STREET)                      |                             |                             |
    0390 678.15                   1.000  EACH |  100000.00000      100000.00|  135506.00000      135506.00|  117360.00000      117360.00
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION (SO. MAIN STREET @         |                             |                             |
      PROSPECT STREET)                        |                             |                             |
    0395 678.21                 230.000  LF   |      25.00000        5750.00|      10.00000        2300.00|       9.50000        2185.00
      ELECTRICAL CONDUIT (3")(PVC)            |                             |                             |
    0400 678.23                  75.000  LF   |      25.00000        1875.00|      10.00000         750.00|      10.00000         750.00
      WIRED CONDUIT (2")(PVC)                 |                             |                             |
    0405 678.23                 675.000  LF   |      25.00000       16875.00|      13.20000        8910.00|      12.00000        8100.00
      WIRED CONDUIT (3")(PVC)                 |                             |                             |
    0410 678.23                 295.000  LF   |      30.00000        8850.00|      22.00000        6490.00|      14.00000        4130.00
      WIRED CONDUIT (4")(PVC)                 |                             |                             |
    0415 678.24                 260.000  LF   |      25.00000        6500.00|      22.00000        5720.00|       7.00000        1820.00
      ELECTRICAL WIRING                       |                             |                             |
    0420 678.25                   5.000  EACH |    1750.00000        8750.00|    1925.00000        9625.00|    2130.00000       10650.00
      PULL BOX, STANDARD                      |                             |                             |
    0425 678.30                 315.000  LF   |      30.00000        9450.00|      49.50000       15592.50|      34.00000       10710.00
      ELECTRICAL CONDUIT SLEEVE (8")(PVC)     |                             |                             |
    0430 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0435 900.608                 30.000  CY   |     525.00000       15750.00|      50.00000        1500.00|     480.00000       14400.00
      SPECIAL PROVISION (UNCLASSIFIED         |                             |                             |
      EXCAVATION OF CONTAMINATED              |                             |                             |
    0440 900.620                  4.000  EACH |    2500.00000       10000.00|    5500.00000       22000.00|    1800.00000        7200.00
      SPECIAL PROVISION (REMOVAL OF EXISTING  |                             |                             |
      TRAFFIC CONTROL                         |                             |                             |
    0445 900.620                  1.000  EACH |    1500.00000        1500.00|    6000.00000        6000.00|    3600.00000        3600.00
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
      SIGN FOUNDATION)                        |                             |                             |
    0450 900.620                  1.000  EACH |    1100.00000        1100.00|    1025.00000        1025.00|    1230.00000        1230.00
      SPECIAL PROVISION (REMOVE EXISTING      |                             |                             |
      OVERHEAD SIGN ASSEMBLY,                 |                             |                             |
    0455 900.675                 75.000  SY   |      75.00000        5625.00|      72.00000        5400.00|     120.00000        9000.00
      SPECIAL PROVISION (HAND-PLACED          |                             |                             |
      BITUMINOUS CONCRETE                     |                             |                             |
         SECTION TOTALS                       |           $     1,555,555.75|           $     1,597,951.75|           $     1,598,888.50
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
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                                                LETTING DATE : 05/28/10  11:00 A.M.                            CALL : 003  PAGE : 12
                                                           RESULTS OF BIDS

         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240

    =====================================================================================================================================
                                              |(   4  ) 115009280610        |(   5   ) 11008052           |(   6  ) 11006158
                                              |PIKE INDUSTRIES, INC.        |ENGINEERS CONSTRUCTION INC.  |G.W. TATRO CONSTRUCTION,INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
         COMMON ITEMS TOTAL                   |           $     1,555,555.75|           $     1,597,951.75|           $     1,598,888.50
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     1,555,555.75|           $     1,597,951.75|           $     1,598,888.50
    ====================================================================================================================================



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 05/28/10
                                                LETTING DATE : 05/28/10  11:00 A.M.                            CALL : 003  PAGE : 13
                                                           RESULTS OF BIDS

         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240

    =====================================================================================================================================
                                              |(   7  ) 12000589            |(       )                    |(      )
                                              |F. W. WHITCOMB CONSTRUCTION  |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 203.15                1200.000  CY   |      30.00000       36000.00|                             |
      COMMON EXCAVATION                       |                             |                             |
    0010 204.20                 340.000  CY   |      35.00000       11900.00|                             |
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0015 204.21                  40.000  CY   |     175.00000        7000.00|                             |
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0020 204.22                   1.000  CY   |      75.00000          75.00|                             |
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0025 204.30                 175.000  CY   |      25.00000        4375.00|                             |
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0030 210.10                1340.000  SY   |      10.00000       13400.00|                             |
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0035 301.26                 235.000  CY   |      20.00000        4700.00|                             |
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             |
    0040 301.35                 615.000  CY   |      20.00000       12300.00|                             |
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0045 404.65                   7.000  CWT  |      45.00000         315.00|                             |
      EMULSIFIED ASPHALT                      |                             |                             |
    0050 406.50                   1.000  LU   |       1.00000           1.00|                             |
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0055 490.30                 565.000  TON  |      85.00000       48025.00|                             |
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0060 490.31                   1.000  LU   |       1.00000           1.00|                             |
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
    0065 490.32                   1.000  LU   |       1.00000           1.00|                             |
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0070 601.2615               230.000  LF   |     150.00000       34500.00|                             |
      18" CPEP(SL)                            |                             |                             |
    0075 604.18                  11.000  EACH |    7000.00000       77000.00|                             |
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0080 604.21                   2.000  EACH |   20000.00000       40000.00|                             |
      PRECAST REINFORCED CONCRETE MANHOLE     |                             |                             |
      WITH CAST IRON COVER                    |                             |                             |
    0085 604.40                  10.000  EACH |    2000.00000       20000.00|                             |
      CHANGING ELEVATION OF DROP INLETS,      |                             |                             |
      CATCH BASINS, OR MANHOLES               |                             |                             |



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 05/28/10
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                                                           RESULTS OF BIDS

         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240

    =====================================================================================================================================
                                              |(   7  ) 12000589            |(       )                    |(      )
                                              |F. W. WHITCOMB CONSTRUCTION  |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0090 604.412                  5.000  EACH |    3000.00000       15000.00|                             |
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS I                       |                             |                             |
    0095 604.415                  3.000  EACH |    4000.00000       12000.00|                             |
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS II                      |                             |                             |
    0100 604.55                   4.000  EACH |    1000.00000        4000.00|                             |
      CAST IRON COVER WITH FRAME              |                             |                             |
    0105 609.10                 300.000  MGAL |      80.00000       24000.00|                             |
      DUST CONTROL WITH WATER                 |                             |                             |
    0110 609.15                   0.300  TON  |     450.00000         135.00|                             |
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             |
      CHLORIDE                                |                             |                             |
    0115 616.20                 110.000  LF   |      50.00000        5500.00|                             |
      GRANITE SLOPE EDGING                    |                             |                             |
    0120 616.21                 380.000  LF   |      50.00000       19000.00|                             |
      VERTICAL GRANITE CURB                   |                             |                             |
    0125 616.28                 870.000  LF   |      40.00000       34800.00|                             |
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             |
    0130 616.40                  55.000  LF   |      30.00000        1650.00|                             |
      REMOVING AND RESETTING CURB             |                             |                             |
    0135 618.10                 655.000  SY   |     100.00000       65500.00|                             |
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
    0140 618.11                  13.000  SY   |     125.00000        1625.00|                             |
      PORTLAND CEMENT CONCRETE SIDEWALK, 8    |                             |                             |
      INCH                                    |                             |                             |
    0145 618.15                  16.000  TON  |     200.00000        3200.00|                             |
      BITUMINOUS CONCRETE SIDEWALK            |                             |                             |
    0150 618.30                 215.000  SF   |      55.00000       11825.00|                             |
      DETECTABLE WARNING SURFACE              |                             |                             |
    0155 620.11                 105.000  LF   |      25.00000        2625.00|                             |
      CHAIN-LINK FENCE, 4 FEET                |                             |                             |
    0160 620.15                   4.000  LF   |     200.00000         800.00|                             |
      GATE FOR CHAIN-LINK FENCE, 4 FEET       |                             |                             |
    0165 620.20                   7.000  EACH |     200.00000        1400.00|                             |
      BRACING ASSEMBLY FOR CHAIN-LINK FENCE,  |                             |                             |
      4 FEET                                  |                             |                             |
    0170 620.55                 150.000  LF   |      15.00000        2250.00|                             |
      REMOVAL OF EXISTING FENCE               |                             |                             |
    0175 621.35                 135.000  LF   |      45.00000        6075.00|                             |
      STEEL BEAM MEDIAN BARRIER               |                             |                             |



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 05/28/10
                                                LETTING DATE : 05/28/10  11:00 A.M.                            CALL : 003  PAGE : 15
                                                           RESULTS OF BIDS

         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240

    =====================================================================================================================================
                                              |(   7  ) 12000589            |(       )                    |(      )
                                              |F. W. WHITCOMB CONSTRUCTION  |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0180 621.80                  90.000  LF   |       5.00000         450.00|                             |
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0185 621.90                 100.000  LF   |      50.00000        5000.00|                             |
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0190 621.95                 100.000  LF   |      25.00000        2500.00|                             |
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0195 629.24                  10.000  LF   |     250.00000        2500.00|                             |
      DUCTILE IRON PIPE, CEMENT-LINED (8")    |                             |                             |
    0200 629.28                   1.000  EACH |    7000.00000        7000.00|                             |
      HYDRANT                                 |                             |                             |
    0205 629.30                   1.000  EACH |    3000.00000        3000.00|                             |
      REMOVE HYDRANT                          |                             |                             |
    0210 630.10                 200.000  HR   |      75.00000       15000.00|                             |
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0215 630.15                1200.000  HR   |      25.00000       30000.00|                             |
      FLAGGERS                                |                             |                             |
    0220 631.10                          LUMP |   20000.00000       20000.00|                             |
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0225 631.16                          LUMP |    1000.00000        1000.00|                             |
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0230 631.17                          LUMP |     500.00000         500.00|                             |
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0235 631.26                2000.000  DL   |       1.00000        2000.00|                             |
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0240 635.11                          LUMP |  158000.00000      158000.00|                             |
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0245 641.10                          LUMP |   75000.00000       75000.00|                             |
      TRAFFIC CONTROL                         |                             |                             |
    0250 641.12                          LUMP |   15000.00000       15000.00|                             |
      PUBLIC RELATIONS OFFICER                |                             |                             |
    0255 641.15                   4.000  EACH |    5000.00000       20000.00|                             |
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0260 646.20                1680.000  LF   |       2.00000        3360.00|                             |
      4 INCH WHITE LINE                       |                             |                             |
    0265 646.21                2160.000  LF   |       2.00000        4320.00|                             |
      4 INCH YELLOW LINE                      |                             |                             |
    0270 646.22                  40.000  LF   |       3.00000         120.00|                             |
      8 INCH WHITE LINE                       |                             |                             |
    0275 646.23                  40.000  LF   |       5.00000         200.00|                             |
      8 INCH YELLOW LINE                      |                             |                             |



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 05/28/10
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                                                           RESULTS OF BIDS

         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240

    =====================================================================================================================================
                                              |(   7  ) 12000589            |(       )                    |(      )
                                              |F. W. WHITCOMB CONSTRUCTION  |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0280 646.26                 345.000  LF   |       5.00000        1725.00|                             |
      24 INCH STOP BAR                        |                             |                             |
    0285 646.30                  60.000  EACH |      20.00000        1200.00|                             |
      LETTER OR SYMBOL                        |                             |                             |
    0290 646.31                 515.000  LF   |       6.00000        3090.00|                             |
      CROSSWALK MARKING                       |                             |                             |
    0295 646.76                 110.000  EACH |       1.00000         110.00|                             |
      LINE STRIPING TARGETS                   |                             |                             |
    0300 646.81                1000.000  LF   |       2.00000        2000.00|                             |
      PAINTED CURB                            |                             |                             |
    0305 646.85                1150.000  SF   |       3.00000        3450.00|                             |
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             |
    0310 649.51                 150.000  SY   |      20.00000        3000.00|                             |
      GEOTEXTILE FOR SILT FENCE               |                             |                             |
    0315 651.15                   5.000  LB   |      25.00000         125.00|                             |
      SEED                                    |                             |                             |
    0320 651.18                  29.000  LB   |      20.00000         580.00|                             |
      FERTILIZER                              |                             |                             |
    0325 651.20                   0.150  TON  |     753.35000         113.00|                             |
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0330 651.25                   0.150  TON  |     800.00000         120.00|                             |
      HAY MULCH                               |                             |                             |
    0335 651.35                  31.000  CY   |      75.00000        2325.00|                             |
      TOPSOIL                                 |                             |                             |
    0340 653.40                  14.000  EACH |     350.00000        4900.00|                             |
      INLET PROTECTION DEVICE, TYPE I         |                             |                             |
    0345 656.85                          LUMP |    1000.00000        1000.00|                             |
      TREE PROTECTION                         |                             |                             |
    0350 675.20                 270.000  SF   |      20.00000        5400.00|                             |
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0355 675.21                  84.000  SF   |      30.00000        2520.00|                             |
      TRAFFIC SIGNS, TYPE B                   |                             |                             |
    0360 675.341                450.000  LF   |      15.00000        6750.00|                             |
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0365 675.50                  45.000  EACH |      15.00000         675.00|                             |
      REMOVING SIGNS                          |                             |                             |
    0370 678.15                   1.000  EACH |  200000.00000      200000.00|                             |
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION (ELM STREET @ SUMMER       |                             |                             |
      STREET)                                 |                             |                             |
    0375 678.15                   1.000  EACH |  200000.00000      200000.00|                             |
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION (MAPLE AVENUE @ SUMMER     |                             |                             |
      STREET)                                 |                             |                             |



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 05/28/10
                                                LETTING DATE : 05/28/10  11:00 A.M.                            CALL : 003  PAGE : 17
                                                           RESULTS OF BIDS

         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240

    =====================================================================================================================================
                                              |(   7  ) 12000589            |(       )                    |(      )
                                              |F. W. WHITCOMB CONSTRUCTION  |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0380 678.15                   1.000  EACH |  200000.00000      200000.00|                             |
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION (NO. MAIN STREET @ VT      |                             |                             |
      ROUTE 62)                               |                             |                             |
    0385 678.15                   1.000  EACH |  200000.00000      200000.00|                             |
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION (NO. MAIN STREET @         |                             |                             |
      WASHINGTON STREET)                      |                             |                             |
    0390 678.15                   1.000  EACH |  180000.00000      180000.00|                             |
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION (SO. MAIN STREET @         |                             |                             |
      PROSPECT STREET)                        |                             |                             |
    0395 678.21                 230.000  LF   |      20.00000        4600.00|                             |
      ELECTRICAL CONDUIT (3")(PVC)            |                             |                             |
    0400 678.23                  75.000  LF   |      22.00000        1650.00|                             |
      WIRED CONDUIT (2")(PVC)                 |                             |                             |
    0405 678.23                 675.000  LF   |      24.00000       16200.00|                             |
      WIRED CONDUIT (3")(PVC)                 |                             |                             |
    0410 678.23                 295.000  LF   |      25.00000        7375.00|                             |
      WIRED CONDUIT (4")(PVC)                 |                             |                             |
    0415 678.24                 260.000  LF   |      22.00000        5720.00|                             |
      ELECTRICAL WIRING                       |                             |                             |
    0420 678.25                   5.000  EACH |    1600.00000        8000.00|                             |
      PULL BOX, STANDARD                      |                             |                             |
    0425 678.30                 315.000  LF   |      50.00000       15750.00|                             |
      ELECTRICAL CONDUIT SLEEVE (8")(PVC)     |                             |                             |
    0430 690.50                   1.000  LU   |       1.00000           1.00|                             |
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0435 900.608                 30.000  CY   |     400.00000       12000.00|                             |
      SPECIAL PROVISION (UNCLASSIFIED         |                             |                             |
      EXCAVATION OF CONTAMINATED              |                             |                             |
    0440 900.620                  4.000  EACH |    2500.00000       10000.00|                             |
      SPECIAL PROVISION (REMOVAL OF EXISTING  |                             |                             |
      TRAFFIC CONTROL                         |                             |                             |
    0445 900.620                  1.000  EACH |    8692.00000        8692.00|                             |
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
      SIGN FOUNDATION)                        |                             |                             |
    0450 900.620                  1.000  EACH |    2000.00000        2000.00|                             |
      SPECIAL PROVISION (REMOVE EXISTING      |                             |                             |
      OVERHEAD SIGN ASSEMBLY,                 |                             |                             |
    0455 900.675                 75.000  SY   |      40.00000        3000.00|                             |
      SPECIAL PROVISION (HAND-PLACED          |                             |                             |
      BITUMINOUS CONCRETE                     |                             |                             |
         SECTION TOTALS                       |           $     1,999,999.00|           $                 |           $
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
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                                                           RESULTS OF BIDS

         PROJECT(S): BARRE CITY FEGC F 026-1(34)C/1                                  CONTRACT ID   : 09B240

    =====================================================================================================================================
                                              |(   7  ) 12000589            |(       )                    |(      )
                                              |F. W. WHITCOMB CONSTRUCTION  |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
         COMMON ITEMS TOTAL                   |           $     1,999,999.00|           $                 |           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     1,999,999.00|           $             0.00|           $
    ====================================================================================================================================


