
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 11/05/10
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                                                           RESULTS OF BIDS

         PROJECT(S): CHESTER BRF 025-1(28)                                           CONTRACT ID   : 84E061
                     CHESTER BRF 025-1(37)                                           CALL ORDER    : 004
                                                                                     CONTRACT TIME : 09/16/11  COMPLETION DATE

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : CHESTER
         CHESTER BRF 025-1 (28): 0.27 MILES SOUTHEAST OF JUNCTION
         WITH VT ROUTE 11 (PLEASANT ST).  CHESTER BRF 025-2 (37):                        COUNTY    : WINDSOR
         BEGINNING AT APPROXIMATELY THE JUNCTION OF VT 103 AND VT 11                     DISTRICT  : D02
         (PLEASANT ST) AND EXTENDING SOUTHEAST ALONG VT 103 FOR 250
         FT.

         THESE PROJECTS SHALL CONSIST OF THE REPLACEMENT OF EXISTING
         STRUCTURE WITH A NEW STRUCTURE INCLUDING RELATED ROADWAY AND
         CHANNEL WORK.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   980284489601   COLD RIVER BRIDGES, LLC                                                    $  2,837,230.50     100.0000%
       2   110012320210   RENAUD BROTHERS, INC.                                                      $  3,090,900.25     108.9408%
       3   11006113       WINTERSET, INC.                                                            $  3,431,315.50     120.9389%
       4   980058954601   CCS CONSTRUCTORS LLC                                                       $  3,453,000.50     121.7032%
    =====================================================================================================================================
                                              |(   1  ) 980284489601        |(   2  ) 110012320210        |(   3  ) 11006113
                                              |COLD RIVER BRIDGES, LLC      |RENAUD BROTHERS, INC.        |WINTERSET, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |    7500.00000        7500.00|    5000.00000        5000.00|   33000.00000       33000.00
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 203.15                1370.000  CY   |      12.00000       16440.00|      15.00000       20550.00|      10.00000       13700.00
      COMMON EXCAVATION                       |                             |                             |
    0015 203.27                 755.000  CY   |      12.00000        9060.00|      20.00000       15100.00|      12.00000        9060.00
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             |
    0020 204.20                 115.000  CY   |      35.00000        4025.00|      40.00000        4600.00|      17.00000        1955.00
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0025 204.21                   5.000  CY   |     100.00000         500.00|     200.00000        1000.00|      81.00000         405.00
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0030 204.22                   2.000  CY   |      75.00000         150.00|      75.00000         150.00|      75.00000         150.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0035 204.25                 540.000  CY   |      35.00000       18900.00|      40.00000       21600.00|      21.00000       11340.00
      STRUCTURE EXCAVATION                    |                             |                             |
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         PROJECT(S): CHESTER BRF 025-1(28)                                           CONTRACT ID   : 84E061
                     CHESTER BRF 025-1(37)

    =====================================================================================================================================
                                              |(   1  ) 980284489601        |(   2   ) 110012320210       |(   3  ) 11006113
                                              |COLD RIVER BRIDGES, LLC      |RENAUD BROTHERS, INC.        |WINTERSET, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0040 204.30                 260.000  CY   |      55.00000       14300.00|      45.00000       11700.00|      33.00000        8580.00
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0045 210.10                1030.000  SY   |      15.00000       15450.00|      20.00000       20600.00|      16.00000       16480.00
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0050 301.35                1290.000  CY   |      45.00000       58050.00|      45.00000       58050.00|      34.00000       43860.00
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0055 404.65                  16.000  CWT  |     150.00000        2400.00|     300.00000        4800.00|     280.00000        4480.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0060 406.25                 890.000  TON  |     129.00000      114810.00|     150.00000      133500.00|     110.00000       97900.00
      BITUMINOUS CONCRETE PAVEMENT            |                             |                             |
    0065 406.50                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0070 501.34                  55.000  CY   |     950.00000       52250.00|    1000.00000       55000.00|     537.00000       29535.00
      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             |
    0075 503.20                  90.000  LF   |      30.00000        2700.00|     100.00000        9000.00|     525.00000       47250.00
      PRE-EXCAVATION OF INTEGRAL ABUTMENT     |                             |                             |
      PILES                                   |                             |                             |
    0080 504.10                          LUMP |   30000.00000       30000.00|   30000.00000       30000.00|  110000.00000      110000.00
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             |
      (BRIDGE 8)                              |                             |                             |
    0085 504.10                          LUMP |   50000.00000       50000.00|   50000.00000       50000.00|  154000.00000      154000.00
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             |
      (BRIDGE 9)                              |                             |                             |
    0090 505.265                770.000  LF   |      50.00000       38500.00|      85.00000       65450.00|      88.00000       67760.00
      STEEL PILING FOR INTEGRAL ABUTMENTS, HP |                             |                             |
      12 X 84                                 |                             |                             |
    0095 505.45                   3.000  EACH |    6000.00000       18000.00|    5000.00000       15000.00|    2600.00000        7800.00
      DYNAMIC PILE LOADING TEST               |                             |                             |
    0100 506.56              252300.000  LB   |       1.75000      441525.00|       2.00000      504600.00|       1.59000      401157.00
      STRUCTURAL STEEL, CURVED PLATE GIRDER   |                             |                             |
    0105 507.15                2060.000  LB   |       1.50000        3090.00|       1.50000        3090.00|       1.11000        2286.60
      REINFORCING STEEL                       |                             |                             |
    0110 507.16                  72.000  LF   |      25.00000        1800.00|      50.00000        3600.00|      24.00000        1728.00
      DRILLING AND GROUTING DOWELS            |                             |                             |
    0115 507.17               14465.000  LB   |       1.25000       18081.25|       1.50000       21697.50|       1.40000       20251.00
      EPOXY COATED REINFORCING STEEL          |                             |                             |
    0120 508.15                          LUMP |   10000.00000       10000.00|    8500.00000        8500.00|    7000.00000        7000.00
      SHEAR CONNECTORS (1684 - 7/8" X 7")     |                             |                             |
    0125 510.24                 190.000  LF   |      30.00000        5700.00|      50.00000        9500.00|     124.00000       23560.00
      GROUTING SHEAR KEYS                     |                             |                             |
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         PROJECT(S): CHESTER BRF 025-1(28)                                           CONTRACT ID   : 84E061
                     CHESTER BRF 025-1(37)

    =====================================================================================================================================
                                              |(   1  ) 980284489601        |(   2   ) 110012320210       |(   3  ) 11006113
                                              |COLD RIVER BRIDGES, LLC      |RENAUD BROTHERS, INC.        |WINTERSET, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0130 514.10                  51.000  GAL  |      75.00000        3825.00|      50.00000        2550.00|      47.00000        2397.00
      WATER REPELLENT, SILANE                 |                             |                             |
    0135 516.10                 100.000  LF   |     125.00000       12500.00|     150.00000       15000.00|     124.00000       12400.00
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             |
    0140 519.20                 685.000  SY   |      25.00000       17125.00|      35.00000       23975.00|      24.00000       16440.00
      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             |
      APPLIED                                 |                             |                             |
    0145 524.11                 165.000  LF   |      15.00000        2475.00|      20.00000        3300.00|      16.00000        2640.00
      JOINT SEALER, HOT POURED                |                             |                             |
    0150 529.15                   1.000  EACH |   50000.00000       50000.00|   50000.00000       50000.00|   96000.00000       96000.00
      REMOVAL OF STRUCTURE (1300 SF - EST.)   |                             |                             |
    0155 529.15                   1.000  EACH |  230000.00000      230000.00|  100000.00000      100000.00|  114000.00000      114000.00
      REMOVAL OF STRUCTURE (4985 SF - EST.)   |                             |                             |
    0160 531.11                  16.000  EACH |     250.00000        4000.00|     500.00000        8000.00|     314.00000        5024.00
      BEARING DEVICE ASSEMBLY, ELASTOMERIC PA |                             |                             |
    0165 531.14                  14.000  EACH |     150.00000        2100.00|     500.00000        7000.00|    1000.00000       14000.00
      BEARING DEVICE ASSEMBLY, INTEGRAL       |                             |                             |
      ABUTMENT                                |                             |                             |
    0170 540.10                          LUMP |  195000.00000      195000.00|  250000.00000      250000.00|  249000.00000      249000.00
      PRECAST CONCRETE STRUCTURE (8" DECK     |                             |                             |
      SLABS)                                  |                             |                             |
    0175 540.10                          LUMP |   55000.00000       55000.00|   75000.00000       75000.00|   75000.00000       75000.00
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             |
      BRIDGE 8)                               |                             |                             |
    0180 540.10                          LUMP |   75000.00000       75000.00|   75000.00000       75000.00|   63000.00000       63000.00
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             |
      BRIDGE 9)                               |                             |                             |
    0185 540.10                          LUMP |   55000.00000       55000.00|   75000.00000       75000.00|   59000.00000       59000.00
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             |
      BRIDGE 8)                               |                             |                             |
    0190 540.10                          LUMP |   75000.00000       75000.00|   75000.00000       75000.00|   58000.00000       58000.00
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             |
      BRIDGE 9)                               |                             |                             |
    0195 604.18                   1.000  EACH |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0200 604.40                   2.000  EACH |     600.00000        1200.00|     500.00000        1000.00|     335.00000         670.00
      CHANGING ELEVATION OF DROP INLETS,      |                             |                             |
      CATCH BASINS, OR MANHOLES               |                             |                             |
    0205 604.42                   1.000  EACH |     600.00000         600.00|     500.00000         500.00|     335.00000         335.00
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             |
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         PROJECT(S): CHESTER BRF 025-1(28)                                           CONTRACT ID   : 84E061
                     CHESTER BRF 025-1(37)

    =====================================================================================================================================
                                              |(   1  ) 980284489601        |(   2   ) 110012320210       |(   3  ) 11006113
                                              |COLD RIVER BRIDGES, LLC      |RENAUD BROTHERS, INC.        |WINTERSET, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0210 608.25                  20.000  HR   |     125.00000        2500.00|     150.00000        3000.00|     125.00000        2500.00
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
    0215 609.15                   2.000  TON  |    1000.00000        2000.00|    1000.00000        2000.00|    1200.00000        2400.00
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             |
      CHLORIDE                                |                             |                             |
    0220 613.10                  20.000  CY   |     150.00000        3000.00|      50.00000        1000.00|      87.00000        1740.00
      STONE FILL, TYPE I                      |                             |                             |
    0225 613.12                 140.000  CY   |      55.00000        7700.00|      50.00000        7000.00|      64.00000        8960.00
      STONE FILL, TYPE III                    |                             |                             |
    0230 613.13                 635.000  CY   |      55.00000       34925.00|      50.00000       31750.00|      64.00000       40640.00
      STONE FILL, TYPE IV                     |                             |                             |
    0235 616.26                 156.000  LF   |      35.00000        5460.00|      25.00000        3900.00|      60.00000        9360.00
      PRECAST REINFORCED CONCRETE CURB, TYPE  |                             |                             |
    0240 618.10                  70.000  SY   |     150.00000       10500.00|     100.00000        7000.00|      96.00000        6720.00
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
    0245 618.30                   4.000  SF   |     150.00000         600.00|     100.00000         400.00|      45.00000         180.00
      DETECTABLE WARNING SURFACE              |                             |                             |
    0250 621.21                 133.000  LF   |      26.00000        3458.00|      35.00000        4655.00|      27.00000        3591.00
      HD STEEL BEAM GUARDRAIL, GALVANIZED     |                             |                             |
    0255 621.51                   4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00|    1400.00000        5600.00
      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             |
      (TL-2)                                  |                             |                             |
    0260 621.60                   4.000  EACH |     700.00000        2800.00|     800.00000        3200.00|     683.00000        2732.00
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
    0265 621.80                 392.000  LF   |       3.00000        1176.00|       1.00000         392.00|       3.00000        1176.00
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0270 621.90                 890.000  LF   |      25.00000       22250.00|      25.00000       22250.00|      30.00000       26700.00
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0275 629.20                   1.000  EACH |     400.00000         400.00|     200.00000         200.00|     100.00000         100.00
      ADJUST ELEVATION OF VALVE BOX           |                             |                             |
    0280 630.10                 180.000  HR   |      95.00000       17100.00|      50.00000        9000.00|      84.00000       15120.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0285 630.15                1170.000  HR   |      30.00000       35100.00|      30.00000       35100.00|      27.00000       31590.00
      FLAGGERS                                |                             |                             |
    0290 631.10                          LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   13000.00000       13000.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0295 631.16                          LUMP |    1000.00000        1000.00|     500.00000         500.00|     900.00000         900.00
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0300 631.17                          LUMP |     100.00000         100.00|     500.00000         500.00|    1900.00000        1900.00
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
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         PROJECT(S): CHESTER BRF 025-1(28)                                           CONTRACT ID   : 84E061
                     CHESTER BRF 025-1(37)

    =====================================================================================================================================
                                              |(   1  ) 980284489601        |(   2   ) 110012320210       |(   3  ) 11006113
                                              |COLD RIVER BRIDGES, LLC      |RENAUD BROTHERS, INC.        |WINTERSET, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0305 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0310 634.10                 520.000  HR   |       1.00000         520.00|      10.00000        5200.00|       6.00000        3120.00
      EMPLOYEE TRAINEESHIP                    |                             |                             |
    0315 635.11                          LUMP |  245000.00000      245000.00|  200000.00000      200000.00|  336000.00000      336000.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0320 641.10                          LUMP |   23000.00000       23000.00|   50000.00000       50000.00|  109000.00000      109000.00
      TRAFFIC CONTROL                         |                             |                             |
    0325 641.12                          LUMP |    7800.00000        7800.00|   20000.00000       20000.00|   16000.00000       16000.00
      PUBLIC RELATIONS OFFICER                |                             |                             |
    0330 641.15                   4.000  EACH |    5000.00000       20000.00|    5000.00000       20000.00|    8000.00000       32000.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0335 646.20                1470.000  LF   |       1.00000        1470.00|       0.20000         294.00|       0.20000         294.00
      4 INCH WHITE LINE                       |                             |                             |
    0340 646.21                1390.000  LF   |       1.00000        1390.00|       0.20000         278.00|       0.21000         291.90
      4 INCH YELLOW LINE                      |                             |                             |
    0345 646.480                 76.000  LF   |      10.00000         760.00|       5.00000         380.00|       4.00000         304.00
      DURABLE 24 INCH STOP BAR                |                             |                             |
    0350 646.490                  8.000  EACH |      75.00000         600.00|     100.00000         800.00|     105.00000         840.00
      DURABLE LETTER OR SYMBOL                |                             |                             |
    0355 646.500                 72.000  LF   |      20.00000        1440.00|      20.00000        1440.00|      13.00000         936.00
      DURABLE CROSSWALK MARKING               |                             |                             |
    0360 646.600               2070.000  LF   |       2.00000        4140.00|       2.50000        5175.00|       2.00000        4140.00
      TEMPORARY 4 INCH WHITE LINE             |                             |                             |
    0365 646.610               2165.000  LF   |       2.00000        4330.00|       2.50000        5412.50|       2.10000        4546.50
      TEMPORARY 4 INCH YELLOW LINE            |                             |                             |
    0370 646.86                 165.000  SF   |      10.00000        1650.00|       5.00000         825.00|       4.00000         660.00
      PAVEMENT MARKING MASK                   |                             |                             |
    0375 649.31                 885.000  SY   |       3.00000        2655.00|       5.00000        4425.00|       4.00000        3540.00
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0380 649.51                 150.000  SY   |      15.00000        2250.00|       5.00000         750.00|      11.00000        1650.00
      GEOTEXTILE FOR SILT FENCE               |                             |                             |
    0385 649.61                 430.000  SY   |      10.00000        4300.00|      10.00000        4300.00|      30.00000       12900.00
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             |
    0390 651.15                  30.000  LB   |      50.00000        1500.00|       5.00000         150.00|       9.00000         270.00
      SEED                                    |                             |                             |
    0395 651.18                 100.000  LB   |      15.00000        1500.00|       2.00000         200.00|       2.00000         200.00
      FERTILIZER                              |                             |                             |
    0400 651.20                   2.000  TON  |     500.00000        1000.00|     200.00000         400.00|    1400.00000        2800.00
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0405 651.25                   2.000  TON  |    1500.00000        3000.00|    1000.00000        2000.00|     850.00000        1700.00
      HAY MULCH                               |                             |                             |
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         PROJECT(S): CHESTER BRF 025-1(28)                                           CONTRACT ID   : 84E061
                     CHESTER BRF 025-1(37)

    =====================================================================================================================================
                                              |(   1  ) 980284489601        |(   2   ) 110012320210       |(   3  ) 11006113
                                              |COLD RIVER BRIDGES, LLC      |RENAUD BROTHERS, INC.        |WINTERSET, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0410 651.35                  40.000  CY   |      75.00000        3000.00|      50.00000        2000.00|      34.00000        1360.00
      TOPSOIL                                 |                             |                             |
    0415 651.40                 140.000  SY   |      20.00000        2800.00|      10.00000        1400.00|      15.00000        2100.00
      GRUBBING MATERIAL                       |                             |                             |
    0420 652.10                          LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    3200.00000        3200.00
      EPSC PLAN (BRIDGE 8)                    |                             |                             |
    0425 652.10                          LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    3200.00000        3200.00
      EPSC PLAN (BRIDGE 9)                    |                             |                             |
    0430 652.20                  23.000  HR   |     100.00000        2300.00|      50.00000        1150.00|      78.00000        1794.00
      MONITORING EPSC PLAN                    |                             |                             |
    0435 652.30                   2.000  LU   |    8500.00000       17000.00|    8500.00000       17000.00|    8500.00000       17000.00
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0440 653.20                 645.000  SY   |       5.00000        3225.00|       5.00000        3225.00|       3.00000        1935.00
      TEMPORARY EROSION MATTING               |                             |                             |
    0445 653.35                  32.000  CY   |      55.00000        1760.00|      50.00000        1600.00|      57.00000        1824.00
      VEHICLE TRACKING PAD                    |                             |                             |
    0450 653.40                   4.000  EACH |     250.00000        1000.00|     100.00000         400.00|     275.00000        1100.00
      INLET PROTECTION DEVICE, TYPE I         |                             |                             |
    0455 653.50                 280.000  LF   |       4.00000        1120.00|       2.00000         560.00|       7.00000        1960.00
      BARRIER FENCE                           |                             |                             |
    0460 653.55                 915.000  LF   |       2.00000        1830.00|       1.00000         915.00|       2.00000        1830.00
      PROJECT DEMARCATION FENCE               |                             |                             |
    0465 675.20                  69.750  SF   |      15.00000        1046.25|      15.00000        1046.25|      12.00000         837.00
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0470 675.301                 20.000  LF   |      20.00000         400.00|      10.00000         200.00|      12.00000         240.00
      FLANGED CHANNEL SIGN POST               |                             |                             |
    0475 675.341                 80.000  LF   |      20.00000        1600.00|      10.00000         800.00|      12.00000         960.00
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0480 675.50                  36.000  EACH |      10.00000         360.00|      35.00000        1260.00|       5.00000         180.00
      REMOVING SIGNS                          |                             |                             |
    0485 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0490 900.608                138.000  CY   |     950.00000      131100.00|    1200.00000      165600.00|     830.00000      114540.00
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             |
      CONCRETE, CLASS A LOW                   |                             |                             |
    0495 900.620                  5.000  EACH |     800.00000        4000.00|     750.00000        3750.00|    1100.00000        5500.00
      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             |
      SECTION TO CONCRETE                     |                             |                             |
    0500 900.620                  3.000  EACH |    2500.00000        7500.00|    2500.00000        7500.00|    2700.00000        8100.00
      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             |
      SECTION TO CONCRETE                     |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): CHESTER BRF 025-1(28)                                           CONTRACT ID   : 84E061
                     CHESTER BRF 025-1(37)

    =====================================================================================================================================
                                              |(   1  ) 980284489601        |(   2   ) 110012320210       |(   3  ) 11006113
                                              |COLD RIVER BRIDGES, LLC      |RENAUD BROTHERS, INC.        |WINTERSET, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0505 900.620                  2.000  EACH |   30000.00000       60000.00|   50000.00000      100000.00|   40500.00000       81000.00
      SPECIAL PROVISION (PRECAST APPROACH     |                             |                             |
      SLAB,                                   |                             |                             |
    0510 900.620                  2.000  EACH |   40000.00000       80000.00|   50000.00000      100000.00|   43000.00000       86000.00
      SPECIAL PROVISION (PRECAST APPROACH     |                             |                             |
      SLAB,                                   |                             |                             |
    0515 900.640                249.000  LF   |     275.00000       68475.00|     200.00000       49800.00|     460.00000      114540.00
      SPECIAL PROVISION (BRIDGE RAILING,      |                             |                             |
      GALVANIZED STEEL                        |                             |                             |
    0520 900.640                122.500  LF   |     250.00000       30625.00|     200.00000       24500.00|     535.00000       65537.50
      SPECIAL PROVISION (BRIDGE RAILING,      |                             |                             |
      TEXAS)                                  |                             |                             |
    0525 900.640                253.000  LF   |     650.00000      164450.00|    1000.00000      253000.00|    1100.00000      278300.00
      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             |
      NEXT D                                  |                             |                             |
    0530 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      SPECIAL PROVISION                       |                             |                             |
      (INCENTIVE/DISINCENTIVE)(BRIDGE 8)      |                             |                             |
    0535 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      SPECIAL PROVISION                       |                             |                             |
      (INCENTIVE/DISINCENTIVE)(BRIDGE 9)      |                             |                             |
    0540 900.670                280.000  SF   |     100.00000       28000.00|     100.00000       28000.00|     147.00000       41160.00
      SPECIAL PROVISION (RETAINING WALL)      |                             |                             |
    0545 601.0215    AA1         84.000  LF   |                             |     100.00000        8400.00|
      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             |
    0550 601.0415    AA2         84.000  LF   |                             |                             |
      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             |
    0555 601.0915    AA3         84.000  LF   |      56.00000        4704.00|                             |      52.00000        4368.00
      18" CPEP                                |                             |                             |
         SECTION TOTALS                       |           $     2,837,230.50|           $     3,090,900.25|           $     3,431,315.50
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     2,837,230.50|           $     3,090,900.25|           $     3,431,315.50
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     2,837,230.50|           $     3,090,900.25|           $     3,431,315.50
    ====================================================================================================================================
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                                                           RESULTS OF BIDS

         PROJECT(S): CHESTER BRF 025-1(28)                                           CONTRACT ID   : 84E061
                     CHESTER BRF 025-1(37)

    =====================================================================================================================================
                                              |(   4  ) 980058954601        |(       )                    |(      )
                                              |CCS CONSTRUCTORS LLC         |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |    7500.00000        7500.00|                             |
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 203.15                1370.000  CY   |      14.00000       19180.00|                             |
      COMMON EXCAVATION                       |                             |                             |
    0015 203.27                 755.000  CY   |      20.00000       15100.00|                             |
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             |
    0020 204.20                 115.000  CY   |      14.00000        1610.00|                             |
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0025 204.21                   5.000  CY   |     100.00000         500.00|                             |
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0030 204.22                   2.000  CY   |      75.00000         150.00|                             |
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0035 204.25                 540.000  CY   |      15.00000        8100.00|                             |
      STRUCTURE EXCAVATION                    |                             |                             |
    0040 204.30                 260.000  CY   |      33.00000        8580.00|                             |
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0045 210.10                1030.000  SY   |      16.00000       16480.00|                             |
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0050 301.35                1290.000  CY   |      35.00000       45150.00|                             |
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0055 404.65                  16.000  CWT  |     300.00000        4800.00|                             |
      EMULSIFIED ASPHALT                      |                             |                             |
    0060 406.25                 890.000  TON  |     100.00000       89000.00|                             |
      BITUMINOUS CONCRETE PAVEMENT            |                             |                             |
    0065 406.50                   2.000  LU   |       1.00000           2.00|                             |
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0070 501.34                  55.000  CY   |     600.00000       33000.00|                             |
      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             |
    0075 503.20                  90.000  LF   |      60.00000        5400.00|                             |
      PRE-EXCAVATION OF INTEGRAL ABUTMENT     |                             |                             |
      PILES                                   |                             |                             |
    0080 504.10                          LUMP |   25000.00000       25000.00|                             |
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             |
      (BRIDGE 8)                              |                             |                             |
    0085 504.10                          LUMP |   50000.00000       50000.00|                             |
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             |
      (BRIDGE 9)                              |                             |                             |
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         PROJECT(S): CHESTER BRF 025-1(28)                                           CONTRACT ID   : 84E061
                     CHESTER BRF 025-1(37)

    =====================================================================================================================================
                                              |(   4  ) 980058954601        |(       )                    |(      )
                                              |CCS CONSTRUCTORS LLC         |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0090 505.265                770.000  LF   |      45.00000       34650.00|                             |
      STEEL PILING FOR INTEGRAL ABUTMENTS, HP |                             |                             |
      12 X 84                                 |                             |                             |
    0095 505.45                   3.000  EACH |    3000.00000        9000.00|                             |
      DYNAMIC PILE LOADING TEST               |                             |                             |
    0100 506.56              252300.000  LB   |       2.50000      630750.00|                             |
      STRUCTURAL STEEL, CURVED PLATE GIRDER   |                             |                             |
    0105 507.15                2060.000  LB   |       2.00000        4120.00|                             |
      REINFORCING STEEL                       |                             |                             |
    0110 507.16                  72.000  LF   |      55.00000        3960.00|                             |
      DRILLING AND GROUTING DOWELS            |                             |                             |
    0115 507.17               14465.000  LB   |       2.00000       28930.00|                             |
      EPOXY COATED REINFORCING STEEL          |                             |                             |
    0120 508.15                          LUMP |    6000.00000        6000.00|                             |
      SHEAR CONNECTORS (1684 - 7/8" X 7")     |                             |                             |
    0125 510.24                 190.000  LF   |      40.00000        7600.00|                             |
      GROUTING SHEAR KEYS                     |                             |                             |
    0130 514.10                  51.000  GAL  |      60.00000        3060.00|                             |
      WATER REPELLENT, SILANE                 |                             |                             |
    0135 516.10                 100.000  LF   |      20.00000        2000.00|                             |
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             |
    0140 519.20                 685.000  SY   |      30.00000       20550.00|                             |
      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             |
      APPLIED                                 |                             |                             |
    0145 524.11                 165.000  LF   |      10.00000        1650.00|                             |
      JOINT SEALER, HOT POURED                |                             |                             |
    0150 529.15                   1.000  EACH |  175000.00000      175000.00|                             |
      REMOVAL OF STRUCTURE (1300 SF - EST.)   |                             |                             |
    0155 529.15                   1.000  EACH |  265000.00000      265000.00|                             |
      REMOVAL OF STRUCTURE (4985 SF - EST.)   |                             |                             |
    0160 531.11                  16.000  EACH |     400.00000        6400.00|                             |
      BEARING DEVICE ASSEMBLY, ELASTOMERIC PA |                             |                             |
    0165 531.14                  14.000  EACH |    1200.00000       16800.00|                             |
      BEARING DEVICE ASSEMBLY, INTEGRAL       |                             |                             |
      ABUTMENT                                |                             |                             |
    0170 540.10                          LUMP |  250000.00000      250000.00|                             |
      PRECAST CONCRETE STRUCTURE (8" DECK     |                             |                             |
      SLABS)                                  |                             |                             |
    0175 540.10                          LUMP |   65000.00000       65000.00|                             |
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             |
      BRIDGE 8)                               |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): CHESTER BRF 025-1(28)                                           CONTRACT ID   : 84E061
                     CHESTER BRF 025-1(37)

    =====================================================================================================================================
                                              |(   4  ) 980058954601        |(       )                    |(      )
                                              |CCS CONSTRUCTORS LLC         |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0180 540.10                          LUMP |   65000.00000       65000.00|                             |
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             |
      BRIDGE 9)                               |                             |                             |
    0185 540.10                          LUMP |   85000.00000       85000.00|                             |
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             |
      BRIDGE 8)                               |                             |                             |
    0190 540.10                          LUMP |   85000.00000       85000.00|                             |
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             |
      BRIDGE 9)                               |                             |                             |
    0195 604.18                   1.000  EACH |    2500.00000        2500.00|                             |
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0200 604.40                   2.000  EACH |     300.00000         600.00|                             |
      CHANGING ELEVATION OF DROP INLETS,      |                             |                             |
      CATCH BASINS, OR MANHOLES               |                             |                             |
    0205 604.42                   1.000  EACH |     300.00000         300.00|                             |
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             |
    0210 608.25                  20.000  HR   |     100.00000        2000.00|                             |
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
    0215 609.15                   2.000  TON  |     500.00000        1000.00|                             |
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             |
      CHLORIDE                                |                             |                             |
    0220 613.10                  20.000  CY   |      50.00000        1000.00|                             |
      STONE FILL, TYPE I                      |                             |                             |
    0225 613.12                 140.000  CY   |      40.00000        5600.00|                             |
      STONE FILL, TYPE III                    |                             |                             |
    0230 613.13                 635.000  CY   |      40.00000       25400.00|                             |
      STONE FILL, TYPE IV                     |                             |                             |
    0235 616.26                 156.000  LF   |      50.00000        7800.00|                             |
      PRECAST REINFORCED CONCRETE CURB, TYPE  |                             |                             |
    0240 618.10                  70.000  SY   |      70.00000        4900.00|                             |
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
    0245 618.30                   4.000  SF   |     100.00000         400.00|                             |
      DETECTABLE WARNING SURFACE              |                             |                             |
    0250 621.21                 133.000  LF   |      30.00000        3990.00|                             |
      HD STEEL BEAM GUARDRAIL, GALVANIZED     |                             |                             |
    0255 621.51                   4.000  EACH |    1400.00000        5600.00|                             |
      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             |
      (TL-2)                                  |                             |                             |
    0260 621.60                   4.000  EACH |     700.00000        2800.00|                             |
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
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         PROJECT(S): CHESTER BRF 025-1(28)                                           CONTRACT ID   : 84E061
                     CHESTER BRF 025-1(37)

    =====================================================================================================================================
                                              |(   4  ) 980058954601        |(       )                    |(      )
                                              |CCS CONSTRUCTORS LLC         |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0265 621.80                 392.000  LF   |       8.00000        3136.00|                             |
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0270 621.90                 890.000  LF   |      15.00000       13350.00|                             |
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0275 629.20                   1.000  EACH |     600.00000         600.00|                             |
      ADJUST ELEVATION OF VALVE BOX           |                             |                             |
    0280 630.10                 180.000  HR   |      40.00000        7200.00|                             |
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0285 630.15                1170.000  HR   |      20.00000       23400.00|                             |
      FLAGGERS                                |                             |                             |
    0290 631.10                          LUMP |   15000.00000       15000.00|                             |
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0295 631.16                          LUMP |    1000.00000        1000.00|                             |
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0300 631.17                          LUMP |    2000.00000        2000.00|                             |
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0305 631.26                3000.000  DL   |       1.00000        3000.00|                             |
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0310 634.10                 520.000  HR   |      12.00000        6240.00|                             |
      EMPLOYEE TRAINEESHIP                    |                             |                             |
    0315 635.11                          LUMP |  325000.00000      325000.00|                             |
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0320 641.10                          LUMP |   59421.00000       59421.00|                             |
      TRAFFIC CONTROL                         |                             |                             |
    0325 641.12                          LUMP |   12000.00000       12000.00|                             |
      PUBLIC RELATIONS OFFICER                |                             |                             |
    0330 641.15                   4.000  EACH |    5500.00000       22000.00|                             |
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0335 646.20                1470.000  LF   |       1.00000        1470.00|                             |
      4 INCH WHITE LINE                       |                             |                             |
    0340 646.21                1390.000  LF   |       1.00000        1390.00|                             |
      4 INCH YELLOW LINE                      |                             |                             |
    0345 646.480                 76.000  LF   |       4.00000         304.00|                             |
      DURABLE 24 INCH STOP BAR                |                             |                             |
    0350 646.490                  8.000  EACH |     100.00000         800.00|                             |
      DURABLE LETTER OR SYMBOL                |                             |                             |
    0355 646.500                 72.000  LF   |      15.00000        1080.00|                             |
      DURABLE CROSSWALK MARKING               |                             |                             |
    0360 646.600               2070.000  LF   |       2.00000        4140.00|                             |
      TEMPORARY 4 INCH WHITE LINE             |                             |                             |
    0365 646.610               2165.000  LF   |       2.00000        4330.00|                             |
      TEMPORARY 4 INCH YELLOW LINE            |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): CHESTER BRF 025-1(28)                                           CONTRACT ID   : 84E061
                     CHESTER BRF 025-1(37)

    =====================================================================================================================================
                                              |(   4  ) 980058954601        |(       )                    |(      )
                                              |CCS CONSTRUCTORS LLC         |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0370 646.86                 165.000  SF   |       5.00000         825.00|                             |
      PAVEMENT MARKING MASK                   |                             |                             |
    0375 649.31                 885.000  SY   |       3.00000        2655.00|                             |
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0380 649.51                 150.000  SY   |       4.00000         600.00|                             |
      GEOTEXTILE FOR SILT FENCE               |                             |                             |
    0385 649.61                 430.000  SY   |      12.00000        5160.00|                             |
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             |
    0390 651.15                  30.000  LB   |      10.00000         300.00|                             |
      SEED                                    |                             |                             |
    0395 651.18                 100.000  LB   |       5.00000         500.00|                             |
      FERTILIZER                              |                             |                             |
    0400 651.20                   2.000  TON  |     500.00000        1000.00|                             |
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0405 651.25                   2.000  TON  |     300.00000         600.00|                             |
      HAY MULCH                               |                             |                             |
    0410 651.35                  40.000  CY   |      50.00000        2000.00|                             |
      TOPSOIL                                 |                             |                             |
    0415 651.40                 140.000  SY   |      40.00000        5600.00|                             |
      GRUBBING MATERIAL                       |                             |                             |
    0420 652.10                          LUMP |    4500.00000        4500.00|                             |
      EPSC PLAN (BRIDGE 8)                    |                             |                             |
    0425 652.10                          LUMP |    4500.00000        4500.00|                             |
      EPSC PLAN (BRIDGE 9)                    |                             |                             |
    0430 652.20                  23.000  HR   |      45.00000        1035.00|                             |
      MONITORING EPSC PLAN                    |                             |                             |
    0435 652.30                   2.000  LU   |    8500.00000       17000.00|                             |
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0440 653.20                 645.000  SY   |       3.00000        1935.00|                             |
      TEMPORARY EROSION MATTING               |                             |                             |
    0445 653.35                  32.000  CY   |      50.00000        1600.00|                             |
      VEHICLE TRACKING PAD                    |                             |                             |
    0450 653.40                   4.000  EACH |     500.00000        2000.00|                             |
      INLET PROTECTION DEVICE, TYPE I         |                             |                             |
    0455 653.50                 280.000  LF   |       6.00000        1680.00|                             |
      BARRIER FENCE                           |                             |                             |
    0460 653.55                 915.000  LF   |       2.00000        1830.00|                             |
      PROJECT DEMARCATION FENCE               |                             |                             |
    0465 675.20                  69.750  SF   |      22.00000        1534.50|                             |
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0470 675.301                 20.000  LF   |      13.00000         260.00|                             |
      FLANGED CHANNEL SIGN POST               |                             |                             |
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         PROJECT(S): CHESTER BRF 025-1(28)                                           CONTRACT ID   : 84E061
                     CHESTER BRF 025-1(37)

    =====================================================================================================================================
                                              |(   4  ) 980058954601        |(       )                    |(      )
                                              |CCS CONSTRUCTORS LLC         |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0475 675.341                 80.000  LF   |      15.00000        1200.00|                             |
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0480 675.50                  36.000  EACH |      45.00000        1620.00|                             |
      REMOVING SIGNS                          |                             |                             |
    0485 690.50                   1.000  LU   |       1.00000           1.00|                             |
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0490 900.608                138.000  CY   |    1300.00000      179400.00|                             |
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             |
      CONCRETE, CLASS A LOW                   |                             |                             |
    0495 900.620                  5.000  EACH |     700.00000        3500.00|                             |
      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             |
      SECTION TO CONCRETE                     |                             |                             |
    0500 900.620                  3.000  EACH |    2200.00000        6600.00|                             |
      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             |
      SECTION TO CONCRETE                     |                             |                             |
    0505 900.620                  2.000  EACH |   45000.00000       90000.00|                             |
      SPECIAL PROVISION (PRECAST APPROACH     |                             |                             |
      SLAB,                                   |                             |                             |
    0510 900.620                  2.000  EACH |   45000.00000       90000.00|                             |
      SPECIAL PROVISION (PRECAST APPROACH     |                             |                             |
      SLAB,                                   |                             |                             |
    0515 900.640                249.000  LF   |     200.00000       49800.00|                             |
      SPECIAL PROVISION (BRIDGE RAILING,      |                             |                             |
      GALVANIZED STEEL                        |                             |                             |
    0520 900.640                122.500  LF   |     300.00000       36750.00|                             |
      SPECIAL PROVISION (BRIDGE RAILING,      |                             |                             |
      TEXAS)                                  |                             |                             |
    0525 900.640                253.000  LF   |     900.00000      227700.00|                             |
      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             |
      NEXT D                                  |                             |                             |
    0530 900.650                  1.000  LU   |       1.00000           1.00|                             |
      SPECIAL PROVISION                       |                             |                             |
      (INCENTIVE/DISINCENTIVE)(BRIDGE 8)      |                             |                             |
    0535 900.650                  1.000  LU   |       1.00000           1.00|                             |
      SPECIAL PROVISION                       |                             |                             |
      (INCENTIVE/DISINCENTIVE)(BRIDGE 9)      |                             |                             |
    0540 900.670                280.000  SF   |     145.00000       40600.00|                             |
      SPECIAL PROVISION (RETAINING WALL)      |                             |                             |
    0545 601.0215    AA1         84.000  LF   |                             |                             |
      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             |
    0550 601.0415    AA2         84.000  LF   |                             |                             |
      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): CHESTER BRF 025-1(28)                                           CONTRACT ID   : 84E061
                     CHESTER BRF 025-1(37)

    =====================================================================================================================================
                                              |(   4  ) 980058954601        |(       )                    |(      )
                                              |CCS CONSTRUCTORS LLC         |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0555 601.0915    AA3         84.000  LF   |      35.00000        2940.00|                             |
      18" CPEP                                |                             |                             |
         SECTION TOTALS                       |           $     3,453,000.50|           $                 |           $
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     3,453,000.50|           $                 |           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     3,453,000.50|           $             0.00|           $
    ====================================================================================================================================


