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         PROJECT(S): ROCKINGHAM STP GMRC(1)                                          CONTRACT ID   : 06G190
                                                                                     CALL ORDER    : 003
                                                                                     CONTRACT TIME : 11/10/11  COMPLETION DATE

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : ROCKINGHAM
         ROCKINGHAM STP GMRC (1): PARKER HILL ROAD, APPROXIMATELY
         0.42 MILES NORTH OF THE INTERSECTION OF VERMONT ROUTE 103                       COUNTY    : WINDHAM
         AND PARKER HILL ROAD (T.H. 6) IN THE TOWN OF ROCKINGHAM.                        DISTRICT  : D02

         THIS PROJECT INVOLVES THE COMPLETE REMOVAL OF THE EXISTING
         RAILROAD BRIDGE, CONSTRUCTION OF NEW ABUTMENTS, NEW
         SUPERSTRUCTURE, RELOCATION AND RECONSTRUCTION OF THE ROADWAY
         AND AN INCREASE OF THE TRACK PROFILE.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   11003064       BLOW & COTE INC.                                                           $  1,301,772.76     100.0000%
       2   110012320210   RENAUD BROTHERS, INC.                                                      $  1,302,223.25     100.0346%
       3   11008644       J. A. MCDONALD,INC.                                                        $  1,331,230.75     102.2629%
       4   980235953401   ECI RAIL CONSTRUCTORS, INC.                                                $  1,358,566.95     104.3628%
       5   12000589       FRANK W. WHITCOMB CONSTRUCTION CORPORATION                                 $  1,594,723.50     122.5040%
       6   12100663       THE LANE CONSTRUCTION CORPORATION                                          $  1,989,331.50     152.8171%
    =====================================================================================================================================
                                              |(   1  ) 11003064            |(   2  ) 110012320210        |(   3  ) 11008644
                                              |BLOW & COTE INC.             |RENAUD BROTHERS, INC.        |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |   10202.00000       10202.00|   10000.00000       10000.00|   15000.00000       15000.00
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 203.15                5360.000  CY   |       8.40000       45024.00|      15.00000       80400.00|       9.00000       48240.00
      COMMON EXCAVATION                       |                             |                             |
    0015 203.16                 360.000  CY   |      46.70000       16812.00|      25.00000        9000.00|      15.00000        5400.00
      SOLID ROCK EXCAVATION                   |                             |                             |
    0020 204.20                1250.000  CY   |       9.25000       11562.50|      20.00000       25000.00|       7.00000        8750.00
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0025 204.21                 300.000  CY   |      56.00000       16800.00|      30.00000        9000.00|      60.00000       18000.00
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0030 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0035 204.25                1650.000  CY   |       9.90000       16335.00|      35.00000       57750.00|      25.00000       41250.00
      STRUCTURE EXCAVATION                    |                             |                             |
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         PROJECT(S): ROCKINGHAM STP GMRC(1)                                          CONTRACT ID   : 06G190

    =====================================================================================================================================
                                              |(   1  ) 11003064            |(   2   ) 110012320210       |(   3  ) 11008644
                                              |BLOW & COTE INC.             |RENAUD BROTHERS, INC.        |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0040 210.10                  50.000  SY   |      52.15000        2607.50|      40.00000        2000.00|      46.00000        2300.00
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0045 301.26                 155.000  CY   |      19.90000        3084.50|      45.00000        6975.00|      35.00000        5425.00
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             |
    0050 301.35                1700.000  CY   |      27.60000       46920.00|      45.00000       76500.00|      38.00000       64600.00
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0055 404.65                   3.500  CWT  |     204.00000         714.00|     100.00000         350.00|     180.00000         630.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0060 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0065 506.55               60390.000  LB   |       2.10000      126819.00|       2.25000      135877.50|       1.90000      114741.00
      STRUCTURAL STEEL, PLATE GIRDER          |                             |                             |
    0070 514.10                  20.000  GAL  |      49.50000         990.00|      50.00000        1000.00|      55.00000        1100.00
      WATER REPELLENT, SILANE                 |                             |                             |
    0075 529.15                   1.000  EACH |   93222.00000       93222.00|   10000.00000       10000.00|    8000.00000        8000.00
      REMOVAL OF STRUCTURE (250 SF - EST.)    |                             |                             |
    0080 531.11                  12.000  EACH |     552.35000        6628.20|     500.00000        6000.00|     800.00000        9600.00
      BEARING DEVICE ASSEMBLY, ELASTOMERIC PA |                             |                             |
    0085 531.13                   2.000  EACH |    5215.00000       10430.00|    5500.00000       11000.00|    5000.00000       10000.00
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             |
    0090 540.10                          LUMP |   15653.50000       15653.50|   20000.00000       20000.00|   18000.00000       18000.00
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             |
    0095 540.10                          LUMP |   15653.50000       15653.50|   20000.00000       20000.00|   18000.00000       18000.00
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             |
    0100 601.2605                 4.000  LF   |     200.00000         800.00|      25.00000         100.00|      60.00000         240.00
      12" CPEP(SL)                            |                             |                             |
    0105 604.18                   9.000  EACH |    2350.00000       21150.00|    2500.00000       22500.00|    2100.00000       18900.00
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0110 604.20                   1.000  EACH |    3488.00000        3488.00|    3000.00000        3000.00|    3000.00000        3000.00
      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0115 605.10                 600.000  LF   |      44.05000       26430.00|      10.00000        6000.00|      26.00000       15600.00
      6 INCH UNDERDRAIN PIPE                  |                             |                             |
    0120 605.20                 110.000  LF   |      23.85000        2623.50|      10.00000        1100.00|      25.00000        2750.00
      6 INCH UNDERDRAIN CARRIER PIPE          |                             |                             |
    0125 605.95                   9.000  EACH |     255.00000        2295.00|     200.00000        1800.00|     150.00000        1350.00
      UNDERDRAIN FLUSHING BASIN               |                             |                             |
    0130 608.15                   4.000  HR   |     127.00000         508.00|     100.00000         400.00|      35.00000         140.00
      POWER GRADER RENTAL                     |                             |                             |
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         PROJECT(S): ROCKINGHAM STP GMRC(1)                                          CONTRACT ID   : 06G190

    =====================================================================================================================================
                                              |(   1  ) 11003064            |(   2   ) 110012320210       |(   3  ) 11008644
                                              |BLOW & COTE INC.             |RENAUD BROTHERS, INC.        |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0135 608.25                   4.000  HR   |     141.00000         564.00|     125.00000         500.00|      35.00000         140.00
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
    0140 608.30                   4.000  HR   |     102.00000         408.00|     100.00000         400.00|      20.00000          80.00
      POWER BROOM RENTAL, TYPE I              |                             |                             |
    0145 608.37                   4.000  HR   |      77.00000         308.00|     100.00000         400.00|      65.00000         260.00
      TRUCK RENTAL                            |                             |                             |
    0150 608.40                   4.000  HR   |     135.00000         540.00|     100.00000         400.00|      35.00000         140.00
      LOADER RENTAL, TYPE I                   |                             |                             |
    0155 609.10                   0.150  MGAL |    2537.00000         380.55|    1000.00000         150.00|     110.00000          16.50
      DUST CONTROL WITH WATER                 |                             |                             |
    0160 613.10                 100.000  CY   |      37.40000        3740.00|      45.00000        4500.00|      52.00000        5200.00
      STONE FILL, TYPE I                      |                             |                             |
    0165 613.11                 420.000  CY   |      35.90000       15078.00|      45.00000       18900.00|      50.00000       21000.00
      STONE FILL, TYPE II                     |                             |                             |
    0170 616.41                 130.000  LF   |       3.35000         435.50|      20.00000        2600.00|       2.00000         260.00
      REMOVAL OF EXISTING CURB                |                             |                             |
    0175 616.47                  15.000  TON  |     245.00000        3675.00|     300.00000        4500.00|     150.00000        2250.00
      BITUMINOUS CONCRETE GUTTERS AND TRAFFIC |                             |                             |
      ISLANDS                                 |                             |                             |
    0180 617.10                   2.000  EACH |     185.00000         370.00|     100.00000         200.00|     160.00000         320.00
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             |
    0185 617.12                   1.000  EACH |     195.00000         195.00|     200.00000         200.00|     173.00000         173.00
      RELOCATE MAILBOX, MULTIPLE SUPPORT      |                             |                             |
    0190 619.17                  19.000  EACH |      54.75000        1040.25|      35.00000         665.00|      32.00000         608.00
      YIELDING MARKER POSTS                   |                             |                             |
    0195 621.20                 280.000  LF   |      20.40000        5712.00|      20.00000        5600.00|      18.00000        5040.00
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             |
    0200 621.60                   4.000  EACH |     793.00000        3172.00|     600.00000        2400.00|     675.00000        2700.00
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
    0205 630.15                 100.000  HR   |      42.60000        4260.00|      25.00000        2500.00|      22.00000        2200.00
      FLAGGERS                                |                             |                             |
    0210 631.10                          LUMP |   15249.00000       15249.00|   10000.00000       10000.00|   10000.00000       10000.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0215 631.16                          LUMP |     850.00000         850.00|     500.00000         500.00|     100.00000         100.00
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0220 631.17                          LUMP |     740.00000         740.00|     500.00000         500.00|     200.00000         200.00
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0225 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0230 635.11                          LUMP |   46213.00000       46213.00|   65000.00000       65000.00|  118000.00000      118000.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
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         PROJECT(S): ROCKINGHAM STP GMRC(1)                                          CONTRACT ID   : 06G190

    =====================================================================================================================================
                                              |(   1  ) 11003064            |(   2   ) 110012320210       |(   3  ) 11008644
                                              |BLOW & COTE INC.             |RENAUD BROTHERS, INC.        |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0235 641.10                          LUMP |   37642.00000       37642.00|    5000.00000        5000.00|    7000.00000        7000.00
      TRAFFIC CONTROL                         |                             |                             |
    0240 641.15                   2.000  EACH |    5922.00000       11844.00|    2500.00000        5000.00|    4000.00000        8000.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0245 646.412               1310.000  LF   |       1.65000        2161.50|       2.00000        2620.00|       1.45000        1899.50
      DURABLE 4 INCH YELLOW LINE,             |                             |                             |
      THERMOPLASTIC                           |                             |                             |
    0250 646.76                  70.000  EACH |       8.50000         595.00|       2.00000         140.00|       5.00000         350.00
      LINE STRIPING TARGETS                   |                             |                             |
    0255 649.11                3100.000  SY   |       1.60000        4960.00|       3.00000        9300.00|       1.50000        4650.00
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             |
    0260 649.21                 320.000  SY   |       4.00000        1280.00|       3.00000         960.00|       1.50000         480.00
      GEOTEXTILE UNDER RAILROAD BALLAST       |                             |                             |
    0265 649.31                 560.000  SY   |       3.60000        2016.00|       3.00000        1680.00|       2.00000        1120.00
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0270 649.51                1410.000  SY   |       3.65000        5146.50|       3.00000        4230.00|       8.00000       11280.00
      GEOTEXTILE FOR SILT FENCE               |                             |                             |
    0275 649.515                 55.000  SY   |      15.35000         844.25|      10.00000         550.00|      12.00000         660.00
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             |
      REINFORCED                              |                             |                             |
    0280 651.15                  60.000  LB   |       8.60000         516.00|      10.00000         600.00|      10.00000         600.00
      SEED                                    |                             |                             |
    0285 651.17                  60.000  LB   |       5.50000         330.00|      10.00000         600.00|       7.00000         420.00
      SEED, WINTER RYE                        |                             |                             |
    0290 651.18                 400.000  LB   |       1.20000         480.00|       1.00000         400.00|       3.00000        1200.00
      FERTILIZER                              |                             |                             |
    0295 651.20                   3.000  TON  |     760.00000        2280.00|     200.00000         600.00|     500.00000        1500.00
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0300 651.25                   3.000  TON  |    1535.00000        4605.00|    1000.00000        3000.00|     600.00000        1800.00
      HAY MULCH                               |                             |                             |
    0305 651.35                 180.000  CY   |      56.50000       10170.00|      45.00000        8100.00|      16.00000        2880.00
      TOPSOIL                                 |                             |                             |
    0310 651.40                 150.000  SY   |      28.00000        4200.00|       6.00000         900.00|      10.00000        1500.00
      GRUBBING MATERIAL                       |                             |                             |
    0315 652.10                          LUMP |    4535.00000        4535.00|    2000.00000        2000.00|    2000.00000        2000.00
      EPSC PLAN                               |                             |                             |
    0320 652.20                  30.000  HR   |      96.00000        2880.00|      50.00000        1500.00|      30.00000         900.00
      MONITORING EPSC PLAN                    |                             |                             |
    0325 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0330 653.20                1000.000  SY   |       2.50000        2500.00|       3.00000        3000.00|       2.00000        2000.00
      TEMPORARY EROSION MATTING               |                             |                             |



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 12/03/10
                                                LETTING DATE : 12/03/10  11:00 A.M.                            CALL : 003  PAGE : 5
                                                           RESULTS OF BIDS

         PROJECT(S): ROCKINGHAM STP GMRC(1)                                          CONTRACT ID   : 06G190

    =====================================================================================================================================
                                              |(   1  ) 11003064            |(   2   ) 110012320210       |(   3  ) 11008644
                                              |BLOW & COTE INC.             |RENAUD BROTHERS, INC.        |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0335 653.25                  90.000  CY   |      36.30000        3267.00|      50.00000        4500.00|     100.00000        9000.00
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             |
    0340 653.35                  40.000  CY   |      32.20000        1288.00|      50.00000        2000.00|      55.00000        2200.00
      VEHICLE TRACKING PAD                    |                             |                             |
    0345 653.40                  10.000  EACH |      80.00000         800.00|     100.00000        1000.00|     180.00000        1800.00
      INLET PROTECTION DEVICE, TYPE I         |                             |                             |
    0350 653.55                4000.000  LF   |       0.80000        3200.00|       1.00000        4000.00|       1.25000        5000.00
      PROJECT DEMARCATION FENCE               |                             |                             |
    0355 656.30                   3.000  EACH |     397.00000        1191.00|     500.00000        1500.00|     350.00000        1050.00
      DECIDUOUS TREES (ACER FREEMANII "AUTUMN |                             |                             |
      BLAZE MAPLE")                           |                             |                             |
    0360 656.30                   2.000  EACH |     397.00000         794.00|     500.00000        1000.00|     350.00000         700.00
      DECIDUOUS TREES (ACER SACCHARUM "SUGAR  |                             |                             |
      MAPLE")(B&B)                            |                             |                             |
    0365 656.30                   2.000  EACH |     424.85000         849.70|     500.00000        1000.00|     400.00000         800.00
      DECIDUOUS TREES (ULMUS AMERICANA        |                             |                             |
      "AMERICAN ELM")(B&B)                    |                             |                             |
    0370 656.35                  10.000  EACH |      87.25000         872.50|     100.00000        1000.00|      35.00000         350.00
      DECIDUOUS SHRUBS (PHYSOCARUPS           |                             |                             |
      OPULIFOLIIUS "NINEBARK"                 |                             |                             |
    0375 675.20                   6.250  SF   |      12.50000          78.13|      25.00000         156.25|      11.00000          68.75
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0380 675.341                 28.000  LF   |       9.00000         252.00|      10.00000         280.00|      28.00000         784.00
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0385 675.50                   9.000  EACH |      19.50000         175.50|      50.00000         450.00|       7.00000          63.00
      REMOVING SIGNS                          |                             |                             |
    0390 675.60                   1.000  EACH |      17.00000          17.00|     100.00000         100.00|      15.00000          15.00
      ERECTING SALVAGED SIGNS                 |                             |                             |
    0395 678.21                 160.000  LF   |       8.75000        1400.00|       8.00000        1280.00|       6.00000         960.00
      ELECTRICAL CONDUIT (3")(PVC)(SCH. 40)   |                             |                             |
    0400 678.21                 800.000  LF   |       7.55000        6040.00|      10.00000        8000.00|       6.00000        4800.00
      ELECTRICAL CONDUIT (4")(PVC)(SCH. 40)   |                             |                             |
    0405 678.21                 160.000  LF   |      10.15000        1624.00|      12.00000        1920.00|       7.00000        1120.00
      ELECTRICAL CONDUIT (5")(PVC)(SCH. 40)   |                             |                             |
    0410 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0415 900.608                715.000  CY   |      59.35000       42435.25|      50.00000       35750.00|      60.00000       42900.00
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             |
    0420 900.610                  2.000  DAY  |    2499.00000        4998.00|    1500.00000        3000.00|    3000.00000        6000.00
      SPECIAL PROVISION (EXPLORATORY BORINGS) |                             |                             |
    0425 900.620                396.000  EACH |     218.90000       86684.40|     185.00000       73260.00|     180.00000       71280.00
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES)              |                             |                             |
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         PROJECT(S): ROCKINGHAM STP GMRC(1)                                          CONTRACT ID   : 06G190

    =====================================================================================================================================
                                              |(   1  ) 11003064            |(   2   ) 110012320210       |(   3  ) 11008644
                                              |BLOW & COTE INC.             |RENAUD BROTHERS, INC.        |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0430 900.640                 60.000  LF   |     261.00000       15660.00|     225.00000       13500.00|     310.00000       18600.00
      SPECIAL PROVISION (HORIZ. DIRECTIONAL   |                             |                             |
      DRILLING)(16" SCH.                      |                             |                             |
    0435 900.640                 60.000  LF   |     272.00000       16320.00|     250.00000       15000.00|     425.00000       25500.00
      SPECIAL PROVISION (HORIZ. DIRECTIONAL   |                             |                             |
      DRILLING)(20" SCH.                      |                             |                             |
    0440 900.640                234.000  LF   |      38.50000        9009.00|      40.00000        9360.00|      34.00000        7956.00
      SPECIAL PROVISION (INNER GUARD RAIL)    |                             |                             |
    0445 900.640                390.000  LF   |     111.00000       43290.00|     115.00000       44850.00|     100.00000       39000.00
      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             |
      RAILROAD TRACKS)                        |                             |                             |
    0450 900.645                         LUMP |   38666.00000       38666.00|   40000.00000       40000.00|   40000.00000       40000.00
      SPECIAL PROVISION (SURFACE AND ALIGN    |                             |                             |
      RAILROAD TRACKS)                        |                             |                             |
    0455 900.645                         LUMP |   15999.00000       15999.00|   15000.00000       15000.00|   12000.00000       12000.00
      SPECIAL PROVISION (TIMBER DECK,         |                             |                             |
      RAILROAD BRIDGE)                        |                             |                             |
    0460 900.650                  1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             |
      RAILROAD                                |                             |                             |
    0465 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             |
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             |
    0470 900.670               2690.000  SF   |      70.40000      189376.00|      80.00000      215200.00|     110.00000      295900.00
      SPECIAL PROVISION (PRECAST CONCRETE     |                             |                             |
      GRAVITY RETAINING                       |                             |                             |
    0475 900.675                105.000  SY   |      43.00000        4515.00|      50.00000        5250.00|      60.00000        6300.00
      SPECIAL PROVISION (CELLULAR CONFINEMENT |                             |                             |
      SYSTEM, BRIDGE                          |                             |                             |
    0480 900.680                300.000  TON  |     131.50000       39450.00|     150.00000       45000.00|     116.00000       34800.00
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             |
      PAVEMENT, SMALL                         |                             |                             |
    0485 601.0015    AA1        118.300  LF   |                             |                             |
      18" CSP .064 (2-2/3 X 1/2)              |                             |                             |
    0490 601.0215    AA2        118.300  LF   |                             |                             |
      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             |
    0495 601.0415    AA3        118.300  LF   |                             |                             |
      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             |
    0500 601.0815    AA4        118.300  LF   |                             |                             |
      18" RCP CLASS III                       |                             |                             |
    0505 601.2615    AA5        118.300  LF   |      55.00000        6506.50|      60.00000        7098.00|      40.00000        4732.00
      18" CPEP(SL)                            |                             |                             |
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         PROJECT(S): ROCKINGHAM STP GMRC(1)                                          CONTRACT ID   : 06G190

    =====================================================================================================================================
                                              |(   1  ) 11003064            |(   2   ) 110012320210       |(   3  ) 11008644
                                              |BLOW & COTE INC.             |RENAUD BROTHERS, INC.        |J. A. MCDONALD INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0510 601.0015    BB1        467.600  LF   |      79.00000       36940.40|      60.00000       28056.00|      40.00000       18704.00
      18" CSP .064 (2-2/3 X 1/2)              |                             |                             |
    0515 601.0215    BB2        467.600  LF   |                             |                             |
      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             |
    0520 601.0415    BB3        467.600  LF   |                             |                             |
      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             |
    0525 601.0025    CC1         34.000  LF   |                             |                             |
      24" CSP .064 (2-2/3 X 1/2)              |                             |                             |
    0530 601.0225    CC2         34.000  LF   |                             |                             |
      24" CAAP .060 (2-2/3 X 1/2)             |                             |                             |
    0535 601.0425    CC3         34.000  LF   |                             |                             |
      24" PCCSP .064 (2-2/3 X 1/2)            |                             |                             |
    0540 601.0825    CC4         34.000  LF   |                             |                             |
      24" RCP CLASS III                       |                             |                             |
    0545 601.2620    CC5         34.000  LF   |      95.90000        3260.60|     100.00000        3400.00|      45.00000        1530.00
      24" CPEP(SL)                            |                             |                             |
    0550 601.0036    DD1        127.100  LF   |      76.25000        9691.38|     125.00000       15887.50|      70.00000        8897.00
      30" CSP .079 (2-2/3 X 1/2)              |                             |                             |
    0555 601.0236    DD2        127.100  LF   |                             |                             |
      30" CAAP .075 (2-2/3 X 1/2)             |                             |                             |
    0560 601.0436    DD3        127.100  LF   |                             |                             |
      30" PCCSP .079 (2-2/3 X 1/2)            |                             |                             |
    0565 601.6036    EE1          1.000  EACH |     376.65000         376.65|     500.00000         500.00|     400.00000         400.00
      30" CSPES .079 (2-2/3 X 1/2)            |                             |                             |
    0570 601.6236    EE2          1.000  EACH |                             |                             |
      30" CAAPES .075 (2-2/3 X 1/2)           |                             |                             |
    0575 601.7025    EE3          1.000  EACH |                             |                             |
      30" CPEPES                              |                             |                             |
         SECTION TOTALS                       |           $     1,301,772.76|           $     1,302,223.25|           $     1,331,230.75
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     1,301,772.76|           $     1,302,223.25|           $     1,331,230.75
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     1,301,772.76|           $     1,302,223.25|           $     1,331,230.75
    ====================================================================================================================================
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         PROJECT(S): ROCKINGHAM STP GMRC(1)                                          CONTRACT ID   : 06G190

    =====================================================================================================================================
                                              |(   4  ) 980235953401        |(   5   ) 12000589           |(   6  ) 12100663
                                              |ECI RAIL CONSTRUCTORS, INC.  |F. W. WHITCOMB CONSTRUCTION  |THE LANE CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |   31000.00000       31000.00|   15000.00000       15000.00|   10000.00000       10000.00
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 203.15                5360.000  CY   |      13.50000       72360.00|      12.00000       64320.00|      14.00000       75040.00
      COMMON EXCAVATION                       |                             |                             |
    0015 203.16                 360.000  CY   |      53.23000       19162.80|      75.00000       27000.00|      50.00000       18000.00
      SOLID ROCK EXCAVATION                   |                             |                             |
    0020 204.20                1250.000  CY   |      17.21000       21512.50|      15.00000       18750.00|      30.00000       37500.00
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0025 204.21                 300.000  CY   |     113.83000       34149.00|     100.00000       30000.00|     200.00000       60000.00
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0030 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0035 204.25                1650.000  CY   |      35.00000       57750.00|      15.00000       24750.00|      75.00000      123750.00
      STRUCTURE EXCAVATION                    |                             |                             |
    0040 210.10                  50.000  SY   |      23.68000        1184.00|     125.00000        6250.00|      46.00000        2300.00
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0045 301.26                 155.000  CY   |      29.63000        4592.65|      75.00000       11625.00|      65.00000       10075.00
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             |
    0050 301.35                1700.000  CY   |      37.78000       64226.00|      45.00000       76500.00|      42.00000       71400.00
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0055 404.65                   3.500  CWT  |     250.00000         875.00|     250.00000         875.00|     180.00000         630.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0060 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0065 506.55               60390.000  LB   |       2.07000      125007.30|       2.50000      150975.00|       2.00000      120780.00
      STRUCTURAL STEEL, PLATE GIRDER          |                             |                             |
    0070 514.10                  20.000  GAL  |      50.00000        1000.00|      75.00000        1500.00|     100.00000        2000.00
      WATER REPELLENT, SILANE                 |                             |                             |
    0075 529.15                   1.000  EACH |    6500.00000        6500.00|   75000.00000       75000.00|  405000.00000      405000.00
      REMOVAL OF STRUCTURE (250 SF - EST.)    |                             |                             |
    0080 531.11                  12.000  EACH |     420.00000        5040.00|    1500.00000       18000.00|     400.00000        4800.00
      BEARING DEVICE ASSEMBLY, ELASTOMERIC PA |                             |                             |
    0085 531.13                   2.000  EACH |    4500.00000        9000.00|    5000.00000       10000.00|    2500.00000        5000.00
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             |
    0090 540.10                          LUMP |   14000.00000       14000.00|   75000.00000       75000.00|   40000.00000       40000.00
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             |
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         PROJECT(S): ROCKINGHAM STP GMRC(1)                                          CONTRACT ID   : 06G190

    =====================================================================================================================================
                                              |(   4  ) 980235953401        |(   5   ) 12000589           |(   6  ) 12100663
                                              |ECI RAIL CONSTRUCTORS, INC.  |F. W. WHITCOMB CONSTRUCTION  |THE LANE CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0095 540.10                          LUMP |   14000.00000       14000.00|   75000.00000       75000.00|   40000.00000       40000.00
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             |
    0100 601.2605                 4.000  LF   |     140.80000         563.20|     125.00000         500.00|     200.00000         800.00
      12" CPEP(SL)                            |                             |                             |
    0105 604.18                   9.000  EACH |    2159.49000       19435.41|    2500.00000       22500.00|    4000.00000       36000.00
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0110 604.20                   1.000  EACH |    3999.17000        3999.17|    3000.00000        3000.00|    4500.00000        4500.00
      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0115 605.10                 600.000  LF   |      30.69000       18414.00|      50.00000       30000.00|      31.00000       18600.00
      6 INCH UNDERDRAIN PIPE                  |                             |                             |
    0120 605.20                 110.000  LF   |      15.13000        1664.30|      40.00000        4400.00|      28.00000        3080.00
      6 INCH UNDERDRAIN CARRIER PIPE          |                             |                             |
    0125 605.95                   9.000  EACH |     218.57000        1967.13|     500.00000        4500.00|     200.00000        1800.00
      UNDERDRAIN FLUSHING BASIN               |                             |                             |
    0130 608.15                   4.000  HR   |      80.00000         320.00|     155.00000         620.00|     110.00000         440.00
      POWER GRADER RENTAL                     |                             |                             |
    0135 608.25                   4.000  HR   |     160.00000         640.00|     155.00000         620.00|      95.00000         380.00
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
    0140 608.30                   4.000  HR   |     145.00000         580.00|      75.00000         300.00|      70.00000         280.00
      POWER BROOM RENTAL, TYPE I              |                             |                             |
    0145 608.37                   4.000  HR   |      80.00000         320.00|      75.00000         300.00|      70.00000         280.00
      TRUCK RENTAL                            |                             |                             |
    0150 608.40                   4.000  HR   |     125.00000         500.00|     125.00000         500.00|      70.00000         280.00
      LOADER RENTAL, TYPE I                   |                             |                             |
    0155 609.10                   0.150  MGAL |     200.00000          30.00|    3000.00000         450.00|     500.00000          75.00
      DUST CONTROL WITH WATER                 |                             |                             |
    0160 613.10                 100.000  CY   |      63.55000        6355.00|      65.00000        6500.00|      38.00000        3800.00
      STONE FILL, TYPE I                      |                             |                             |
    0165 613.11                 420.000  CY   |      53.85000       22617.00|      65.00000       27300.00|      48.00000       20160.00
      STONE FILL, TYPE II                     |                             |                             |
    0170 616.41                 130.000  LF   |       2.35000         305.50|      10.00000        1300.00|       7.00000         910.00
      REMOVAL OF EXISTING CURB                |                             |                             |
    0175 616.47                  15.000  TON  |     258.00000        3870.00|     350.00000        5250.00|     215.00000        3225.00
      BITUMINOUS CONCRETE GUTTERS AND TRAFFIC |                             |                             |
      ISLANDS                                 |                             |                             |
    0180 617.10                   2.000  EACH |     176.00000         352.00|     200.00000         400.00|     100.00000         200.00
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             |
    0185 617.12                   1.000  EACH |     190.00000         190.00|     300.00000         300.00|     100.00000         100.00
      RELOCATE MAILBOX, MULTIPLE SUPPORT      |                             |                             |
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         PROJECT(S): ROCKINGHAM STP GMRC(1)                                          CONTRACT ID   : 06G190

    =====================================================================================================================================
                                              |(   4  ) 980235953401        |(   5   ) 12000589           |(   6  ) 12100663
                                              |ECI RAIL CONSTRUCTORS, INC.  |F. W. WHITCOMB CONSTRUCTION  |THE LANE CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0190 619.17                  19.000  EACH |      35.20000         668.80|      40.00000         760.00|      75.00000        1425.00
      YIELDING MARKER POSTS                   |                             |                             |
    0195 621.20                 280.000  LF   |      19.80000        5544.00|      25.00000        7000.00|      30.00000        8400.00
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             |
    0200 621.60                   4.000  EACH |     742.50000        2970.00|     600.00000        2400.00|     750.00000        3000.00
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
    0205 630.15                 100.000  HR   |      15.00000        1500.00|      25.00000        2500.00|      30.00000        3000.00
      FLAGGERS                                |                             |                             |
    0210 631.10                          LUMP |   15000.00000       15000.00|   10000.00000       10000.00|   10000.00000       10000.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0215 631.16                          LUMP |     500.00000         500.00|    1000.00000        1000.00|     700.00000         700.00
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0220 631.17                          LUMP |     250.00000         250.00|     500.00000         500.00|    1000.00000        1000.00
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0225 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0230 635.11                          LUMP |  143100.00000      143100.00|  100000.00000      100000.00|  200000.00000      200000.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0235 641.10                          LUMP |   12000.00000       12000.00|   15000.00000       15000.00|    6500.00000        6500.00
      TRAFFIC CONTROL                         |                             |                             |
    0240 641.15                   2.000  EACH |    4000.00000        8000.00|    5000.00000       10000.00|    3000.00000        6000.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0245 646.412               1310.000  LF   |       1.12000        1467.20|       1.00000        1310.00|       1.45000        1899.50
      DURABLE 4 INCH YELLOW LINE,             |                             |                             |
      THERMOPLASTIC                           |                             |                             |
    0250 646.76                  70.000  EACH |       2.00000         140.00|       1.00000          70.00|       1.55000         108.50
      LINE STRIPING TARGETS                   |                             |                             |
    0255 649.11                3100.000  SY   |       1.82000        5642.00|       5.00000       15500.00|       3.00000        9300.00
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             |
    0260 649.21                 320.000  SY   |       3.00000         960.00|       5.00000        1600.00|       2.50000         800.00
      GEOTEXTILE UNDER RAILROAD BALLAST       |                             |                             |
    0265 649.31                 560.000  SY   |       2.50000        1400.00|       5.00000        2800.00|       4.00000        2240.00
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0270 649.51                1410.000  SY   |       8.41000       11858.10|       5.00000        7050.00|       5.00000        7050.00
      GEOTEXTILE FOR SILT FENCE               |                             |                             |
    0275 649.515                 55.000  SY   |      17.42000         958.10|      25.00000        1375.00|      20.00000        1100.00
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             |
      REINFORCED                              |                             |                             |
    0280 651.15                  60.000  LB   |       6.84000         410.40|      25.00000        1500.00|      10.00000         600.00
      SEED                                    |                             |                             |
    0285 651.17                  60.000  LB   |       5.68000         340.80|      25.00000        1500.00|      10.00000         600.00
      SEED, WINTER RYE                        |                             |                             |
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         PROJECT(S): ROCKINGHAM STP GMRC(1)                                          CONTRACT ID   : 06G190

    =====================================================================================================================================
                                              |(   4  ) 980235953401        |(   5   ) 12000589           |(   6  ) 12100663
                                              |ECI RAIL CONSTRUCTORS, INC.  |F. W. WHITCOMB CONSTRUCTION  |THE LANE CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0290 651.18                 400.000  LB   |       2.72000        1088.00|       5.00000        2000.00|      10.00000        4000.00
      FERTILIZER                              |                             |                             |
    0295 651.20                   3.000  TON  |     623.40000        1870.20|    1000.00000        3000.00|     700.00000        2100.00
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0300 651.25                   3.000  TON  |     793.98000        2381.94|    1000.00000        3000.00|     700.00000        2100.00
      HAY MULCH                               |                             |                             |
    0305 651.35                 180.000  CY   |      32.74000        5893.20|      50.00000        9000.00|      50.00000        9000.00
      TOPSOIL                                 |                             |                             |
    0310 651.40                 150.000  SY   |       8.07000        1210.50|      10.00000        1500.00|      20.00000        3000.00
      GRUBBING MATERIAL                       |                             |                             |
    0315 652.10                          LUMP |    3500.00000        3500.00|    3000.00000        3000.00|    3500.00000        3500.00
      EPSC PLAN                               |                             |                             |
    0320 652.20                  30.000  HR   |      45.00000        1350.00|      50.00000        1500.00|      75.00000        2250.00
      MONITORING EPSC PLAN                    |                             |                             |
    0325 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0330 653.20                1000.000  SY   |       2.26000        2260.00|       5.00000        5000.00|       3.00000        3000.00
      TEMPORARY EROSION MATTING               |                             |                             |
    0335 653.25                  90.000  CY   |      59.59000        5363.10|      75.00000        6750.00|      90.00000        8100.00
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             |
    0340 653.35                  40.000  CY   |      34.97000        1398.80|      75.00000        3000.00|      50.00000        2000.00
      VEHICLE TRACKING PAD                    |                             |                             |
    0345 653.40                  10.000  EACH |     241.67000        2416.70|     100.00000        1000.00|     695.00000        6950.00
      INLET PROTECTION DEVICE, TYPE I         |                             |                             |
    0350 653.55                4000.000  LF   |       1.50000        6000.00|       2.00000        8000.00|       3.00000       12000.00
      PROJECT DEMARCATION FENCE               |                             |                             |
    0355 656.30                   3.000  EACH |     318.00000         954.00|    1000.00000        3000.00|     350.00000        1050.00
      DECIDUOUS TREES (ACER FREEMANII "AUTUMN |                             |                             |
      BLAZE MAPLE")                           |                             |                             |
    0360 656.30                   2.000  EACH |     279.00000         558.00|    1000.00000        2000.00|     350.00000         700.00
      DECIDUOUS TREES (ACER SACCHARUM "SUGAR  |                             |                             |
      MAPLE")(B&B)                            |                             |                             |
    0365 656.30                   2.000  EACH |     279.00000         558.00|    1000.00000        2000.00|     400.00000         800.00
      DECIDUOUS TREES (ULMUS AMERICANA        |                             |                             |
      "AMERICAN ELM")(B&B)                    |                             |                             |
    0370 656.35                  10.000  EACH |      84.00000         840.00|     150.00000        1500.00|      80.00000         800.00
      DECIDUOUS SHRUBS (PHYSOCARUPS           |                             |                             |
      OPULIFOLIIUS "NINEBARK"                 |                             |                             |
    0375 675.20                   6.250  SF   |      12.10000          75.63|      50.00000         312.50|      12.00000          75.00
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0380 675.341                 28.000  LF   |       8.80000         246.40|      40.00000        1120.00|       9.00000         252.00
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
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         PROJECT(S): ROCKINGHAM STP GMRC(1)                                          CONTRACT ID   : 06G190

    =====================================================================================================================================
                                              |(   4  ) 980235953401        |(   5   ) 12000589           |(   6  ) 12100663
                                              |ECI RAIL CONSTRUCTORS, INC.  |F. W. WHITCOMB CONSTRUCTION  |THE LANE CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0385 675.50                   9.000  EACH |       7.70000          69.30|      40.00000         360.00|      10.00000          90.00
      REMOVING SIGNS                          |                             |                             |
    0390 675.60                   1.000  EACH |      16.50000          16.50|      50.00000          50.00|      25.00000          25.00
      ERECTING SALVAGED SIGNS                 |                             |                             |
    0395 678.21                 160.000  LF   |       6.50000        1040.00|      28.00000        4480.00|      10.00000        1600.00
      ELECTRICAL CONDUIT (3")(PVC)(SCH. 40)   |                             |                             |
    0400 678.21                 800.000  LF   |       8.50000        6800.00|      30.00000       24000.00|       7.00000        5600.00
      ELECTRICAL CONDUIT (4")(PVC)(SCH. 40)   |                             |                             |
    0405 678.21                 160.000  LF   |      11.50000        1840.00|      35.00000        5600.00|      11.00000        1760.00
      ELECTRICAL CONDUIT (5")(PVC)(SCH. 40)   |                             |                             |
    0410 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0415 900.608                715.000  CY   |      50.00000       35750.00|      75.00000       53625.00|      70.00000       50050.00
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             |
    0420 900.610                  2.000  DAY  |    1732.00000        3464.00|    2500.00000        5000.00|    2000.00000        4000.00
      SPECIAL PROVISION (EXPLORATORY BORINGS) |                             |                             |
    0425 900.620                396.000  EACH |     150.00000       59400.00|     100.00000       39600.00|     160.00000       63360.00
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES)              |                             |                             |
    0430 900.640                 60.000  LF   |     290.00000       17400.00|     325.00000       19500.00|     300.00000       18000.00
      SPECIAL PROVISION (HORIZ. DIRECTIONAL   |                             |                             |
      DRILLING)(16" SCH.                      |                             |                             |
    0435 900.640                 60.000  LF   |     300.00000       18000.00|     425.00000       25500.00|     300.00000       18000.00
      SPECIAL PROVISION (HORIZ. DIRECTIONAL   |                             |                             |
      DRILLING)(20" SCH.                      |                             |                             |
    0440 900.640                234.000  LF   |      32.00000        7488.00|      70.00000       16380.00|      34.00000        7956.00
      SPECIAL PROVISION (INNER GUARD RAIL)    |                             |                             |
    0445 900.640                390.000  LF   |      98.00000       38220.00|      75.00000       29250.00|      98.00000       38220.00
      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             |
      RAILROAD TRACKS)                        |                             |                             |
    0450 900.645                         LUMP |   30000.00000       30000.00|   10000.00000       10000.00|   27500.00000       27500.00
      SPECIAL PROVISION (SURFACE AND ALIGN    |                             |                             |
      RAILROAD TRACKS)                        |                             |                             |
    0455 900.645                         LUMP |   16500.00000       16500.00|   20000.00000       20000.00|   12000.00000       12000.00
      SPECIAL PROVISION (TIMBER DECK,         |                             |                             |
      RAILROAD BRIDGE)                        |                             |                             |
    0460 900.650                  1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             |
      RAILROAD                                |                             |                             |
    0465 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             |
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): ROCKINGHAM STP GMRC(1)                                          CONTRACT ID   : 06G190

    =====================================================================================================================================
                                              |(   4  ) 980235953401        |(   5   ) 12000589           |(   6  ) 12100663
                                              |ECI RAIL CONSTRUCTORS, INC.  |F. W. WHITCOMB CONSTRUCTION  |THE LANE CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0470 900.670               2690.000  SF   |      77.00000      207130.00|      75.00000      201750.00|      75.00000      201750.00
      SPECIAL PROVISION (PRECAST CONCRETE     |                             |                             |
      GRAVITY RETAINING                       |                             |                             |
    0475 900.675                105.000  SY   |      55.00000        5775.00|      75.00000        7875.00|      30.00000        3150.00
      SPECIAL PROVISION (CELLULAR CONFINEMENT |                             |                             |
      SYSTEM, BRIDGE                          |                             |                             |
    0480 900.680                300.000  TON  |     125.00000       37500.00|     145.00000       43500.00|     116.00000       34800.00
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             |
      PAVEMENT, SMALL                         |                             |                             |
    0485 601.0015    AA1        118.300  LF   |                             |                             |
      18" CSP .064 (2-2/3 X 1/2)              |                             |                             |
    0490 601.0215    AA2        118.300  LF   |                             |                             |
      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             |
    0495 601.0415    AA3        118.300  LF   |                             |                             |
      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             |
    0500 601.0815    AA4        118.300  LF   |                             |                             |
      18" RCP CLASS III                       |                             |                             |
    0505 601.2615    AA5        118.300  LF   |      52.79000        6245.06|      50.00000        5915.00|      25.00000        2957.50
      18" CPEP(SL)                            |                             |                             |
    0510 601.0015    BB1        467.600  LF   |      44.94000       21013.94|      50.00000       23380.00|      45.00000       21042.00
      18" CSP .064 (2-2/3 X 1/2)              |                             |                             |
    0515 601.0215    BB2        467.600  LF   |                             |                             |
      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             |
    0520 601.0415    BB3        467.600  LF   |                             |                             |
      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             |
    0525 601.0025    CC1         34.000  LF   |                             |                             |
      24" CSP .064 (2-2/3 X 1/2)              |                             |                             |
    0530 601.0225    CC2         34.000  LF   |                             |                             |
      24" CAAP .060 (2-2/3 X 1/2)             |                             |                             |
    0535 601.0425    CC3         34.000  LF   |                             |                             |
      24" PCCSP .064 (2-2/3 X 1/2)            |                             |                             |
    0540 601.0825    CC4         34.000  LF   |                             |                             |
      24" RCP CLASS III                       |                             |                             |
    0545 601.2620    CC5         34.000  LF   |      62.92000        2139.28|      70.00000        2380.00|      60.00000        2040.00
      24" CPEP(SL)                            |                             |                             |
    0550 601.0036    DD1        127.100  LF   |      78.88000       10025.65|      80.00000       10168.00|      80.00000       10168.00
      30" CSP .079 (2-2/3 X 1/2)              |                             |                             |
    0555 601.0236    DD2        127.100  LF   |                             |                             |
      30" CAAP .075 (2-2/3 X 1/2)             |                             |                             |
    0560 601.0436    DD3        127.100  LF   |                             |                             |
      30" PCCSP .079 (2-2/3 X 1/2)            |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): ROCKINGHAM STP GMRC(1)                                          CONTRACT ID   : 06G190

    =====================================================================================================================================
                                              |(   4  ) 980235953401        |(   5   ) 12000589           |(   6  ) 12100663
                                              |ECI RAIL CONSTRUCTORS, INC.  |F. W. WHITCOMB CONSTRUCTION  |THE LANE CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0565 601.6036    EE1          1.000  EACH |     516.39000         516.39|     500.00000         500.00|     600.00000         600.00
      30" CSPES .079 (2-2/3 X 1/2)            |                             |                             |
    0570 601.6236    EE2          1.000  EACH |                             |                             |
      30" CAAPES .075 (2-2/3 X 1/2)           |                             |                             |
    0575 601.7025    EE3          1.000  EACH |                             |                             |
      30" CPEPES                              |                             |                             |
         SECTION TOTALS                       |           $     1,358,566.95|           $     1,594,723.50|           $     1,989,331.50
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     1,358,566.95|           $     1,594,723.50|           $     1,989,331.50
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     1,358,566.95|           $     1,594,723.50|           $     1,989,331.50
    ====================================================================================================================================


