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                                                           RESULTS OF BIDS

         PROJECT(S): RUTLAND CITY RAIL 5307 (15)                                     CONTRACT ID   : 09G068
                                                                                     CALL ORDER    : 001
                                                                                     CONTRACT TIME : 07/29/11  COMPLETION DATE

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : RUTLAND CITY
         RUTLAND CITY RAIL 5307 (15): AT THE INTERSECTION OF WEST
         STREET AND FOREST STREET BETWEEN VERMONT RAILWAY MP 54.72 TO                    COUNTY    : RUTLAND
         54.75.                                                                          DISTRICT  : D03

         CONSTRUCTION OF A NEW RAILROAD CROSSING, PAVEMENT MARKINGS,
         SIGNS, LED LIGHTS, SIGNAL CASE, AND REWIRING OF EXISTING
         SIGNALS.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   980235953401   ECI RAIL CONSTRUCTORS, INC.                                                $    681,242.10     100.0000%
       2   11006158       G.W. TATRO CONSTRUCTION INC.                                               $    690,037.00     101.2910%
       3   11009274       THE BELDEN COMPANY INC.                                                    $    740,690.00     108.7264%
       4   110909410510   MARKOWSKI EXCAVATING,INC.                                                  $    770,392.69     113.0865%
       5   120036090710   RAILROAD CONSTRUCTION CO.,INC.                                             $    869,653.00     127.6570%
    =====================================================================================================================================
                                              |(   1  ) 980235953401        |(   2  ) 11006158            |(   3  ) 11009274
                                              |ECI RAIL CONSTRUCTORS, INC.  |G.W. TATRO CONSTRUCTION,INC. |THE BELDEN COMPANY INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 203.15                  68.000  CY   |      35.00000        2380.00|      25.00000        1700.00|      30.00000        2040.00
      COMMON EXCAVATION                       |                             |                             |
    0010 203.17                  19.000  CY   |      50.00000         950.00|      31.00000         589.00|      30.00000         570.00
      UNCLASSIFIED EXCAVATION                 |                             |                             |
    0015 203.30                   9.000  CY   |      25.00000         225.00|      39.00000         351.00|      30.00000         270.00
      EARTH BORROW                            |                             |                             |
    0020 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0025 210.10                 966.000  SY   |      11.00000       10626.00|      10.00000        9660.00|      10.00000        9660.00
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0030 404.65                   4.000  CWT  |     280.00000        1120.00|     118.00000         472.00|     300.00000        1200.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0035 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0040 609.10                   5.000  MGAL |     500.00000        2500.00|      20.00000         100.00|     100.00000         500.00
      DUST CONTROL WITH WATER                 |                             |                             |
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         PROJECT(S): RUTLAND CITY RAIL 5307 (15)                                     CONTRACT ID   : 09G068

    =====================================================================================================================================
                                              |(   1  ) 980235953401        |(   2   ) 11006158           |(   3  ) 11009274
                                              |ECI RAIL CONSTRUCTORS, INC.  |G.W. TATRO CONSTRUCTION,INC. |THE BELDEN COMPANY INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0045 609.15                   0.250  TON  |    1500.00000         375.00|     900.00000         225.00|    1000.00000         250.00
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             |
      CHLORIDE                                |                             |                             |
    0050 616.21                  40.000  LF   |      75.00000        3000.00|     103.00000        4120.00|      50.00000        2000.00
      VERTICAL GRANITE CURB                   |                             |                             |
    0055 616.28                 102.000  LF   |      25.00000        2550.00|      32.00000        3264.00|      30.00000        3060.00
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             |
    0060 616.40                   5.000  LF   |      75.00000         375.00|     118.00000         590.00|      50.00000         250.00
      REMOVING AND RESETTING CURB             |                             |                             |
    0065 616.41                 128.000  LF   |       6.00000         768.00|      11.00000        1408.00|       5.00000         640.00
      REMOVAL OF EXISTING CURB                |                             |                             |
    0070 618.10                  28.000  SY   |      70.00000        1960.00|      88.00000        2464.00|      80.00000        2240.00
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
    0075 618.30                   8.000  SF   |      40.00000         320.00|      88.00000         704.00|      75.00000         600.00
      DETECTABLE WARNING SURFACE              |                             |                             |
    0080 621.57                   3.000  EACH |    2000.00000        6000.00|    1770.00000        5310.00|    2000.00000        6000.00
      ENERGY ABSORPTION ATTENUATOR,           |                             |                             |
      SAND-FILLED PLASTIC BARREL              |                             |                             |
    0085 621.90                 210.000  LF   |      20.00000        4200.00|      40.00000        8400.00|      40.00000        8400.00
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0090 621.95                 100.000  LF   |       9.00000         900.00|      11.00000        1100.00|      10.00000        1000.00
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0095 625.10                 165.000  LF   |     101.00000       16665.00|     102.00000       16830.00|     145.00000       23925.00
      SLEEVES FOR UTILITIES (1 X 20")         |                             |                             |
    0100 629.20                   5.000  EACH |     300.00000        1500.00|     236.00000        1180.00|     250.00000        1250.00
      ADJUST ELEVATION OF VALVE BOX           |                             |                             |
    0105 630.10                  50.000  HR   |      50.00000        2500.00|      60.00000        3000.00|      50.00000        2500.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0110 630.15                  50.000  HR   |      20.00000        1000.00|      25.00000        1250.00|      25.00000        1250.00
      FLAGGERS                                |                             |                             |
    0115 631.10                          LUMP |   10000.00000       10000.00|    8620.00000        8620.00|    9000.00000        9000.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0120 631.16                          LUMP |     500.00000         500.00|    1180.00000        1180.00|    1000.00000        1000.00
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0125 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0130 635.11                          LUMP |   32000.00000       32000.00|   62000.00000       62000.00|   53600.00000       53600.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0135 641.10                          LUMP |   21000.00000       21000.00|   17350.00000       17350.00|   15000.00000       15000.00
      TRAFFIC CONTROL                         |                             |                             |
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         PROJECT(S): RUTLAND CITY RAIL 5307 (15)                                     CONTRACT ID   : 09G068

    =====================================================================================================================================
                                              |(   1  ) 980235953401        |(   2   ) 11006158           |(   3  ) 11009274
                                              |ECI RAIL CONSTRUCTORS, INC.  |G.W. TATRO CONSTRUCTION,INC. |THE BELDEN COMPANY INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0140 641.15                   3.000  EACH |    5000.00000       15000.00|    1770.00000        5310.00|    3000.00000        9000.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0145 646.400               2500.000  LF   |       0.85000        2125.00|       1.00000        2500.00|       1.00000        2500.00
      DURABLE 4 INCH WHITE LINE               |                             |                             |
    0150 646.410               2400.000  LF   |       0.85000        2040.00|       1.00000        2400.00|       1.00000        2400.00
      DURABLE 4 INCH YELLOW LINE              |                             |                             |
    0155 646.480                 50.000  LF   |       4.40000         220.00|       5.00000         250.00|       5.00000         250.00
      DURABLE 24 INCH STOP BAR                |                             |                             |
    0160 646.490                  4.000  EACH |       8.25000          33.00|     295.00000        1180.00|      90.00000         360.00
      DURABLE LETTER OR SYMBOL                |                             |                             |
    0165 646.510                  3.000  EACH |     550.00000        1650.00|     590.00000        1770.00|     600.00000        1800.00
      DURABLE RAILROAD CROSSING SYMBOL        |                             |                             |
    0170 646.76                  50.000  EACH |       1.50000          75.00|       2.50000         125.00|       2.00000         100.00
      LINE STRIPING TARGETS                   |                             |                             |
    0175 646.85                1200.000  SF   |       1.65000        1980.00|       2.00000        2400.00|       2.00000        2400.00
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             |
    0180 651.15                  10.000  LB   |      20.00000         200.00|      18.00000         180.00|      10.00000         100.00
      SEED                                    |                             |                             |
    0185 651.18                 100.000  LB   |       6.00000         600.00|       2.50000         250.00|       3.00000         300.00
      FERTILIZER                              |                             |                             |
    0190 651.20                   1.000  TON  |     500.00000         500.00|     475.00000         475.00|     600.00000         600.00
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0195 651.25                   1.000  TON  |     600.00000         600.00|     590.00000         590.00|     600.00000         600.00
      HAY MULCH                               |                             |                             |
    0200 651.35                  10.000  CY   |      65.00000         650.00|      42.00000         420.00|      50.00000         500.00
      TOPSOIL                                 |                             |                             |
    0205 653.20                  40.000  SY   |       6.00000         240.00|       9.00000         360.00|       5.00000         200.00
      TEMPORARY EROSION MATTING               |                             |                             |
    0210 653.55                 150.000  LF   |       4.00000         600.00|       2.00000         300.00|       2.00000         300.00
      PROJECT DEMARCATION FENCE               |                             |                             |
    0215 675.20                  95.500  SF   |      13.20000        1260.60|      18.00000        1719.00|      14.00000        1337.00
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0220 675.341                180.000  LF   |       9.35000        1683.00|      10.00000        1800.00|      10.00000        1800.00
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0225 675.50                   7.000  EACH |       5.50000          38.50|      59.00000         413.00|      10.00000          70.00
      REMOVING SIGNS                          |                             |                             |
    0230 900.608                 63.000  CY   |     120.00000        7560.00|     100.00000        6300.00|     200.00000       12600.00
      SPECIAL PROVISION (CONTROLLED DENSITY   |                             |                             |
      (FLOWABLE) FILL)                        |                             |                             |
    0235 900.608                 77.000  CY   |      34.00000        2618.00|      40.00000        3080.00|      50.00000        3850.00
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             |
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         PROJECT(S): RUTLAND CITY RAIL 5307 (15)                                     CONTRACT ID   : 09G068

    =====================================================================================================================================
                                              |(   1  ) 980235953401        |(   2   ) 11006158           |(   3  ) 11009274
                                              |ECI RAIL CONSTRUCTORS, INC.  |G.W. TATRO CONSTRUCTION,INC. |THE BELDEN COMPANY INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0240 900.620                 68.000  EACH |     150.00000       10200.00|      90.00000        6120.00|     225.00000       15300.00
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES)              |                             |                             |
    0245 900.645                         LUMP |  117677.00000      117677.00|  132000.00000      132000.00|  125000.00000      125000.00
      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             |
      CROSSING ACTIVE WARNING SY              |                             |                             |
    0250 900.645                         LUMP |  282150.00000      282150.00|  280800.00000      280800.00|  325000.00000      325000.00
      SPECIAL PROVISION (RECONSTRUCT          |                             |                             |
      RAIL-HIGHWAY CROSSING)                  |                             |                             |
    0255 900.650                  1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             |
      RAILROAD TRAFFIC)                       |                             |                             |
    0260 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             |
      ADJUSTMENT, SMALL                       |                             |                             |
    0265 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             |
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             |
    0270 900.680                690.000  TON  |     145.00000      100050.00|     115.00000       79350.00|     116.00000       80040.00
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             |
      PAVEMENT, SMALL                         |                             |                             |
         SECTION TOTALS                       |           $       681,242.10|           $       690,037.00|           $       740,690.00
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $       681,242.10|           $       690,037.00|           $       740,690.00
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $       681,242.10|           $       690,037.00|           $       740,690.00
    ====================================================================================================================================
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         PROJECT(S): RUTLAND CITY RAIL 5307 (15)                                     CONTRACT ID   : 09G068

    =====================================================================================================================================
                                              |(   4  ) 110909410510        |(   5   ) 120036090710       |(      )
                                              |MARKOWSKI EXCAVATING,INC.    |RAILROAD CONSTRUCTION CO.,IN |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 203.15                  68.000  CY   |     101.09000        6874.12|      52.00000        3536.00|
      COMMON EXCAVATION                       |                             |                             |
    0010 203.17                  19.000  CY   |      40.37000         767.03|      62.00000        1178.00|
      UNCLASSIFIED EXCAVATION                 |                             |                             |
    0015 203.30                   9.000  CY   |      73.22000         658.98|      58.00000         522.00|
      EARTH BORROW                            |                             |                             |
    0020 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0025 210.10                 966.000  SY   |      15.03000       14518.98|      14.00000       13524.00|
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0030 404.65                   4.000  CWT  |     104.50000         418.00|     400.00000        1600.00|
      EMULSIFIED ASPHALT                      |                             |                             |
    0035 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0040 609.10                   5.000  MGAL |     288.75000        1443.75|     150.00000         750.00|
      DUST CONTROL WITH WATER                 |                             |                             |
    0045 609.15                   0.250  TON  |    1757.64000         439.41|    1400.00000         350.00|
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             |
      CHLORIDE                                |                             |                             |
    0050 616.21                  40.000  LF   |      68.94000        2757.60|      55.00000        2200.00|
      VERTICAL GRANITE CURB                   |                             |                             |
    0055 616.28                 102.000  LF   |      41.03000        4185.06|      30.00000        3060.00|
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             |
    0060 616.40                   5.000  LF   |      65.67000         328.35|      45.00000         225.00|
      REMOVING AND RESETTING CURB             |                             |                             |
    0065 616.41                 128.000  LF   |       7.73000         989.44|      15.00000        1920.00|
      REMOVAL OF EXISTING CURB                |                             |                             |
    0070 618.10                  28.000  SY   |     132.52000        3710.56|      55.00000        1540.00|
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
    0075 618.30                   8.000  SF   |     105.15000         841.20|     120.00000         960.00|
      DETECTABLE WARNING SURFACE              |                             |                             |
    0080 621.57                   3.000  EACH |    1873.93000        5621.79|    4500.00000       13500.00|
      ENERGY ABSORPTION ATTENUATOR,           |                             |                             |
      SAND-FILLED PLASTIC BARREL              |                             |                             |
    0085 621.90                 210.000  LF   |      24.94000        5237.40|      90.00000       18900.00|
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
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         PROJECT(S): RUTLAND CITY RAIL 5307 (15)                                     CONTRACT ID   : 09G068

    =====================================================================================================================================
                                              |(   4  ) 110909410510        |(   5   ) 120036090710       |(      )
                                              |MARKOWSKI EXCAVATING,INC.    |RAILROAD CONSTRUCTION CO.,IN |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0090 621.95                 100.000  LF   |      10.15000        1015.00|      25.00000        2500.00|
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0095 625.10                 165.000  LF   |     361.83000       59701.95|     155.00000       25575.00|
      SLEEVES FOR UTILITIES (1 X 20")         |                             |                             |
    0100 629.20                   5.000  EACH |     368.22000        1841.10|     250.00000        1250.00|
      ADJUST ELEVATION OF VALVE BOX           |                             |                             |
    0105 630.10                  50.000  HR   |     105.60000        5280.00|      85.00000        4250.00|
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0110 630.15                  50.000  HR   |      52.80000        2640.00|      35.00000        1750.00|
      FLAGGERS                                |                             |                             |
    0115 631.10                          LUMP |    2100.97000        2100.97|   35000.00000       35000.00|
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0120 631.16                          LUMP |     893.09000         893.09|    3000.00000        3000.00|
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0125 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0130 635.11                          LUMP |  142023.00000      142023.00|   40000.00000       40000.00|
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0135 641.10                          LUMP |   15015.00000       15015.00|   32000.00000       32000.00|
      TRAFFIC CONTROL                         |                             |                             |
    0140 641.15                   3.000  EACH |    4937.50000       14812.50|    8300.00000       24900.00|
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0145 646.400               2500.000  LF   |       2.01000        5025.00|       1.75000        4375.00|
      DURABLE 4 INCH WHITE LINE               |                             |                             |
    0150 646.410               2400.000  LF   |       1.97000        4728.00|       1.75000        4200.00|
      DURABLE 4 INCH YELLOW LINE              |                             |                             |
    0155 646.480                 50.000  LF   |       4.41000         220.50|       6.50000         325.00|
      DURABLE 24 INCH STOP BAR                |                             |                             |
    0160 646.490                  4.000  EACH |      83.33000         333.32|     115.00000         460.00|
      DURABLE LETTER OR SYMBOL                |                             |                             |
    0165 646.510                  3.000  EACH |     550.83000        1652.49|     950.00000        2850.00|
      DURABLE RAILROAD CROSSING SYMBOL        |                             |                             |
    0170 646.76                  50.000  EACH |       1.65000          82.50|       7.00000         350.00|
      LINE STRIPING TARGETS                   |                             |                             |
    0175 646.85                1200.000  SF   |       1.70000        2040.00|       4.25000        5100.00|
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             |
    0180 651.15                  10.000  LB   |      18.56000         185.60|      15.00000         150.00|
      SEED                                    |                             |                             |
    0185 651.18                 100.000  LB   |       1.85000         185.00|       5.00000         500.00|
      FERTILIZER                              |                             |                             |



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 12/03/10
                                                LETTING DATE : 12/03/10  11:00 A.M.                            CALL : 001  PAGE : 7
                                                           RESULTS OF BIDS

         PROJECT(S): RUTLAND CITY RAIL 5307 (15)                                     CONTRACT ID   : 09G068

    =====================================================================================================================================
                                              |(   4  ) 110909410510        |(   5   ) 120036090710       |(      )
                                              |MARKOWSKI EXCAVATING,INC.    |RAILROAD CONSTRUCTION CO.,IN |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0190 651.20                   1.000  TON  |     559.16000         559.16|     710.00000         710.00|
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0195 651.25                   1.000  TON  |     743.26000         743.26|     740.00000         740.00|
      HAY MULCH                               |                             |                             |
    0200 651.35                  10.000  CY   |      42.24000         422.40|      70.00000         700.00|
      TOPSOIL                                 |                             |                             |
    0205 653.20                  40.000  SY   |       8.87000         354.80|       3.50000         140.00|
      TEMPORARY EROSION MATTING               |                             |                             |
    0210 653.55                 150.000  LF   |       6.05000         907.50|       2.50000         375.00|
      PROJECT DEMARCATION FENCE               |                             |                             |
    0215 675.20                  95.500  SF   |      19.01000        1815.46|      40.00000        3820.00|
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0220 675.341                180.000  LF   |      16.29000        2932.20|       8.00000        1440.00|
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0225 675.50                   7.000  EACH |      52.71000         368.97|      75.00000         525.00|
      REMOVING SIGNS                          |                             |                             |
    0230 900.608                 63.000  CY   |     115.59000        7282.17|     350.00000       22050.00|
      SPECIAL PROVISION (CONTROLLED DENSITY   |                             |                             |
      (FLOWABLE) FILL)                        |                             |                             |
    0235 900.608                 77.000  CY   |      84.25000        6487.25|      75.00000        5775.00|
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             |
    0240 900.620                 68.000  EACH |     566.14000       38497.52|     225.00000       15300.00|
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES)              |                             |                             |
    0245 900.645                         LUMP |  142920.69000      142920.69|  154000.00000      154000.00|
      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             |
      CROSSING ACTIVE WARNING SY              |                             |                             |
    0250 900.645                         LUMP |  173252.52000      173252.52|  245000.00000      245000.00|
      SPECIAL PROVISION (RECONSTRUCT          |                             |                             |
      RAIL-HIGHWAY CROSSING)                  |                             |                             |
    0255 900.650                  1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             |
      RAILROAD TRAFFIC)                       |                             |                             |
    0260 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             |
      ADJUSTMENT, SMALL                       |                             |                             |
    0265 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             |
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             |
    0270 900.680                690.000  TON  |     111.89000       77204.10|     230.00000      158700.00|
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             |
      PAVEMENT, SMALL                         |                             |                             |
         SECTION TOTALS                       |           $       770,392.69|           $       869,653.00|           $
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 12/03/10
                                                LETTING DATE : 12/03/10  11:00 A.M.                            CALL : 001  PAGE : 8
                                                           RESULTS OF BIDS

         PROJECT(S): RUTLAND CITY RAIL 5307 (15)                                     CONTRACT ID   : 09G068

    =====================================================================================================================================
                                              |(   4  ) 110909410510        |(   5   ) 120036090710       |(      )
                                              |MARKOWSKI EXCAVATING,INC.    |RAILROAD CONSTRUCTION CO.,IN |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
         COMMON ITEMS TOTAL                   |           $       770,392.69|           $       869,653.00|           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $       770,392.69|           $       869,653.00|           $
    ====================================================================================================================================


