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         PROJECT(S): WORCESTR-ELMORE ACSTP 2209(1)S                                  CONTRACT ID   : 99C170
                                                                                     CALL ORDER    : 001
                                                                                     CONTRACT TIME :  132      CALENDAR DAY

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : WORCESTER        ELMORE
         WORCESTER-ELMORE AC STP 2209 (1)S:BEGINNING IN THE TOWN OF
         WORCESTER AT MILE MARKER 3.946 = STA. 208+33.00 AND                             COUNTY    : WASHINGTON
         EXTENDING NORTHERLY ALONG VT ROUTE 12 FOR A DISTANCE OF                         DISTRICT  : D06
         39216.16 FT (7.427 MILES) TO AN ENDING POINT IN THE TOWN OF
         ELMORE AT MILE MARKER 3.520 = STA. 185+85.60.

         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES COLD
         PLANING AND RECLAIMING SECTIONS, RESURFACING WITH A LEVELING
         COURSE AND/OR BASE COURSE AND WEARING COURSE, PAVEMENT
         MARKINGS, GUARDRAIL IMPROVEMENTS, DRAINAGE IMPROVEMENTS, AND
         MISCELLANEOUS ITEMS.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   12000589       FRANK W. WHITCOMB CONSTRUCTION CORPORATION                                 $  4,888,898.00     100.0000%
       2   115009280610   PIKE INDUSTRIES, INCORPORATED                                              $  5,157,480.00     105.4937%
       3   120038150010   KUBRICKY CONSTRUCTION CORP.                                                $  5,697,920.26     116.5482%
    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2  ) 115009280610        |(   3  ) 120038150010
                                              |F. W. WHITCOMB CONSTRUCTION  |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.31                   3.000  EACH |     100.00000         300.00|     750.00000        2250.00|    1100.06000        3300.18
      THINNING AND TRIMMING FOR SIGNS         |                             |                             |
    0010 203.15                 100.000  CY   |      25.00000        2500.00|      15.00000        1500.00|      28.73000        2873.00
      COMMON EXCAVATION                       |                             |                             |
    0015 203.30                2250.000  CY   |       5.00000       11250.00|       3.00000        6750.00|      18.19000       40927.50
      EARTH BORROW                            |                             |                             |
    0020 204.20                2250.000  CY   |      15.00000       33750.00|      10.00000       22500.00|       7.00000       15750.00
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0025 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0030 210.10                3900.000  SY   |       4.00000       15600.00|       4.00000       15600.00|       5.99000       23361.00
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0035 301.28               14900.000  TON  |      16.50000      245850.00|      10.50000      156450.00|      28.16000      419584.00
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             |
    0040 310.20              126500.000  SY   |       2.05000      259325.00|       1.00000      126500.00|       1.76000      222640.00
      RECLAIMED STABILIZED BASE               |                             |                             |
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         PROJECT(S): WORCESTR-ELMORE ACSTP 2209(1)S                                  CONTRACT ID   : 99C170

    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2   ) 115009280610       |(   3  ) 120038150010
                                              |F. W. WHITCOMB CONSTRUCTION  |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0045 402.12                2200.000  TON  |      18.00000       39600.00|      10.50000       23100.00|      22.65000       49830.00
      AGGREGATE SHOULDERS                     |                             |                             |
    0050 402.13                 300.000  TON  |      18.00000        5400.00|      15.00000        4500.00|      21.39000        6417.00
      AGGREGATE SHOULDERS, RAP                |                             |                             |
    0055 404.65                 300.000  CWT  |      45.00000       13500.00|      40.00000       12000.00|      38.86000       11658.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0060 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0065 490.30               35000.000  TON  |      66.00000     2310000.00|      72.50000     2537500.00|      74.75000     2616250.00
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0070 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
    0075 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0080 490.33                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0085 490.34                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      LONGITUDINAL JOINT COMPACTION PAY       |                             |                             |
      ADJUSTMENT (N.A.B.I.)                   |                             |                             |
    0090 516.10                 145.000  LF   |     110.00000       15950.00|     110.00000       15950.00|     149.73000       21710.85
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             |
    0095 525.10                 250.000  LF   |       2.00000         500.00|      30.00000        7500.00|       2.15000         537.50
      REMOVAL OF EXISTING RAILING             |                             |                             |
    0100 525.55                 250.000  LF   |      20.35000        5087.50|      35.00000        8750.00|      21.87000        5467.50
      BRIDGE RAILING REPAIR, TYPE II          |                             |                             |
    0105 580.20                  35.000  CF   |     125.00000        4375.00|     150.00000        5250.00|     161.24000        5643.40
      RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             |
      WITH COARSE AGGREGATE                   |                             |                             |
    0110 601.0010               330.000  LF   |      49.00000       16170.00|      35.00000       11550.00|      58.13000       19182.90
      15" CSP .064 (2-2/3 X 1/2)              |                             |                             |
    0115 604.412                  4.000  EACH |    1200.00000        4800.00|    1500.00000        6000.00|    2005.99000        8023.96
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS I                       |                             |                             |
    0120 605.10                3750.000  LF   |      12.00000       45000.00|      12.00000       45000.00|      32.02000      120075.00
      6 INCH UNDERDRAIN PIPE                  |                             |                             |
    0125 605.20                 650.000  LF   |      10.00000        6500.00|      10.00000        6500.00|       8.53000        5544.50
      6 INCH UNDERDRAIN CARRIER PIPE          |                             |                             |
    0130 605.95                  18.000  EACH |     175.00000        3150.00|     400.00000        7200.00|     244.77000        4405.86
      UNDERDRAIN FLUSHING BASIN               |                             |                             |
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         PROJECT(S): WORCESTR-ELMORE ACSTP 2209(1)S                                  CONTRACT ID   : 99C170

    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2   ) 115009280610       |(   3  ) 120038150010
                                              |F. W. WHITCOMB CONSTRUCTION  |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0135 608.15                 520.000  HR   |      18.00000        9360.00|      15.00000        7800.00|      40.85000       21242.00
      POWER GRADER RENTAL                     |                             |                             |
    0140 608.25                1260.000  HR   |      80.00000      100800.00|      45.00000       56700.00|      29.56000       37245.60
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
    0145 608.30                 190.000  HR   |      16.50000        3135.00|      15.00000        2850.00|      21.50000        4085.00
      POWER BROOM RENTAL, TYPE I              |                             |                             |
    0150 608.31                  90.000  HR   |      16.50000        1485.00|      25.00000        2250.00|     134.36000       12092.40
      POWER BROOM RENTAL, TYPE II             |                             |                             |
    0155 608.37                2520.000  HR   |      60.00000      151200.00|      35.00000       88200.00|      30.00000       75600.00
      TRUCK RENTAL                            |                             |                             |
    0160 608.40                 520.000  HR   |      48.00000       24960.00|       5.00000        2600.00|      53.86000       28007.20
      LOADER RENTAL, TYPE I                   |                             |                             |
    0165 613.10                 800.000  CY   |      40.00000       32000.00|      35.00000       28000.00|      64.55000       51640.00
      STONE FILL, TYPE I                      |                             |                             |
    0170 616.35                 800.000  LF   |       7.00000        5600.00|      20.00000       16000.00|       9.38000        7504.00
      TREATED TIMBER CURB                     |                             |                             |
    0175 617.10                   5.000  EACH |     160.00000         800.00|     160.00000         800.00|     171.98000         859.90
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             |
    0180 619.17                 214.000  EACH |      31.00000        6634.00|      35.00000        7490.00|      33.32000        7130.48
      YIELDING MARKER POSTS                   |                             |                             |
    0185 621.20               14275.000  LF   |      13.70000      195567.50|      20.00000      285500.00|      14.73000      210270.75
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             |
    0190 621.205               4550.000  LF   |      15.75000       71662.50|      22.00000      100100.00|      16.93000       77031.50
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             |
      FEET POSTS                              |                             |                             |
    0195 621.206                 75.000  LF   |      17.00000        1275.00|      25.00000        1875.00|      18.27000        1370.25
      STEEL BEAM GUARDRAIL, GALVANIZED/NESTED |                             |                             |
    0200 621.21                 150.000  LF   |      15.20000        2280.00|      20.00000        3000.00|      16.34000        2451.00
      HD STEEL BEAM GUARDRAIL, GALVANIZED     |                             |                             |
    0205 621.215                165.000  LF   |      17.90000        2953.50|      22.00000        3630.00|      19.24000        3174.60
      HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 |                             |                             |
      FEET POSTS                              |                             |                             |
    0210 621.50                  87.000  EACH |    1500.00000      130500.00|    1750.00000      152250.00|    1612.36000      140275.32
      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             |
    0215 621.51                   1.000  EACH |    1850.00000        1850.00|    2200.00000        2200.00|    1988.57000        1988.57
      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             |
    0220 621.60                  12.000  EACH |     600.00000        7200.00|     800.00000        9600.00|     644.94000        7739.28
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
    0225 621.80               19107.000  LF   |       1.00000       19107.00|       2.00000       38214.00|       1.07000       20444.49
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0230 630.10                 300.000  HR   |      50.00000       15000.00|      65.00000       19500.00|      51.60000       15480.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
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         PROJECT(S): WORCESTR-ELMORE ACSTP 2209(1)S                                  CONTRACT ID   : 99C170

    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2   ) 115009280610       |(   3  ) 120038150010
                                              |F. W. WHITCOMB CONSTRUCTION  |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0235 630.15                4500.000  HR   |      15.00000       67500.00|      30.00000      135000.00|      29.37000      132165.00
      FLAGGERS                                |                             |                             |
    0240 631.10                          LUMP |   15000.00000       15000.00|   50000.00000       50000.00|   18745.69000       18745.69
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0245 631.17                          LUMP |     500.00000         500.00|     500.00000         500.00|     537.45000         537.45
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0250 631.25                   1.000  LU   |    3000.00000        3000.00|    3000.00000        3000.00|    3000.00000        3000.00
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0255 634.10                 520.000  HR   |      14.00000        7280.00|       5.00000        2600.00|       1.00000         520.00
      EMPLOYEE TRAINEESHIP                    |                             |                             |
    0260 635.11                          LUMP |  338409.00000      338409.00|  400000.00000      400000.00|  236000.00000      236000.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0265 641.10                          LUMP |   74500.00000       74500.00|  150000.00000      150000.00|  269130.92000      269130.92
      TRAFFIC CONTROL                         |                             |                             |
    0270 641.15                   2.000  EACH |    3750.00000        7500.00|    5000.00000       10000.00|   10781.30000       21562.60
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0275 646.402              80000.000  LF   |       0.32000       25600.00|       0.50000       40000.00|       0.34000       27200.00
      DURABLE 4 INCH WHITE LINE, THERMOPLASTI |                             |                             |
    0280 646.412              63000.000  LF   |       0.32000       20160.00|       0.50000       31500.00|       0.34000       21420.00
      DURABLE 4 INCH YELLOW LINE,             |                             |                             |
      THERMOPLASTIC                           |                             |                             |
    0285 646.602             238000.000  LF   |       0.02000        4760.00|       0.05000       11900.00|       0.02000        4760.00
      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             |
    0290 646.612             187000.000  LF   |       0.05000        9350.00|       0.06000       11220.00|       0.05000        9350.00
      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             |
    0295 646.76                2100.000  EACH |       0.50000        1050.00|       2.00000        4200.00|       4.59000        9639.00
      LINE STRIPING TARGETS                   |                             |                             |
    0300 649.31                2400.000  SY   |       2.50000        6000.00|       3.00000        7200.00|       1.76000        4224.00
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0305 651.15                 130.000  LB   |      10.00000        1300.00|      10.00000        1300.00|       6.99000         908.70
      SEED                                    |                             |                             |
    0310 651.18                1100.000  LB   |       2.00000        2200.00|      10.00000       11000.00|       0.81000         891.00
      FERTILIZER                              |                             |                             |
    0315 651.20                   4.500  TON  |     200.00000         900.00|     750.00000        3375.00|     214.98000         967.41
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0320 651.25                   2.000  TON  |     350.00000         700.00|    1500.00000        3000.00|     376.22000         752.44
      HAY MULCH                               |                             |                             |
    0325 651.35                1150.000  CY   |      40.00000       46000.00|      10.00000       11500.00|      12.00000       13800.00
      TOPSOIL                                 |                             |                             |
    0330 653.20                9750.000  SY   |       1.50000       14625.00|       2.00000       19500.00|       1.34000       13065.00
      TEMPORARY EROSION MATTING               |                             |                             |
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         PROJECT(S): WORCESTR-ELMORE ACSTP 2209(1)S                                  CONTRACT ID   : 99C170

    =====================================================================================================================================
                                              |(   1  ) 12000589            |(   2   ) 115009280610       |(   3  ) 120038150010
                                              |F. W. WHITCOMB CONSTRUCTION  |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORP.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0335 675.20                  30.000  SF   |      30.00000         900.00|      35.00000        1050.00|      33.32000         999.60
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0340 675.341                506.000  LF   |       9.00000        4554.00|      10.00000        5060.00|       9.94000        5029.64
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0345 675.50                  45.000  EACH |       5.00000         225.00|      10.00000         450.00|      48.37000        2176.65
      REMOVING SIGNS                          |                             |                             |
    0350 675.60                  17.000  EACH |      20.00000         340.00|      25.00000         425.00|      17.20000         292.40
      ERECTING SALVAGED SIGNS                 |                             |                             |
    0355 676.10                  97.000  EACH |      43.00000        4171.00|      40.00000        3880.00|      38.70000        3753.90
      DELINEATOR WITH STEEL POST              |                             |                             |
    0360 676.12                  91.000  EACH |       1.00000          91.00|       5.00000         455.00|       1.07000          97.37
      REMOVAL OF EXISTING DELINEATOR          |                             |                             |
    0365 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0370 900.675                475.000  SY   |      30.00000       14250.00|      35.00000       16625.00|      30.76000       14611.00
      SPECIAL PROVISION (HAND-PLACED          |                             |                             |
      BITUMINOUS CONCRETE                     |                             |                             |
    0375 900.675             126500.000  SY   |       2.15000      271975.00|       1.50000      189750.00|       1.45000      183425.00
      SPECIAL PROVISION (RECLAIMED STABILIZED |                             |                             |
      BASE, PORTLAND                          |                             |                             |
    0380 900.680               3000.000  TON  |      20.00000       60000.00|      50.00000      150000.00|     121.20000      363600.00
      SPECIAL PROVISION (PORTLAND CEMENT FOR  |                             |                             |
      BASE STABILIZATION)                     |                             |                             |
    0385 900.683               6400.000  CWT  |      10.00000       64000.00|       5.00000       32000.00|       1.00000        6400.00
      SPECIAL PROVISION (FOG SEAL SURFACE     |                             |                             |
      TREATMENT)                              |                             |                             |
         SECTION TOTALS                       |           $     4,888,898.00|           $     5,157,480.00|           $     5,697,920.26
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     4,888,898.00|           $     5,157,480.00|           $     5,697,920.26
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     4,888,898.00|           $     5,157,480.00|           $     5,697,920.26
    ====================================================================================================================================


