
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 10/21/11
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                                                           RESULTS OF BIDS

         PROJECT(S): CASTLETON-W.RUT AC STP 2705(1)                                  CONTRACT ID   : 07C168
                     CASTLETON AC STP 2908(1)                                        CALL ORDER    : 004
                     CASTLETON AC STP 2909(1)                                        CONTRACT TIME :  119      CALENDAR DAY

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : CASTLETON        IRA
         CASTLETON-WEST RUTLAND AC STP 2705 (1):BEGINNING IN THE TOWN                                WEST RUTLAND
         OF CASTLETON ON VT. ROUTE 4A AT MILE MARKER 3.854 = STA                         COUNTY    : RUTLAND
         203+49.12 AND EXTENDING EAST FOR A DISTANCE OF 32,635.68                        DISTRICT  : D03
         FEET (6.181 MILES) TO A POINT IN THE TOWN OF WEST RUTLAND AT
         MILE MARKER 1.798 = STA 94+93.44.  THE PROJECT RESUMES IN
         THE TOWN OF CASTLETON ON THE CASTLETON STATE HIGHWAY AT MILE
         MARKER 0.000 = STA. 0+00.00 AND EXTENDING NORTHERLY FOR A
         DISTANCE OF 2143.68 FEET (0.406 MILE) TO A POINT IN THE TOWN
         OF CASTLETON AT MILE MARKER 0.406 = STA 21+43.68. CASTLETON
         AC STP 2908 (1):BEGINNING IN THE TOWN OF CASTLETON ON VT.
         ROUTE 4A AT MILE MARKER 2.789 = STA 147+25.92 AND EXTENDING
         EASTERLY FOR A DISTANCE OF 5623.20 FEET (1.065 MILES) TO A
         POINT IN THE TOWN OF CASTLETON AT MILE MARKER 3.854 = STA
         203+49.12. CASTLETON AC STP 2909 (1):BEGINNING IN THE TOWN
         OF CASTLETON ON VT. ROUTE 30 AT MILE MARKER 1.530 = STA
         80+78.40 AND EXTENDING NORTHERLY FOR A DISTANCE OF 19,324.80
         FEET (3.660 MILES) TO A POINT IN THE TOWN OF CASTLETON ON
         VT. ROUTE 30 AT MILE MARKER 5.190 = STA 274+03.20.

         CASTLETON-WEST RUTLAND AC STP 2705 (1): WORK TO BE PERFORMED
         UNDER THIS PROJECT INCLUDES COLD PLANING AND RESURFACING OF
         THE EXISTING HIGHWAY WITH A SHIM/LEVELING COURSE AND WEARING
         COURSE, NEW PAVEMENT MARKINGS, DRAINAGE IMPROVEMENTS,
         GUARDRAIL IMPROVEMENTS, AT-GRADE RAIL CROSSING
         REHABILITATION, NEW SIGNS AND INCIDENTAL ITEMS. CASTLETON AC
         STP 2908 (1): WORK TO BE PERFORMED UNDER THIS PROJECT
         INCLUDES COLD PLANING AND RESURFACING OF THE EXISTING
         HIGHWAY WITH A SHIM/LEVELING COURSE AND WEARING COURSE, NEW
         PAVEMENT MARKINGS, DRAINAGE IMPROVEMENTS, SIDEWALK RAMPS,
         NEW SIGNS AND INCIDENTAL ITEMS. CASTLETON AC STP 2909 (1):
         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES COLD
         PLANING AND RESURFACING OF THE EXISTING HIGHWAY WITH A
         SHIM/LEVELING COURSE AND WEARING COURSE, NEW PAVEMENT
         MARKINGS, DRAINAGE IMPROVEMENTS, NEW SIGNS AND INCIDENTAL
         ITEMS.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   12600335010    PECKHAM ROAD CORPORATION                                                   $  3,965,053.27     100.0000%
       2   115009280610   PIKE INDUSTRIES, INC.                                                      $  4,325,902.50     109.1007%
       3   120038150010   KUBRICKY CONSTRUCTION CORPORATION                                          $  4,541,389.86     114.5354%
       4   12000589       FRANK W. WHITCOMB CONSTRUCTION CORPORATION                                 $  4,795,986.60     120.9564%
    =====================================================================================================================================
                                              |(   1  ) 12600335010         |(   2  ) 115009280610        |(   3  ) 120038150010
                                              |PECKHAM ROAD CORPORATION     |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORPORATION
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT



    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 203.15                  35.000  CY   |      16.16000         565.60|      20.00000         700.00|      15.99000         559.65
      COMMON EXCAVATION                       |                             |                             |
    0010 203.17                  80.000  CY   |      32.33000        2586.40|      32.00000        2560.00|      31.98000        2558.40
      UNCLASSIFIED EXCAVATION                 |                             |                             |
    0015 204.20                  30.000  CY   |      26.94000         808.20|      30.00000         900.00|      26.65000         799.50
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0020 204.22                   3.000  CY   |      75.00000         225.00|      75.00000         225.00|      75.00000         225.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0025 210.10              171000.000  SY   |       0.88000      150480.00|       1.75000      299250.00|       1.27000      217170.00
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0030 301.40                 345.000  TON  |      20.73000        7151.85|      30.00000       10350.00|      15.52000        5354.40
      SUBBASE, RAP                            |                             |                             |
    0035 402.12                2250.000  TON  |      26.93000       60592.50|      30.00000       67500.00|      19.32000       43470.00
      AGGREGATE SHOULDERS                     |                             |                             |
    0040 406.50                   3.000  LU   |       1.00000           3.00|       1.00000           3.00|       1.00000           3.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0045 490.30               11105.000  TON  |      77.84000      864413.20|      82.00000      910610.00|      87.03000      966468.15
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0050 490.31                   3.000  LU   |       1.00000           3.00|       1.00000           3.00|       1.00000           3.00
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
    0055 490.32                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0060 490.33                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00
      SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0065 490.34                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00
      LONGITUDINAL JOINT COMPACTION PAY       |                             |                             |
      ADJUSTMENT (N.A.B.I.)                   |                             |                             |
    0070 525.10                 200.000  LF   |       1.08000         216.00|       8.00000        1600.00|       1.07000         214.00
      REMOVAL OF EXISTING RAILING             |                             |                             |
    0075 525.50                  50.000  LF   |      13.47000         673.50|      35.00000        1750.00|      13.32000         666.00
      BRIDGE RAILING REPAIR, TYPE I           |                             |                             |
    0080 525.55                 150.000  LF   |      18.86000        2829.00|      40.00000        6000.00|      18.65000        2797.50
      BRIDGE RAILING REPAIR, TYPE II          |                             |                             |
    0085 604.412                 14.000  EACH |    1293.02000       18102.28|    1350.00000       18900.00|    1279.03000       17906.42
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS I                       |                             |                             |
    0090 604.415                  4.000  EACH |     969.77000        3879.08|    1100.00000        4400.00|     959.27000        3837.08
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS II                      |                             |                             |
    0095 604.418                  4.000  EACH |     808.14000        3232.56|     850.00000        3400.00|     799.40000        3197.60
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS III                     |                             |                             |
    0100 604.42                  31.000  EACH |     862.02000       26722.62|     850.00000       26350.00|     852.69000       26433.39
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             |
    0105 605.10                 300.000  LF   |      28.02000        8406.00|      30.00000        9000.00|      20.78000        6234.00
      6 INCH UNDERDRAIN PIPE                  |                             |                             |
    0110 608.15                 305.000  HR   |      10.00000        3050.00|      20.00000        6100.00|      92.47000       28203.35
      POWER GRADER RENTAL                     |                             |                             |
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         PROJECT(S): CASTLETON-W.RUT AC STP 2705(1)                                  CONTRACT ID   : 07C168
                     CASTLETON AC STP 2908(1)
                     CASTLETON AC STP 2909(1)
    =====================================================================================================================================
                                              |(   1  ) 12600335010         |(   2   ) 115009280610       |(   3  ) 120038150010
                                              |PECKHAM ROAD CORPORATION     |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORPORATION
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0115 608.25                 310.000  HR   |      91.59000       28392.90|      75.00000       23250.00|      29.31000        9086.10
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
    0120 608.30                 100.000  HR   |      10.00000        1000.00|      10.00000        1000.00|      21.32000        2132.00
      POWER BROOM RENTAL, TYPE I              |                             |                             |
    0125 608.31                 500.000  HR   |      20.00000       10000.00|      25.00000       12500.00|     143.89000       71945.00
      POWER BROOM RENTAL, TYPE II             |                             |                             |
    0130 608.37                 470.000  HR   |      75.43000       35452.10|      60.00000       28200.00|      85.27000       40076.90
      TRUCK RENTAL                            |                             |                             |
    0135 608.40                 290.000  HR   |      20.00000        5800.00|      10.00000        2900.00|      53.41000       15488.90
      LOADER RENTAL, TYPE I                   |                             |                             |
    0140 613.10                  80.000  CY   |      64.65000        5172.00|      70.00000        5600.00|      63.95000        5116.00
      STONE FILL, TYPE I                      |                             |                             |
    0145 616.28                 100.000  LF   |      43.10000        4310.00|      45.00000        4500.00|      42.63000        4263.00
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             |
    0150 616.40                  15.000  LF   |      21.55000         323.25|      25.00000         375.00|      21.32000         319.80
      REMOVING AND RESETTING CURB             |                             |                             |
    0155 618.10                 110.000  SY   |      70.04000        7704.40|      70.00000        7700.00|      69.28000        7620.80
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
    0160 618.30                 180.000  SF   |      64.65000       11637.00|      65.00000       11700.00|      63.95000       11511.00
      DETECTABLE WARNING SURFACE              |                             |                             |
    0165 619.17                 150.000  EACH |      31.25000        4687.50|      31.00000        4650.00|      30.91000        4636.50
      YIELDING MARKER POSTS                   |                             |                             |
    0170 621.20                4400.000  LF   |      15.09000       66396.00|      17.00000       74800.00|      14.92000       65648.00
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             |
    0175 621.205               9200.000  LF   |      17.24000      158608.00|      19.00000      174800.00|      17.05000      156860.00
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             |
      FEET POSTS                              |                             |                             |
    0180 621.21                 305.000  LF   |      18.32000        5587.60|      22.00000        6710.00|      18.12000        5526.60
      HD STEEL BEAM GUARDRAIL, GALVANIZED     |                             |                             |
    0185 621.216                350.000  LF   |      22.90000        8015.00|      25.00000        8750.00|      22.65000        7927.50
      HD STEEL BEAM GUARDRAIL,                |                             |                             |
      GALVANIZED/NESTED                       |                             |                             |
    0190 621.217                175.000  LF   |      25.05000        4383.75|      26.00000        4550.00|      24.78000        4336.50
      HD STEEL BEAM GUARDRAIL,                |                             |                             |
      GALVANIZED/NESTED W/8 FEET POSTS        |                             |                             |
    0195 621.53                   4.000  EACH |     161.63000         646.52|     750.00000        3000.00|     159.88000         639.52
      TERMINAL CONNECTOR FOR STEEL BEAM       |                             |                             |
      GUARDRAIL                               |                             |                             |
    0200 621.60                  73.000  EACH |     619.57000       45228.61|     600.00000       43800.00|     612.87000       44739.51
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
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         PROJECT(S): CASTLETON-W.RUT AC STP 2705(1)                                  CONTRACT ID   : 07C168
                     CASTLETON AC STP 2908(1)
                     CASTLETON AC STP 2909(1)
    =====================================================================================================================================
                                              |(   1  ) 12600335010         |(   2   ) 115009280610       |(   3  ) 120038150010
                                              |PECKHAM ROAD CORPORATION     |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORPORATION
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0205 621.70                   6.000  EACH |    1734.81000       10408.86|    1400.00000        8400.00|    1716.04000       10296.24
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             |
      TYPE I                                  |                             |                             |
    0210 621.71                   2.000  EACH |     948.22000        1896.44|    1550.00000        3100.00|     937.96000        1875.92
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             |
      TYPE II                                 |                             |                             |
    0215 621.74                  30.000  LF   |     198.26000        5947.80|     300.00000        9000.00|     196.12000        5883.60
      ALUMINUM APPROACH RAILING               |                             |                             |
    0220 621.80               13975.000  LF   |       0.54000        7546.50|       2.00000       27950.00|       0.53000        7406.75
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0225 629.20                  26.000  EACH |     204.73000        5322.98|     200.00000        5200.00|     202.51000        5265.26
      ADJUST ELEVATION OF VALVE BOX           |                             |                             |
    0230 630.10                4000.000  HR   |      20.00000       80000.00|      25.00000      100000.00|      59.69000      238760.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0235 630.15                5900.000  HR   |      15.00000       88500.00|      20.00000      118000.00|      20.46000      120714.00
      FLAGGERS                                |                             |                             |
    0240 631.10                          LUMP |   19909.41000       19909.41|   17500.00000       17500.00|   18742.47000       18742.47
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0245 631.16                          LUMP |     862.02000         862.02|     100.00000         100.00|     532.93000         532.93
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0250 631.17                          LUMP |     528.26000         528.26|     100.00000         100.00|     532.93000         532.93
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0255 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0260 634.10                 520.000  HR   |       1.00000         520.00|       1.00000         520.00|       1.07000         556.40
      EMPLOYEE TRAINEESHIP                    |                             |                             |
    0265 635.11                          LUMP |  150306.64000      150306.64|  250000.00000      250000.00|  129476.56000      129476.56
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0270 641.10                          LUMP |  138000.00000      138000.00|   50000.00000       50000.00|   48398.21000       48398.21
      TRAFFIC CONTROL (STP 2705(1))           |                             |                             |
    0275 641.10                          LUMP |   70000.00000       70000.00|   25000.00000       25000.00|   65782.76000       65782.76
      TRAFFIC CONTROL (STP 2908(1))           |                             |                             |
    0280 641.10                          LUMP |   82000.00000       82000.00|   45000.00000       45000.00|   65782.76000       65782.76
      TRAFFIC CONTROL (STP 2909(1))           |                             |                             |
    0285 641.12                          LUMP |   10775.19000       10775.19|   12500.00000       12500.00|   14389.12000       14389.12
      PUBLIC RELATIONS OFFICER                |                             |                             |
    0290 641.15                   5.000  EACH |    3308.20000       16541.00|    3000.00000       15000.00|    3531.73000       17658.65
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0295 646.602             190750.000  LF   |       0.06000       11445.00|       0.06000       11445.00|       0.06000       11445.00
      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             |
    0300 646.612             204250.000  LF   |       0.11000       22467.50|       0.10000       20425.00|       0.11000       22467.50
      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): CASTLETON-W.RUT AC STP 2705(1)                                  CONTRACT ID   : 07C168
                     CASTLETON AC STP 2908(1)
                     CASTLETON AC STP 2909(1)
    =====================================================================================================================================
                                              |(   1  ) 12600335010         |(   2   ) 115009280610       |(   3  ) 120038150010
                                              |PECKHAM ROAD CORPORATION     |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORPORATION
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0305 646.622               3200.000  LF   |       0.16000         512.00|       0.15000         480.00|       0.16000         512.00
      TEMPORARY 6 INCH WHITE LINE, PAINT      |                             |                             |
    0310 646.632               2200.000  LF   |       0.16000         352.00|       0.15000         330.00|       0.16000         352.00
      TEMPORARY 6 INCH YELLOW LINE, PAINT     |                             |                             |
    0315 646.682                740.000  LF   |       2.16000        1598.40|       2.00000        1480.00|       2.13000        1576.20
      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             |
    0320 646.692                210.000  EACH |      16.16000        3393.60|      15.00000        3150.00|      15.99000        3357.90
      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             |
    0325 646.702                850.000  LF   |       4.31000        3663.50|       4.00000        3400.00|       4.26000        3621.00
      TEMPORARY CROSSWALK MARKING, PAINT      |                             |                             |
    0330 646.712                  4.000  EACH |     107.75000         431.00|     100.00000         400.00|     106.59000         426.36
      TEMPORARY RAILROAD CROSSING SYMBOL,     |                             |                             |
      PAINT                                   |                             |                             |
    0335 646.76                9150.000  EACH |       1.11000       10156.50|       0.05000         457.50|       1.09000        9973.50
      LINE STRIPING TARGETS                   |                             |                             |
    0340 646.81                 975.000  LF   |       1.08000        1053.00|       1.00000         975.00|       1.07000        1043.25
      PAINTED CURB                            |                             |                             |
    0345 649.21                  85.000  SY   |      11.36000         965.60|      15.00000        1275.00|       8.79000         747.15
      GEOTEXTILE UNDER RAILROAD BALLAST       |                             |                             |
    0350 649.31                 175.000  SY   |       3.23000         565.25|       4.00000         700.00|       3.20000         560.00
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0355 651.15                 315.000  LB   |       8.62000        2715.30|      12.00000        3780.00|       8.53000        2686.95
      SEED                                    |                             |                             |
    0360 651.18                1200.000  LB   |       9.70000       11640.00|      10.00000       12000.00|       9.59000       11508.00
      FERTILIZER                              |                             |                             |
    0365 651.20                   3.000  TON  |     700.39000        2101.17|     600.00000        1800.00|     692.81000        2078.43
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0370 651.25                   3.000  TON  |     700.39000        2101.17|     600.00000        1800.00|     692.81000        2078.43
      HAY MULCH                               |                             |                             |
    0375 651.35                 150.000  CY   |      53.88000        8082.00|      50.00000        7500.00|      53.29000        7993.50
      TOPSOIL                                 |                             |                             |
    0380 653.20                9900.000  SY   |       2.42000       23958.00|       1.00000        9900.00|       3.46000       34254.00
      TEMPORARY EROSION MATTING               |                             |                             |
    0385 675.20                 835.000  SF   |      15.09000       12600.15|      12.00000       10020.00|      14.92000       12458.20
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0390 675.341               2925.000  LF   |       6.84000       20007.00|      10.00000       29250.00|       6.77000       19802.25
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0395 675.50                 231.000  EACH |       6.47000        1494.57|       5.00000        1155.00|       6.40000        1478.40
      REMOVING SIGNS                          |                             |                             |
    0400 675.60                  10.000  EACH |      16.16000         161.60|      30.00000         300.00|      15.99000         159.90
      ERECTING SALVAGED SIGNS                 |                             |                             |
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         PROJECT(S): CASTLETON-W.RUT AC STP 2705(1)                                  CONTRACT ID   : 07C168
                     CASTLETON AC STP 2908(1)
                     CASTLETON AC STP 2909(1)
    =====================================================================================================================================
                                              |(   1  ) 12600335010         |(   2   ) 115009280610       |(   3  ) 120038150010
                                              |PECKHAM ROAD CORPORATION     |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORPORATION
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0405 676.10                  71.000  EACH |      34.48000        2448.08|      45.00000        3195.00|      34.11000        2421.81
      DELINEATOR WITH STEEL POST              |                             |                             |
    0410 690.50                   3.000  LU   |       1.00000           3.00|       1.00000           3.00|       1.00000           3.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0415 900.620                157.000  EACH |     196.11000       30789.27|     145.00000       22765.00|     218.50000       34304.50
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES)              |                             |                             |
    0420 900.620                  4.000  EACH |     748.88000        2995.52|    2500.00000       10000.00|     905.98000        3623.92
      SPECIAL PROVISION (THERMITE WELDING)    |                             |                             |
    0425 900.640                360.000  LF   |      78.66000       28317.60|     100.00000       36000.00|     154.55000       55638.00
      SPECIAL PROVISION (CONTINUOUS WELDED    |                             |                             |
      RAIL)                                   |                             |                             |
    0430 900.640                400.000  LF   |      30.45000       12180.00|      26.00000       10400.00|      34.11000       13644.00
      SPECIAL PROVISION (RESURFACE TRACK      |                             |                             |
      APPROACHES)                             |                             |                             |
    0435 900.640                100.000  LF   |     140.08000       14008.00|      85.00000        8500.00|     133.23000       13323.00
      SPECIAL PROVISION (RUBBER RAIL SEAL)    |                             |                             |
    0440 900.645                         LUMP |   25356.47000       25356.47|   50000.00000       50000.00|   97447.40000       97447.40
      SPECIAL PROVISION (INTELLIGENT          |                             |                             |
      COMPACTION EQUIPMENT)                   |                             |                             |
    0445 900.645                         LUMP |   62029.03000       62029.03|   75000.00000       75000.00|   85801.80000       85801.80
      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             |
      CROSSING ACTIVE WARNING                 |                             |                             |
    0450 900.650                  1.000  LU   |   20000.00000       20000.00|   20000.00000       20000.00|   20000.00000       20000.00
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             |
      RAILROAD                                |                             |                             |
    0455 900.675               4550.000  SY   |      16.63000       75666.50|      25.00000      113750.00|      22.13000      100691.50
      SPECIAL PROVISION (HAND-PLACED          |                             |                             |
      BITUMINOUS CONCRETE                     |                             |                             |
    0460 900.680                 40.000  TON  |     211.86000        8474.40|     350.00000       14000.00|     157.92000        6316.80
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             |
      PAVEMENT SURFACE                        |                             |                             |
    0465 900.680                150.000  TON  |      33.60000        5040.00|      50.00000        7500.00|      69.28000       10392.00
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             |
    0470 900.680               8250.000  TON  |      77.95000      643087.50|      80.00000      660000.00|      85.92000      708840.00
      SPECIAL PROVISION (WARM-MIX ASPHALT,    |                             |                             |
      FOAMING PROCESS)                        |                             |                             |
    0475 900.680               6200.000  TON  |      76.93000      476966.00|      85.00000      527000.00|      87.74000      543988.00
      SPECIAL PROVISION (WARM-MIX ASPHALT,    |                             |                             |
      ORGANIC WAX ADDITIVE)                   |                             |                             |
    0480 900.683                915.000  CWT  |      57.80000       52887.00|      55.00000       50325.00|      47.96000       43883.40
      SPECIAL PROVISION (EMULSIFIED           |                             |                             |
      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             |



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 10/21/11
                                                LETTING DATE : 10/21/11  11:00 A.M.                            CALL : 004  PAGE : 7
                                                           RESULTS OF BIDS

         PROJECT(S): CASTLETON-W.RUT AC STP 2705(1)                                  CONTRACT ID   : 07C168
                     CASTLETON AC STP 2908(1)
                     CASTLETON AC STP 2909(1)
    =====================================================================================================================================
                                              |(   1  ) 12600335010         |(   2   ) 115009280610       |(   3  ) 120038150010
                                              |PECKHAM ROAD CORPORATION     |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORPORATION
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0485 646.402     AA1     110500.000  LF   |                             |                             |
      DURABLE 4 INCH WHITE LINE, THERMOPLASTI |                             |                             |
    0490 646.403     AA2     110500.000  LF   |                             |                             |
      DURABLE 4 INCH WHITE LINE, EPOXY PAINT  |                             |                             |
    0495 646.404     AA3     110500.000  LF   |       0.40000       44200.00|       0.40000       44200.00|       0.39000       43095.00
      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             |
    0500 646.412     BB1     117000.000  LF   |                             |                             |
      DURABLE 4 INCH YELLOW LINE,             |                             |                             |
      THERMOPLASTIC                           |                             |                             |
    0505 646.413     BB2     117000.000  LF   |                             |                             |
      DURABLE 4 INCH YELLOW LINE, EPOXY PAINT |                             |                             |
    0510 646.414     BB3     117000.000  LF   |       0.40000       46800.00|       0.40000       46800.00|       0.39000       45630.00
      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             |
    0515 646.422     CC1       1600.000  LF   |                             |                             |
      DURABLE 6 INCH WHITE LINE, THERMOPLASTI |                             |                             |
    0520 646.423     CC2       1600.000  LF   |                             |                             |
      DURABLE 6 INCH WHITE LINE, EPOXY PAINT  |                             |                             |
    0525 646.424     CC3       1600.000  LF   |       0.65000        1040.00|       0.60000         960.00|       0.64000        1024.00
      DURABLE 6 INCH WHITE LINE, POLYUREA     |                             |                             |
    0530 646.432     DD1       1100.000  LF   |                             |                             |
      DURABLE 6 INCH YELLOW LINE,             |                             |                             |
      THERMOPLASTIC                           |                             |                             |
    0535 646.433     DD2       1100.000  LF   |                             |                             |
      DURABLE 6 INCH YELLOW LINE, EPOXY PAINT |                             |                             |
    0540 646.434     DD3       1100.000  LF   |       0.65000         715.00|       0.60000         660.00|       0.64000         704.00
      DURABLE 6 INCH YELLOW LINE, POLYUREA    |                             |                             |
    0545 646.442     EE1       1075.000  LF   |       1.08000        1161.00|       1.00000        1075.00|       1.07000        1150.25
      DURABLE 8 INCH WHITE LINE, THERMOPLASTI |                             |                             |
    0550 646.443     EE2       1075.000  LF   |                             |                             |
      DURABLE 8 INCH WHITE LINE, EPOXY PAINT  |                             |                             |
    0555 646.444     EE3       1075.000  LF   |                             |                             |
      DURABLE 8 INCH WHITE LINE, POLYUREA     |                             |                             |
    0560 646.452     FF1       1800.000  LF   |       1.08000        1944.00|       1.00000        1800.00|       1.07000        1926.00
      DURABLE 8 INCH YELLOW LINE,             |                             |                             |
      THERMOPLASTIC                           |                             |                             |
    0565 646.453     FF2       1800.000  LF   |                             |                             |
      DURABLE 8 INCH YELLOW LINE, EPOXY PAINT |                             |                             |
    0570 646.454     FF3       1800.000  LF   |                             |                             |
      DURABLE 8 INCH YELLOW LINE, POLYUREA    |                             |                             |
    0575 646.462     GG1       2125.000  LF   |       1.89000        4016.25|       2.00000        4250.00|       1.87000        3973.75
      DURABLE 12 INCH WHITE LINE,             |                             |                             |
      THERMOPLASTIC                           |                             |                             |



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 10/21/11
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                                                           RESULTS OF BIDS

         PROJECT(S): CASTLETON-W.RUT AC STP 2705(1)                                  CONTRACT ID   : 07C168
                     CASTLETON AC STP 2908(1)
                     CASTLETON AC STP 2909(1)
    =====================================================================================================================================
                                              |(   1  ) 12600335010         |(   2   ) 115009280610       |(   3  ) 120038150010
                                              |PECKHAM ROAD CORPORATION     |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORPORATION
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0580 646.463     GG2       2125.000  LF   |                             |                             |
      DURABLE 12 INCH WHITE LINE, EPOXY PAINT |                             |                             |
    0585 646.464     GG3       2125.000  LF   |                             |                             |
      DURABLE 12 INCH WHITE LINE, POLYUREA    |                             |                             |
    0590 646.482     HH1        395.000  LF   |       3.77000        1489.15|       4.00000        1580.00|       3.73000        1473.35
      DURABLE 24 INCH STOP BAR, THERMOPLASTIC |                             |                             |
    0595 646.483     HH2        395.000  LF   |                             |                             |
      DURABLE 24 INCH STOP BAR, EPOXY PAINT   |                             |                             |
    0600 646.484     HH3        395.000  LF   |                             |                             |
      DURABLE 24 INCH STOP BAR, POLYUREA      |                             |                             |
    0605 646.492     II1        119.000  EACH |      43.10000        5128.90|      45.00000        5355.00|      42.63000        5072.97
      DURABLE LETTER OR SYMBOL, THERMOPLASTIC |                             |                             |
    0610 646.493     II2        119.000  EACH |                             |                             |
      DURABLE LETTER OR SYMBOL, EPOXY PAINT   |                             |                             |
    0615 646.502     JJ1        425.000  LF   |      15.09000        6413.25|      20.00000        8500.00|      14.92000        6341.00
      DURABLE CROSSWALK MARKING, THERMOPLASTI |                             |                             |
    0620 646.503     JJ2        425.000  LF   |                             |                             |
      DURABLE CROSSWALK MARKING, EPOXY PAINT  |                             |                             |
    0625 646.512     KK1          2.000  EACH |     538.76000        1077.52|     750.00000        1500.00|     532.93000        1065.86
      DURABLE RAILROAD CROSSING SYMBOL,       |                             |                             |
      THERMOPLASTIC                           |                             |                             |
    0630 646.513     KK2          2.000  EACH |                             |                             |
      DURABLE RAILROAD CROSSING SYMBOL, EPOXY |                             |                             |
      PAINT                                   |                             |                             |
         SECTION TOTALS                       |           $     3,965,053.27|           $     4,325,902.50|           $     4,541,389.86
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     3,965,053.27|           $     4,325,902.50|           $     4,541,389.86
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     3,965,053.27|           $     4,325,902.50|           $     4,541,389.86
    ====================================================================================================================================
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                                                           RESULTS OF BIDS

         PROJECT(S): CASTLETON-W.RUT AC STP 2705(1)                                  CONTRACT ID   : 07C168
                     CASTLETON AC STP 2908(1)
                     CASTLETON AC STP 2909(1)
    =====================================================================================================================================
                                              |(   4  ) 12000589            |(       )                    |(      )
                                              |FRANK W. WHITCOMB CONSTRUCTI |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 203.15                  35.000  CY   |      25.00000         875.00|                             |
      COMMON EXCAVATION                       |                             |                             |
    0010 203.17                  80.000  CY   |      40.00000        3200.00|                             |
      UNCLASSIFIED EXCAVATION                 |                             |                             |
    0015 204.20                  30.000  CY   |      25.00000         750.00|                             |
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0020 204.22                   3.000  CY   |      75.00000         225.00|                             |
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0025 210.10              171000.000  SY   |       2.94000      502740.00|                             |
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             |
    0030 301.40                 345.000  TON  |      42.00000       14490.00|                             |
      SUBBASE, RAP                            |                             |                             |
    0035 402.12                2250.000  TON  |      25.95000       58387.50|                             |
      AGGREGATE SHOULDERS                     |                             |                             |
    0040 406.50                   3.000  LU   |       1.00000           3.00|                             |
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0045 490.30               11105.000  TON  |      85.67000      951365.35|                             |
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0050 490.31                   3.000  LU   |       1.00000           3.00|                             |
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
    0055 490.32                   2.000  LU   |       1.00000           2.00|                             |
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0060 490.33                   2.000  LU   |       1.00000           2.00|                             |
      SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0065 490.34                   2.000  LU   |       1.00000           2.00|                             |
      LONGITUDINAL JOINT COMPACTION PAY       |                             |                             |
      ADJUSTMENT (N.A.B.I.)                   |                             |                             |
    0070 525.10                 200.000  LF   |       1.00000         200.00|                             |
      REMOVAL OF EXISTING RAILING             |                             |                             |
    0075 525.50                  50.000  LF   |      12.50000         625.00|                             |
      BRIDGE RAILING REPAIR, TYPE I           |                             |                             |
    0080 525.55                 150.000  LF   |      17.50000        2625.00|                             |
      BRIDGE RAILING REPAIR, TYPE II          |                             |                             |
    0085 604.412                 14.000  EACH |    1200.00000       16800.00|                             |
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS I                       |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): CASTLETON-W.RUT AC STP 2705(1)                                  CONTRACT ID   : 07C168
                     CASTLETON AC STP 2908(1)
                     CASTLETON AC STP 2909(1)
    =====================================================================================================================================
                                              |(   4  ) 12000589            |(       )                    |(      )
                                              |FRANK W. WHITCOMB CONSTRUCTI |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0090 604.415                  4.000  EACH |     900.00000        3600.00|                             |
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS II                      |                             |                             |
    0095 604.418                  4.000  EACH |     750.00000        3000.00|                             |
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS III                     |                             |                             |
    0100 604.42                  31.000  EACH |     900.00000       27900.00|                             |
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             |
    0105 605.10                 300.000  LF   |      26.00000        7800.00|                             |
      6 INCH UNDERDRAIN PIPE                  |                             |                             |
    0110 608.15                 305.000  HR   |      65.00000       19825.00|                             |
      POWER GRADER RENTAL                     |                             |                             |
    0115 608.25                 310.000  HR   |      90.00000       27900.00|                             |
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
    0120 608.30                 100.000  HR   |      35.00000        3500.00|                             |
      POWER BROOM RENTAL, TYPE I              |                             |                             |
    0125 608.31                 500.000  HR   |      55.00000       27500.00|                             |
      POWER BROOM RENTAL, TYPE II             |                             |                             |
    0130 608.37                 470.000  HR   |      70.00000       32900.00|                             |
      TRUCK RENTAL                            |                             |                             |
    0135 608.40                 290.000  HR   |      70.00000       20300.00|                             |
      LOADER RENTAL, TYPE I                   |                             |                             |
    0140 613.10                  80.000  CY   |      60.00000        4800.00|                             |
      STONE FILL, TYPE I                      |                             |                             |
    0145 616.28                 100.000  LF   |      40.00000        4000.00|                             |
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             |
    0150 616.40                  15.000  LF   |      20.00000         300.00|                             |
      REMOVING AND RESETTING CURB             |                             |                             |
    0155 618.10                 110.000  SY   |      65.00000        7150.00|                             |
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
    0160 618.30                 180.000  SF   |      65.00000       11700.00|                             |
      DETECTABLE WARNING SURFACE              |                             |                             |
    0165 619.17                 150.000  EACH |      29.00000        4350.00|                             |
      YIELDING MARKER POSTS                   |                             |                             |
    0170 621.20                4400.000  LF   |      14.50000       63800.00|                             |
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             |
    0175 621.205               9200.000  LF   |      16.25000      149500.00|                             |
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             |
      FEET POSTS                              |                             |                             |
    0180 621.21                 305.000  LF   |      17.00000        5185.00|                             |
      HD STEEL BEAM GUARDRAIL, GALVANIZED     |                             |                             |
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         PROJECT(S): CASTLETON-W.RUT AC STP 2705(1)                                  CONTRACT ID   : 07C168
                     CASTLETON AC STP 2908(1)
                     CASTLETON AC STP 2909(1)
    =====================================================================================================================================
                                              |(   4  ) 12000589            |(       )                    |(      )
                                              |FRANK W. WHITCOMB CONSTRUCTI |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0185 621.216                350.000  LF   |      21.25000        7437.50|                             |
      HD STEEL BEAM GUARDRAIL,                |                             |                             |
      GALVANIZED/NESTED                       |                             |                             |
    0190 621.217                175.000  LF   |      23.25000        4068.75|                             |
      HD STEEL BEAM GUARDRAIL,                |                             |                             |
      GALVANIZED/NESTED W/8 FEET POSTS        |                             |                             |
    0195 621.53                   4.000  EACH |     150.00000         600.00|                             |
      TERMINAL CONNECTOR FOR STEEL BEAM       |                             |                             |
      GUARDRAIL                               |                             |                             |
    0200 621.60                  73.000  EACH |     575.00000       41975.00|                             |
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
    0205 621.70                   6.000  EACH |    1610.00000        9660.00|                             |
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             |
      TYPE I                                  |                             |                             |
    0210 621.71                   2.000  EACH |     880.00000        1760.00|                             |
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             |
      TYPE II                                 |                             |                             |
    0215 621.74                  30.000  LF   |     184.00000        5520.00|                             |
      ALUMINUM APPROACH RAILING               |                             |                             |
    0220 621.80               13975.000  LF   |       0.60000        8385.00|                             |
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0225 629.20                  26.000  EACH |     250.00000        6500.00|                             |
      ADJUST ELEVATION OF VALVE BOX           |                             |                             |
    0230 630.10                4000.000  HR   |      50.00000      200000.00|                             |
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0235 630.15                5900.000  HR   |      26.50000      156350.00|                             |
      FLAGGERS                                |                             |                             |
    0240 631.10                          LUMP |   17500.00000       17500.00|                             |
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0245 631.16                          LUMP |     800.00000         800.00|                             |
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0250 631.17                          LUMP |     500.00000         500.00|                             |
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0255 631.26                3000.000  DL   |       1.00000        3000.00|                             |
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             |
    0260 634.10                 520.000  HR   |      18.75000        9750.00|                             |
      EMPLOYEE TRAINEESHIP                    |                             |                             |
    0265 635.11                          LUMP |  220000.00000      220000.00|                             |
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0270 641.10                          LUMP |  115000.00000      115000.00|                             |
      TRAFFIC CONTROL (STP 2705(1))           |                             |                             |
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         PROJECT(S): CASTLETON-W.RUT AC STP 2705(1)                                  CONTRACT ID   : 07C168
                     CASTLETON AC STP 2908(1)
                     CASTLETON AC STP 2909(1)
    =====================================================================================================================================
                                              |(   4  ) 12000589            |(       )                    |(      )
                                              |FRANK W. WHITCOMB CONSTRUCTI |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0275 641.10                          LUMP |   35000.00000       35000.00|                             |
      TRAFFIC CONTROL (STP 2908(1))           |                             |                             |
    0280 641.10                          LUMP |   45000.00000       45000.00|                             |
      TRAFFIC CONTROL (STP 2909(1))           |                             |                             |
    0285 641.12                          LUMP |    9000.00000        9000.00|                             |
      PUBLIC RELATIONS OFFICER                |                             |                             |
    0290 641.15                   5.000  EACH |    3800.00000       19000.00|                             |
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0295 646.602             190750.000  LF   |       0.07000       13352.50|                             |
      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             |
    0300 646.612             204250.000  LF   |       0.10000       20425.00|                             |
      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             |
    0305 646.622               3200.000  LF   |       0.15000         480.00|                             |
      TEMPORARY 6 INCH WHITE LINE, PAINT      |                             |                             |
    0310 646.632               2200.000  LF   |       0.15000         330.00|                             |
      TEMPORARY 6 INCH YELLOW LINE, PAINT     |                             |                             |
    0315 646.682                740.000  LF   |       2.00000        1480.00|                             |
      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             |
    0320 646.692                210.000  EACH |      20.00000        4200.00|                             |
      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             |
    0325 646.702                850.000  LF   |       5.00000        4250.00|                             |
      TEMPORARY CROSSWALK MARKING, PAINT      |                             |                             |
    0330 646.712                  4.000  EACH |     100.00000         400.00|                             |
      TEMPORARY RAILROAD CROSSING SYMBOL,     |                             |                             |
      PAINT                                   |                             |                             |
    0335 646.76                9150.000  EACH |       1.00000        9150.00|                             |
      LINE STRIPING TARGETS                   |                             |                             |
    0340 646.81                 975.000  LF   |       1.00000         975.00|                             |
      PAINTED CURB                            |                             |                             |
    0345 649.21                  85.000  SY   |       9.00000         765.00|                             |
      GEOTEXTILE UNDER RAILROAD BALLAST       |                             |                             |
    0350 649.31                 175.000  SY   |       3.00000         525.00|                             |
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0355 651.15                 315.000  LB   |      12.00000        3780.00|                             |
      SEED                                    |                             |                             |
    0360 651.18                1200.000  LB   |       9.00000       10800.00|                             |
      FERTILIZER                              |                             |                             |
    0365 651.20                   3.000  TON  |     650.00000        1950.00|                             |
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0370 651.25                   3.000  TON  |     650.00000        1950.00|                             |
      HAY MULCH                               |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): CASTLETON-W.RUT AC STP 2705(1)                                  CONTRACT ID   : 07C168
                     CASTLETON AC STP 2908(1)
                     CASTLETON AC STP 2909(1)
    =====================================================================================================================================
                                              |(   4  ) 12000589            |(       )                    |(      )
                                              |FRANK W. WHITCOMB CONSTRUCTI |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0375 651.35                 150.000  CY   |      50.00000        7500.00|                             |
      TOPSOIL                                 |                             |                             |
    0380 653.20                9900.000  SY   |       3.50000       34650.00|                             |
      TEMPORARY EROSION MATTING               |                             |                             |
    0385 675.20                 835.000  SF   |      14.00000       11690.00|                             |
      TRAFFIC SIGNS, TYPE A                   |                             |                             |
    0390 675.341               2925.000  LF   |       7.00000       20475.00|                             |
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0395 675.50                 231.000  EACH |       6.00000        1386.00|                             |
      REMOVING SIGNS                          |                             |                             |
    0400 675.60                  10.000  EACH |      15.00000         150.00|                             |
      ERECTING SALVAGED SIGNS                 |                             |                             |
    0405 676.10                  71.000  EACH |      32.00000        2272.00|                             |
      DELINEATOR WITH STEEL POST              |                             |                             |
    0410 690.50                   3.000  LU   |       1.00000           3.00|                             |
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0415 900.620                157.000  EACH |     190.00000       29830.00|                             |
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES)              |                             |                             |
    0420 900.620                  4.000  EACH |     695.00000        2780.00|                             |
      SPECIAL PROVISION (THERMITE WELDING)    |                             |                             |
    0425 900.640                360.000  LF   |      80.00000       28800.00|                             |
      SPECIAL PROVISION (CONTINUOUS WELDED    |                             |                             |
      RAIL)                                   |                             |                             |
    0430 900.640                400.000  LF   |       9.00000        3600.00|                             |
      SPECIAL PROVISION (RESURFACE TRACK      |                             |                             |
      APPROACHES)                             |                             |                             |
    0435 900.640                100.000  LF   |     150.00000       15000.00|                             |
      SPECIAL PROVISION (RUBBER RAIL SEAL)    |                             |                             |
    0440 900.645                         LUMP |  105000.00000      105000.00|                             |
      SPECIAL PROVISION (INTELLIGENT          |                             |                             |
      COMPACTION EQUIPMENT)                   |                             |                             |
    0445 900.645                         LUMP |   72000.00000       72000.00|                             |
      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             |
      CROSSING ACTIVE WARNING                 |                             |                             |
    0450 900.650                  1.000  LU   |   20000.00000       20000.00|                             |
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             |
      RAILROAD                                |                             |                             |
    0455 900.675               4550.000  SY   |      31.60000      143780.00|                             |
      SPECIAL PROVISION (HAND-PLACED          |                             |                             |
      BITUMINOUS CONCRETE                     |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): CASTLETON-W.RUT AC STP 2705(1)                                  CONTRACT ID   : 07C168
                     CASTLETON AC STP 2908(1)
                     CASTLETON AC STP 2909(1)
    =====================================================================================================================================
                                              |(   4  ) 12000589            |(       )                    |(      )
                                              |FRANK W. WHITCOMB CONSTRUCTI |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0460 900.680                 40.000  TON  |     230.00000        9200.00|                             |
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             |
      PAVEMENT SURFACE                        |                             |                             |
    0465 900.680                150.000  TON  |      35.00000        5250.00|                             |
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             |
    0470 900.680               8250.000  TON  |      81.57000      672952.50|                             |
      SPECIAL PROVISION (WARM-MIX ASPHALT,    |                             |                             |
      FOAMING PROCESS)                        |                             |                             |
    0475 900.680               6200.000  TON  |      80.36000      498232.00|                             |
      SPECIAL PROVISION (WARM-MIX ASPHALT,    |                             |                             |
      ORGANIC WAX ADDITIVE)                   |                             |                             |
    0480 900.683                915.000  CWT  |      40.00000       36600.00|                             |
      SPECIAL PROVISION (EMULSIFIED           |                             |                             |
      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             |
    0485 646.402     AA1     110500.000  LF   |                             |                             |
      DURABLE 4 INCH WHITE LINE, THERMOPLASTI |                             |                             |
    0490 646.403     AA2     110500.000  LF   |                             |                             |
      DURABLE 4 INCH WHITE LINE, EPOXY PAINT  |                             |                             |
    0495 646.404     AA3     110500.000  LF   |       0.37000       40885.00|                             |
      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             |
    0500 646.412     BB1     117000.000  LF   |                             |                             |
      DURABLE 4 INCH YELLOW LINE,             |                             |                             |
      THERMOPLASTIC                           |                             |                             |
    0505 646.413     BB2     117000.000  LF   |                             |                             |
      DURABLE 4 INCH YELLOW LINE, EPOXY PAINT |                             |                             |
    0510 646.414     BB3     117000.000  LF   |       0.37000       43290.00|                             |
      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             |
    0515 646.422     CC1       1600.000  LF   |                             |                             |
      DURABLE 6 INCH WHITE LINE, THERMOPLASTI |                             |                             |
    0520 646.423     CC2       1600.000  LF   |                             |                             |
      DURABLE 6 INCH WHITE LINE, EPOXY PAINT  |                             |                             |
    0525 646.424     CC3       1600.000  LF   |       0.60000         960.00|                             |
      DURABLE 6 INCH WHITE LINE, POLYUREA     |                             |                             |
    0530 646.432     DD1       1100.000  LF   |                             |                             |
      DURABLE 6 INCH YELLOW LINE,             |                             |                             |
      THERMOPLASTIC                           |                             |                             |
    0535 646.433     DD2       1100.000  LF   |                             |                             |
      DURABLE 6 INCH YELLOW LINE, EPOXY PAINT |                             |                             |
    0540 646.434     DD3       1100.000  LF   |       0.60000         660.00|                             |
      DURABLE 6 INCH YELLOW LINE, POLYUREA    |                             |                             |
    0545 646.442     EE1       1075.000  LF   |                             |                             |
      DURABLE 8 INCH WHITE LINE, THERMOPLASTI |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): CASTLETON-W.RUT AC STP 2705(1)                                  CONTRACT ID   : 07C168
                     CASTLETON AC STP 2908(1)
                     CASTLETON AC STP 2909(1)
    =====================================================================================================================================
                                              |(   4  ) 12000589            |(       )                    |(      )
                                              |FRANK W. WHITCOMB CONSTRUCTI |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0550 646.443     EE2       1075.000  LF   |                             |                             |
      DURABLE 8 INCH WHITE LINE, EPOXY PAINT  |                             |                             |
    0555 646.444     EE3       1075.000  LF   |       1.00000        1075.00|                             |
      DURABLE 8 INCH WHITE LINE, POLYUREA     |                             |                             |
    0560 646.452     FF1       1800.000  LF   |                             |                             |
      DURABLE 8 INCH YELLOW LINE,             |                             |                             |
      THERMOPLASTIC                           |                             |                             |
    0565 646.453     FF2       1800.000  LF   |                             |                             |
      DURABLE 8 INCH YELLOW LINE, EPOXY PAINT |                             |                             |
    0570 646.454     FF3       1800.000  LF   |       1.00000        1800.00|                             |
      DURABLE 8 INCH YELLOW LINE, POLYUREA    |                             |                             |
    0575 646.462     GG1       2125.000  LF   |                             |                             |
      DURABLE 12 INCH WHITE LINE,             |                             |                             |
      THERMOPLASTIC                           |                             |                             |
    0580 646.463     GG2       2125.000  LF   |                             |                             |
      DURABLE 12 INCH WHITE LINE, EPOXY PAINT |                             |                             |
    0585 646.464     GG3       2125.000  LF   |       1.10000        2337.50|                             |
      DURABLE 12 INCH WHITE LINE, POLYUREA    |                             |                             |
    0590 646.482     HH1        395.000  LF   |       4.00000        1580.00|                             |
      DURABLE 24 INCH STOP BAR, THERMOPLASTIC |                             |                             |
    0595 646.483     HH2        395.000  LF   |                             |                             |
      DURABLE 24 INCH STOP BAR, EPOXY PAINT   |                             |                             |
    0600 646.484     HH3        395.000  LF   |                             |                             |
      DURABLE 24 INCH STOP BAR, POLYUREA      |                             |                             |
    0605 646.492     II1        119.000  EACH |      50.00000        5950.00|                             |
      DURABLE LETTER OR SYMBOL, THERMOPLASTIC |                             |                             |
    0610 646.493     II2        119.000  EACH |                             |                             |
      DURABLE LETTER OR SYMBOL, EPOXY PAINT   |                             |                             |
    0615 646.502     JJ1        425.000  LF   |      15.00000        6375.00|                             |
      DURABLE CROSSWALK MARKING, THERMOPLASTI |                             |                             |
    0620 646.503     JJ2        425.000  LF   |                             |                             |
      DURABLE CROSSWALK MARKING, EPOXY PAINT  |                             |                             |
    0625 646.512     KK1          2.000  EACH |     500.00000        1000.00|                             |
      DURABLE RAILROAD CROSSING SYMBOL,       |                             |                             |
      THERMOPLASTIC                           |                             |                             |
    0630 646.513     KK2          2.000  EACH |                             |                             |
      DURABLE RAILROAD CROSSING SYMBOL, EPOXY |                             |                             |
      PAINT                                   |                             |                             |
         SECTION TOTALS                       |           $     4,795,986.60|           $                 |           $
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     4,795,986.60|           $                 |           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     4,795,986.60|           $             0.00|           $
    ====================================================================================================================================


