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                                                           RESULTS OF BIDS

         PROJECT(S): LEICESTER WCRS(11)                                              CONTRACT ID   : 09G096
                                                                                     CALL ORDER    : 001
                                                                                     CONTRACT TIME : 11/04/11  COMPLETION DATE

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : LEICESTER
         LEICESTER WCRS (11): MILE POST 77.34 IN LEICESTER.
                                                                                         COUNTY    : ADDISON
                                                                                         DISTRICT  : D03

         REPLACEMENT OF BEARINGS AND TIMBER DECK, REHABILITATION OF
         BRIDGE BEARING SEATS AND SCOUR PROTECTION.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   980235953401   ECI RAIL CONSTRUCTORS, INC.                                                $    219,729.50     100.0000%
       2   11003064       BLOW & COTE INC.                                                           $    242,717.82     110.4621%
       3   980058954601   CCS CONSTRUCTORS LLC                                                       $    253,885.00     115.5443%
       4   11007698       TREMBLAY CONSTRUCTION, LLC                                                 $    258,865.00     117.8108%
       5   11009274       THE BELDEN COMPANY INC.                                                    $    390,345.00     177.6480%
    =====================================================================================================================================
                                              |(   1  ) 980235953401        |(   2  ) 11003064            |(   3  ) 980058954601
                                              |ECI RAIL CONSTRUCTORS, INC.  |BLOW & COTE INC.             |CCS CONSTRUCTORS LLC
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   EROSION CONTROL
                                              |                             |                             |
    0005 203.27                  38.000  CY   |      25.00000         950.00|      37.22000        1414.36|      35.00000        1330.00
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             |
    0010 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0015 502.11                   4.000  EACH |    2000.00000        8000.00|    4534.47000       18137.88|    2500.00000       10000.00
      SHORING SUPERSTRUCTURE BEARINGS         |                             |                             |
    0020 507.15                  50.000  LB   |       1.75000          87.50|       3.89000         194.50|      14.00000         700.00
      REINFORCING STEEL                       |                             |                             |
    0025 529.20                   1.000  EACH |    7500.00000        7500.00|   11729.93000       11729.93|   35000.00000       35000.00
      PARTIAL REMOVAL OF STRUCTURE            |                             |                             |
    0030 531.10                   2.000  EACH |   12001.00000       24002.00|   12352.65000       24705.30|    8000.00000       16000.00
      BEARING DEVICE ASSEMBLY, PREFORMED      |                             |                             |
      FABRIC PAD (EXPANSION)                  |                             |                             |
    0035 531.10                   2.000  EACH |   13500.00000       27000.00|   11060.37000       22120.74|    7500.00000       15000.00
      BEARING DEVICE ASSEMBLY, PREFORMED      |                             |                             |
      FABRIC PAD (FIXED)                      |                             |                             |
    0040 580.13                   5.000  SY   |    1500.00000        7500.00|    1700.25000        8501.25|     600.00000        3000.00
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             |
      CLASS I                                 |                             |                             |
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         PROJECT(S): LEICESTER WCRS(11)                                              CONTRACT ID   : 09G096

    =====================================================================================================================================
                                              |(   1  ) 980235953401        |(   2   ) 11003064           |(   3  ) 980058954601
                                              |ECI RAIL CONSTRUCTORS, INC.  |BLOW & COTE INC.             |CCS CONSTRUCTORS LLC
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0045 580.14                   5.000  SY   |    1200.00000        6000.00|    2162.52000       10812.60|     900.00000        4500.00
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             |
      CLASS II                                |                             |                             |
    0050 580.15                   5.000  CY   |    1000.00000        5000.00|    2963.40000       14817.00|    1850.00000        9250.00
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             |
      CLASS III                               |                             |                             |
    0055 613.13                  65.000  CY   |     150.00000        9750.00|      95.64000        6216.60|      52.00000        3380.00
      STONE FILL, TYPE IV                     |                             |                             |
    0060 635.11                          LUMP |   20000.00000       20000.00|   20531.00000       20531.00|   65000.00000       65000.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0065 649.31                  80.000  SY   |       7.50000         600.00|       7.64000         611.20|      25.00000        2000.00
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0070 649.61                 100.000  SY   |      75.00000        7500.00|      31.83000        3183.00|      50.00000        5000.00
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             |
    0075 651.40                  15.000  SY   |      25.00000         375.00|      87.42000        1311.30|      27.00000         405.00
      GRUBBING MATERIAL                       |                             |                             |
    0080 652.10                          LUMP |    2500.00000        2500.00|    4206.20000        4206.20|    3000.00000        3000.00
      EPSC PLAN                               |                             |                             |
    0085 652.20                  32.000  HR   |      50.00000        1600.00|     102.09000        3266.88|      30.00000         960.00
      MONITORING EPSC PLAN                    |                             |                             |
    0090 652.30                   1.000  LU   |    4000.00000        4000.00|    4000.00000        4000.00|    4000.00000        4000.00
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0095 900.605                 10.000  CF   |     380.00000        3800.00|     747.09000        7470.90|     650.00000        6500.00
      SPECIAL PROVISION (POLYMER CONCRETE     |                             |                             |
      REPAIR MATERIAL)                        |                             |                             |
    0100 900.608                  4.000  CY   |      40.00000         160.00|     151.26000         605.04|      90.00000         360.00
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             |
    0105 900.620                 21.000  EACH |     150.00000        3150.00|     329.29000        6915.09|     175.00000        3675.00
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES)              |                             |                             |
    0110 900.640                390.000  LF   |      35.00000       13650.00|      48.33000       18848.70|      25.00000        9750.00
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
      RAILROAD TRACKS)                        |                             |                             |
    0115 900.645                         LUMP |   56530.00000       56530.00|   43043.35000       43043.35|   45000.00000       45000.00
      SPECIAL PROVISION (TIMBER DECK,         |                             |                             |
      RAILROAD BRIDGE)                        |                             |                             |
    0120 900.650                  1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             |
      RAILROAD TRAFFIC)                       |                             |                             |
         SECTION TOTALS                       |           $       219,729.50|           $       242,717.82|           $       253,885.00
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $       219,729.50|           $       242,717.82|           $       253,885.00
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $       219,729.50|           $       242,717.82|           $       253,885.00
    ====================================================================================================================================
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         PROJECT(S): LEICESTER WCRS(11)                                              CONTRACT ID   : 09G096

    =====================================================================================================================================
                                              |(   4  ) 11007698            |(   5   ) 11009274           |(      )
                                              |TREMBLAY CONSTRUCTION, LLC   |THE BELDEN COMPANY INC.      |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   EROSION CONTROL
                                              |                             |                             |
    0005 203.27                  38.000  CY   |      20.00000         760.00|     100.00000        3800.00|
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             |
    0010 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0015 502.11                   4.000  EACH |    8000.00000       32000.00|   15000.00000       60000.00|
      SHORING SUPERSTRUCTURE BEARINGS         |                             |                             |
    0020 507.15                  50.000  LB   |       1.00000          50.00|      10.00000         500.00|
      REINFORCING STEEL                       |                             |                             |
    0025 529.20                   1.000  EACH |    6000.00000        6000.00|   30000.00000       30000.00|
      PARTIAL REMOVAL OF STRUCTURE            |                             |                             |
    0030 531.10                   2.000  EACH |   11000.00000       22000.00|   15000.00000       30000.00|
      BEARING DEVICE ASSEMBLY, PREFORMED      |                             |                             |
      FABRIC PAD (EXPANSION)                  |                             |                             |
    0035 531.10                   2.000  EACH |    9500.00000       19000.00|   15000.00000       30000.00|
      BEARING DEVICE ASSEMBLY, PREFORMED      |                             |                             |
      FABRIC PAD (FIXED)                      |                             |                             |
    0040 580.13                   5.000  SY   |    1200.00000        6000.00|    1000.00000        5000.00|
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             |
      CLASS I                                 |                             |                             |
    0045 580.14                   5.000  SY   |    1200.00000        6000.00|    1500.00000        7500.00|
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             |
      CLASS II                                |                             |                             |
    0050 580.15                   5.000  CY   |    1200.00000        6000.00|    1500.00000        7500.00|
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             |
      CLASS III                               |                             |                             |
    0055 613.13                  65.000  CY   |     100.00000        6500.00|     100.00000        6500.00|
      STONE FILL, TYPE IV                     |                             |                             |
    0060 635.11                          LUMP |   28000.00000       28000.00|   50000.00000       50000.00|
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0065 649.31                  80.000  SY   |       4.00000         320.00|      10.00000         800.00|
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0070 649.61                 100.000  SY   |      16.00000        1600.00|      30.00000        3000.00|
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             |
    0075 651.40                  15.000  SY   |      20.00000         300.00|     100.00000        1500.00|
      GRUBBING MATERIAL                       |                             |                             |
    0080 652.10                          LUMP |    4500.00000        4500.00|    5000.00000        5000.00|
      EPSC PLAN                               |                             |                             |
    0085 652.20                  32.000  HR   |      20.00000         640.00|      50.00000        1600.00|
      MONITORING EPSC PLAN                    |                             |                             |
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         PROJECT(S): LEICESTER WCRS(11)                                              CONTRACT ID   : 09G096

    =====================================================================================================================================
                                              |(   4  ) 11007698            |(   5   ) 11009274           |(      )
                                              |TREMBLAY CONSTRUCTION, LLC   |THE BELDEN COMPANY INC.      |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0090 652.30                   1.000  LU   |    4000.00000        4000.00|    4000.00000        4000.00|
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0095 900.605                 10.000  CF   |     450.00000        4500.00|     400.00000        4000.00|
      SPECIAL PROVISION (POLYMER CONCRETE     |                             |                             |
      REPAIR MATERIAL)                        |                             |                             |
    0100 900.608                  4.000  CY   |     160.00000         640.00|     500.00000        2000.00|
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             |
    0105 900.620                 21.000  EACH |     180.00000        3780.00|     600.00000       12600.00|
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES)              |                             |                             |
    0110 900.640                390.000  LF   |      80.00000       31200.00|     150.00000       58500.00|
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
      RAILROAD TRACKS)                        |                             |                             |
    0115 900.645                         LUMP |   65000.00000       65000.00|   56470.00000       56470.00|
      SPECIAL PROVISION (TIMBER DECK,         |                             |                             |
      RAILROAD BRIDGE)                        |                             |                             |
    0120 900.650                  1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             |
      RAILROAD TRAFFIC)                       |                             |                             |
         SECTION TOTALS                       |           $       258,865.00|           $       390,345.00|           $
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $       258,865.00|           $       390,345.00|           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $       258,865.00|           $       390,345.00|           $
    ====================================================================================================================================


