
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 09/07/12 

                                                LETTING DATE : 09/07/12  11:00 A.M.                            CALL : 001  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): ADDISON STP 032-1(18)                                           CONTRACT ID   : 12E008 

                                                                                     CALL ORDER    : 001 

                                                                                     CONTRACT TIME : 06/28/13  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : ADDISON 

         ADDISON STP 032-1(18): BEGINNING APPROXIMATELY 1630 FT 

         (0.309 MILE) EAST OF THE VERMONT/NEW YORK STATE LINE AT STA                     COUNTY    : ADDISON 

         133+50.00 (MM 0.309) AND EXTENDING EASTERLY FOR A DISTANCE                      DISTRICT  : D05 

         OF 825 FT (0.156 MILE) TO STA 141+75.00 (MM 0.465).  THE 

         PROJECT WILL INCLUDE THE RESURFACING OF VT 125 STARTING AT 

         STA V 11+50.00 (MM 0.218) AND EXTENDING NORTHERLY FOR A 

         DISTANCE OF 234 FT (0.044 MILE) TO STA V 13+84.00 (MM 

         0.262). 

 

 

 

         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES COLD 

         PLANING AND OVERLAYING WITH A LEVELING COURSE AND A WEARING 

         COURSE, WITH PAVEMENT MARKINGS, SIGNS, DRAINAGE IMPROVEMENTS 

         AND INCIDENTAL ITEMS.  THIS PROJECT ALSO INCLUDES THE 

         REMOVAL OF THE FERRY ACCESS ROAD, CONSTRUCTION OF A NEW BOAT 

         LAUNCH, CONSTUCTION OF TWO GRAVEL PARKING LOTS, CONSTRUCTION 

         OF WALKING PATHS, RESHAPING THE CHIMNEY POINT DRIVEWAY AND 

         INCIDENTAL ITEMS. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   12600335010    PECKHAM ROAD CORPORATION                                                   $    853,954.98     100.0000% 

       2   110909070710   J. P. SICARD, INC.                                                         $  1,117,891.00     130.9075% 

       3   980317390001   REALE CONSTRUCTION COMPANY, INC.                                           $  1,214,000.00     142.1621% 

       4   110909410510   MARKOWSKI EXCAVATING, INC.                                                 $  1,337,709.17     156.6487% 

       5   11010762010    J. HUTCHINS, INC.                                                          $  1,345,446.25     157.5547% 

       6   115009280610   PIKE INDUSTRIES, INC.                                                      $  1,394,811.75     163.3355% 

       7   120038150010   KUBRICKY CONSTRUCTION CORPORATION                                          $  1,454,122.77     170.2810% 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2  ) 110909070710        |(   3  ) 980317390001 

                                              |PECKHAM ROAD CORPORATION     |J. P. SICARD, INC.           |REALE CONSTRUCTIONCOMPANY, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |   45000.00000       45000.00|    5280.00000        5280.00|   40000.00000       40000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                8800.000  CY   |       1.00000        8800.00|       7.00000       61600.00|      13.85000      121880.00 

      COMMON EXCAVATION                       |                             |                             | 
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         PROJECT(S): ADDISON STP 032-1(18)                                           CONTRACT ID   : 12E008 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 110909070710       |(   3  ) 980317390001 

                                              |PECKHAM ROAD CORPORATION     |J. P. SICARD, INC.           |REALE CONSTRUCTIONCOMPANY, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0015 203.25                1680.000  CY   |      11.39000       19135.20|      20.00000       33600.00|      46.25000       77700.00 

      CHANNEL EXCAVATION OF EARTH             |                             |                             | 

    0020 203.30                 325.000  CY   |       7.04000        2288.00|      18.00000        5850.00|      14.25000        4631.25 

      EARTH BORROW                            |                             |                             | 

    0025 203.32                3000.000  CY   |       5.67000       17010.00|      15.00000       45000.00|       4.60000       13800.00 

      GRANULAR BORROW                         |                             |                             | 

    0030 203.35                  30.000  CY   |      36.38000        1091.40|      59.00000        1770.00|      60.00000        1800.00 

      GRAVEL BACKFILL FOR SLOPE STABILIZATION |                             |                             | 

    0035 204.20                  25.000  CY   |      26.17000         654.25|      46.00000        1150.00|      50.00000        1250.00 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0040 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0045 204.25                 300.000  CY   |      11.80000        3540.00|      30.00000        9000.00|      26.00000        7800.00 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0050 204.30                  70.000  CY   |      44.47000        3112.90|      35.00000        2450.00|      35.00000        2450.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0055 208.40                          LUMP |    2500.00000        2500.00|   40500.00000       40500.00|   47000.00000       47000.00 

      COFFERDAM                               |                             |                             | 

    0060 210.10                3400.000  SY   |       4.13000       14042.00|       5.00000       17000.00|       4.25000       14450.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0065 301.26                1200.000  CY   |      45.28000       54336.00|      27.00000       32400.00|      46.25000       55500.00 

      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             | 

    0070 301.35                 180.000  CY   |      44.09000        7936.20|      35.00000        6300.00|      76.00000       13680.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0075 402.12                  30.000  TON  |      42.35000        1270.50|      35.00000        1050.00|      85.00000        2550.00 

      AGGREGATE SHOULDERS                     |                             |                             | 

    0080 404.65                  50.000  CWT  |      53.30000        2665.00|      60.00000        3000.00|      59.00000        2950.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0085 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0090 490.30                 675.000  TON  |     116.07000       78347.25|     105.00000       70875.00|     125.00000       84375.00 

      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 

    0095 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 

    0100 507.11                5925.000  LB   |       1.57000        9302.25|       2.00000       11850.00|       1.75000       10368.75 

      REINFORCING STEEL, LEVEL I              |                             |                             | 

    0105 507.16                  50.000  LF   |      24.15000        1207.50|      40.00000        2000.00|      30.00000        1500.00 

      DRILLING AND GROUTING DOWELS            |                             |                             | 

    0110 529.15                   1.000  EACH |   30000.00000       30000.00|   65000.00000       65000.00|   33500.00000       33500.00 

      REMOVAL OF STRUCTURE (FERRY ACCESS      |                             |                             | 

      ABUTMENT)                               |                             |                             | 
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         PROJECT(S): ADDISON STP 032-1(18)                                           CONTRACT ID   : 12E008 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 110909070710       |(   3  ) 980317390001 

                                              |PECKHAM ROAD CORPORATION     |J. P. SICARD, INC.           |REALE CONSTRUCTIONCOMPANY, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0115 529.25                  45.000  CY   |     107.71000        4846.95|     105.00000        4725.00|     125.00000        5625.00 

      REMOVAL OF CONCRETE OR MASONRY          |                             |                             | 

    0120 541.22                  80.000  CY   |     338.86000       27108.80|     490.00000       39200.00|     485.00000       38800.00 

      CONCRETE, CLASS A                       |                             |                             | 

    0125 541.25                   3.000  CY   |     658.68000        1976.04|     490.00000        1470.00|    1100.00000        3300.00 

      CONCRETE, CLASS B                       |                             |                             | 

    0130 601.2615                94.000  LF   |      45.16000        4245.04|      40.00000        3760.00|      33.00000        3102.00 

      18" CPEP(SL)                            |                             |                             | 

    0135 601.7015                 4.000  EACH |     156.13000         624.52|     260.00000        1040.00|     250.00000        1000.00 

      18" CPEPES                              |                             |                             | 

    0140 601.995                300.000  LF   |      10.98000        3294.00|      17.00000        5100.00|      12.50000        3750.00 

      CLEANING CULV. PIPE, IN-PLACE [0 TO 24  |                             |                             | 

      IN., INCL.]                             |                             |                             | 

    0145 608.30                  10.000  HR   |      73.86000         738.60|      48.00000         480.00|     125.00000        1250.00 

      POWER BROOM RENTAL, TYPE I              |                             |                             | 

    0150 609.10                  75.000  MGAL |       8.10000         607.50|      54.00000        4050.00|      40.00000        3000.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0155 609.15                   1.000  TON  |    1162.89000        1162.89|    1200.00000        1200.00|    1250.00000        1250.00 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 

    0160 613.10                  70.000  CY   |      43.82000        3067.40|      47.00000        3290.00|      74.00000        5180.00 

      STONE FILL, TYPE I                      |                             |                             | 

    0165 613.11                 100.000  CY   |      49.35000        4935.00|      47.00000        4700.00|      68.00000        6800.00 

      STONE FILL, TYPE II                     |                             |                             | 

    0170 613.16                  50.000  CY   |      49.35000        2467.50|      53.00000        2650.00|      92.00000        4600.00 

      RIPRAP, LIGHT TYPE                      |                             |                             | 

    0175 617.10                   1.000  EACH |     162.31000         162.31|     200.00000         200.00|     100.00000         100.00 

      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 

    0180 619.17                   4.000  EACH |      35.14000         140.56|      38.00000         152.00|      50.00000         200.00 

      YIELDING MARKER POSTS                   |                             |                             | 

    0185 620.55                  60.000  LF   |       2.20000         132.00|       2.00000         120.00|       6.00000         360.00 

      REMOVAL OF EXISTING FENCE               |                             |                             | 

    0190 630.10                 100.000  HR   |      60.40000        6040.00|      75.00000        7500.00|      60.00000        6000.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0195 630.15                 500.000  HR   |      26.90000       13450.00|      30.00000       15000.00|      68.00000       34000.00 

      FLAGGERS                                |                             |                             | 

    0200 631.10                          LUMP |   25000.00000       25000.00|   18000.00000       18000.00|   20000.00000       20000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0205 631.16                          LUMP |     538.38000         538.38|     500.00000         500.00|    1500.00000        1500.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0210 631.17                          LUMP |     538.38000         538.38|     500.00000         500.00|     400.00000         400.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
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         PROJECT(S): ADDISON STP 032-1(18)                                           CONTRACT ID   : 12E008 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 110909070710       |(   3  ) 980317390001 

                                              |PECKHAM ROAD CORPORATION     |J. P. SICARD, INC.           |REALE CONSTRUCTIONCOMPANY, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0215 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0220 634.10                 520.000  HR   |       5.97000        3104.40|       5.00000        2600.00|       5.00000        2600.00 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0225 635.11                          LUMP |   30000.00000       30000.00|   94000.00000       94000.00|   44761.50000       44761.50 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0230 641.10                          LUMP |   75000.00000       75000.00|   10000.00000       10000.00|   75000.00000       75000.00 

      TRAFFIC CONTROL                         |                             |                             | 

    0235 641.12                          LUMP |    5180.07000        5180.07|   12000.00000       12000.00|    6000.00000        6000.00 

      PUBLIC RELATIONS OFFICER                |                             |                             | 

    0240 641.15                   3.000  EACH |    5329.91000       15989.73|    4500.00000       13500.00|    6000.00000       18000.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0245 646.407               2200.000  LF   |       4.39000        9658.00|       4.00000        8800.00|       4.25000        9350.00 

      DURABLE 4 INCH WHITE LINE, RECESSED     |                             |                             | 

      TYPE I TAPE                             |                             |                             | 

    0250 646.417               2200.000  LF   |       4.39000        9658.00|       4.00000        8800.00|       4.25000        9350.00 

      DURABLE 4 INCH YELLOW LINE, RECESSED    |                             |                             | 

      TYPE I TAPE                             |                             |                             | 

    0255 646.487                 35.000  LF   |      27.45000         960.75|      26.00000         910.00|      27.00000         945.00 

      DURABLE 24 INCH STOP BAR, RECESSED TYPE |                             |                             | 

      I TAPE                                  |                             |                             | 

    0260 646.493                  4.000  EACH |     549.08000        2196.32|     525.00000        2100.00|     550.00000        2200.00 

      DURABLE LETTER OR SYMBOL, EPOXY PAINT   |                             |                             | 

    0265 646.602               4400.000  LF   |       0.13000         572.00|       0.13000         572.00|       0.20000         880.00 

      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 

    0270 646.612               4400.000  LF   |       0.13000         572.00|       0.13000         572.00|       0.20000         880.00 

      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 

    0275 646.682                 70.000  LF   |       3.29000         230.30|       3.00000         210.00|       3.25000         227.50 

      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             | 

    0280 646.692                  8.000  EACH |      27.45000         219.60|      26.00000         208.00|      30.00000         240.00 

      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             | 

    0285 646.76                 325.000  EACH |       2.03000         659.75|       3.00000         975.00|       4.00000        1300.00 

      LINE STRIPING TARGETS                   |                             |                             | 

    0290 649.11                3200.000  SY   |       1.01000        3232.00|       2.00000        6400.00|       1.50000        4800.00 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 

    0295 649.61                1400.000  SY   |       1.00000        1400.00|      16.00000       22400.00|       1.00000        1400.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0300 651.15                 100.000  LB   |      13.28000        1328.00|       8.00000         800.00|      10.00000        1000.00 

      SEED                                    |                             |                             | 

    0305 651.18                 750.000  LB   |       1.79000        1342.50|       7.00000        5250.00|       2.00000        1500.00 

      FERTILIZER                              |                             |                             | 
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    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 110909070710       |(   3  ) 980317390001 

                                              |PECKHAM ROAD CORPORATION     |J. P. SICARD, INC.           |REALE CONSTRUCTIONCOMPANY, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0310 651.20                   3.000  TON  |     706.56000        2119.68|     480.00000        1440.00|     500.00000        1500.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0315 651.25                   3.000  TON  |     738.86000        2216.58|     600.00000        1800.00|     500.00000        1500.00 

      HAY MULCH                               |                             |                             | 

    0320 651.35                 450.000  CY   |      37.91000       17059.50|      50.00000       22500.00|      55.00000       24750.00 

      TOPSOIL                                 |                             |                             | 

    0325 652.10                          LUMP |   12000.00000       12000.00|    4000.00000        4000.00|    6000.00000        6000.00 

      EPSC PLAN                               |                             |                             | 

    0330 652.20                  40.000  HR   |      80.94000        3237.60|      60.00000        2400.00|     105.00000        4200.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0335 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0340 653.20                  80.000  SY   |       7.28000         582.40|       4.00000         320.00|       4.00000         320.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0345 653.25                   6.000  CY   |     105.29000         631.74|      50.00000         300.00|      80.00000         480.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0350 653.35                  40.000  CY   |      39.65000        1586.00|      50.00000        2000.00|      58.00000        2320.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0355 653.40                   4.000  EACH |     151.20000         604.80|     150.00000         600.00|     200.00000         800.00 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0360 653.50                1450.000  LF   |       1.69000        2450.50|       2.00000        2900.00|       4.00000        5800.00 

      BARRIER FENCE                           |                             |                             | 

    0365 653.55                2800.000  LF   |       1.71000        4788.00|       1.00000        2800.00|       2.00000        5600.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0370 653.60                2125.000  LF   |       4.52000        9605.00|      20.00000       42500.00|       8.00000       17000.00 

      EROSION LOG                             |                             |                             | 

    0375 656.20                   6.000  EACH |     262.00000        1572.00|     282.00000        1692.00|     375.00000        2250.00 

      EVERGREEN TREES (PINEA                  |                             |                             | 

      GLAUCA)(B&B)(7'-8' HT)                  |                             |                             | 

    0380 656.20                   8.000  EACH |     232.00000        1856.00|     228.00000        1824.00|     375.00000        3000.00 

      EVERGREEN TREES (PINUS                  |                             |                             | 

      STROBUS)(B&B)(7'-8' HT)                 |                             |                             | 

    0385 656.30                   5.000  EACH |     375.00000        1875.00|     252.00000        1260.00|     375.00000        1875.00 

      DECIDUOUS TREES (ACER RUBRUM VAR.       |                             |                             | 

      "OCTOBER GLORY")(B&B) (2"-2 1/2" CAL)   |                             |                             | 

    0390 656.30                   3.000  EACH |     415.00000        1245.00|     313.00000         939.00|     375.00000        1125.00 

      DECIDUOUS TREES (AMERICAN ELM           |                             |                             | 

      CULTIVAR)(B&B)(2"-2 1/2" CAL)           |                             |                             | 

    0395 656.30                  10.000  EACH |     248.00000        2480.00|     276.00000        2760.00|     375.00000        3750.00 

      DECIDUOUS TREES (CARYA OVATA)(B&B)(1    |                             |                             | 

      1/2"-2" CAL)                            |                             |                             | 
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    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 110909070710       |(   3  ) 980317390001 

                                              |PECKHAM ROAD CORPORATION     |J. P. SICARD, INC.           |REALE CONSTRUCTIONCOMPANY, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0400 656.30                   5.000  EACH |     255.00000        1275.00|     268.00000        1340.00|     375.00000        1875.00 

      DECIDUOUS TREES (CERCIS                 |                             |                             | 

      CANADENSIS)(B&B)(6'-7' HT)              |                             |                             | 

    0405 656.30                   7.000  EACH |     323.00000        2261.00|     307.00000        2149.00|     375.00000        2625.00 

      DECIDUOUS TREES (CRATAEGUS              |                             |                             | 

      PHAENOPYRUM)(B&B) (1 3/4"-2"CAL)        |                             |                             | 

    0410 656.30                   3.000  EACH |     290.00000         870.00|     156.00000         468.00|     375.00000        1125.00 

      DECIDUOUS TREES (MALUS SP.              |                             |                             | 

      )(B&B)(3/4"-1" CAL)                     |                             |                             | 

    0415 656.30                   5.000  EACH |     432.00000        2160.00|     282.00000        1410.00|     375.00000        1875.00 

      DECIDUOUS TREES (QUERCUS                |                             |                             | 

      RUBRA)(B&B)(2"-2 1/2" CAL)              |                             |                             | 

    0420 675.20                 277.000  SF   |      12.63000        3498.51|      12.00000        3324.00|      13.00000        3601.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0425 675.33                 600.000  LB   |       2.20000        1320.00|       2.00000        1200.00|       3.00000        1800.00 

      TUBULAR STEEL SIGN POST                 |                             |                             | 

    0430 675.341                460.000  LF   |       8.40000        3864.00|       8.00000        3680.00|       9.00000        4140.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0435 675.43                   6.000  EACH |     713.80000        4282.80|     683.00000        4098.00|     700.00000        4200.00 

      FOUNDATION FOR TUBULAR STEEL POST       |                             |                             | 

    0440 675.50                  57.000  EACH |       6.59000         375.63|       6.00000         342.00|      10.00000         570.00 

      REMOVING SIGNS                          |                             |                             | 

    0445 675.60                   3.000  EACH |      16.47000          49.41|      16.00000          48.00|      25.00000          75.00 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0450 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0455 900.608                 30.000  CY   |      70.19000        2105.70|      80.00000        2400.00|      80.00000        2400.00 

      SPECIAL PROVISION (AGGREGATE SURFACE    |                             |                             | 

      COURSE, SIDEWALK/TRAIL)                 |                             |                             | 

    0460 900.620                  1.000  EACH |   28182.65000       28182.65|   47690.00000       47690.00|   53000.00000       53000.00 

      SPECIAL PROVISION (AMPHITHEATER)        |                             |                             | 

    0465 900.620                  2.000  EACH |     652.17000        1304.34|     500.00000        1000.00|    1000.00000        2000.00 

      SPECIAL PROVISION (BAT HOUSE)           |                             |                             | 

    0470 900.620                  1.000  EACH |    4518.89000        4518.89|    4950.00000        4950.00|    3800.00000        3800.00 

      SPECIAL PROVISION (BICYCLE RACK)        |                             |                             | 

    0475 900.620                  1.000  EACH |    6474.39000        6474.39|   38750.00000       38750.00|   30000.00000       30000.00 

      SPECIAL PROVISION (COMMEMORATION PIER)  |                             |                             | 

    0480 900.620                  1.000  EACH |   43926.01000       43926.01|   45000.00000       45000.00|   40000.00000       40000.00 

      SPECIAL PROVISION (DOCK)                |                             |                             | 

    0485 900.620                  1.000  EACH |     439.26000         439.26|     480.00000         480.00|     500.00000         500.00 

      SPECIAL PROVISION (INFORMATIONAL SIGN   |                             |                             | 

      WITH STAND-OFF SIGN HOLDERS)            |                             |                             | 
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         PROJECT(S): ADDISON STP 032-1(18)                                           CONTRACT ID   : 12E008 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 12600335010         |(   2   ) 110909070710       |(   3  ) 980317390001 

                                              |PECKHAM ROAD CORPORATION     |J. P. SICARD, INC.           |REALE CONSTRUCTIONCOMPANY, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0490 900.620                 11.000  EACH |    2860.00000       31460.00|    3120.00000       34320.00|    2000.00000       22000.00 

      SPECIAL PROVISION (INFORMATIONAL SIGN   |                             |                             | 

      WITH STEEL POSTS)                       |                             |                             | 

    0495 900.620                  1.000  EACH |    1471.55000        1471.55|    5000.00000        5000.00|    1500.00000        1500.00 

      SPECIAL PROVISION (REMOVE AND TRANSPORT |                             |                             | 

      BUILDING)                               |                             |                             | 

    0500 900.640                 70.000  LF   |      18.65000        1305.50|      16.00000        1120.00|      12.00000         840.00 

      SPECIAL PROVISION (REMOVAL OF TEMPORARY |                             |                             | 

      TRAFFIC BARRIER)                        |                             |                             | 

    0505 900.640                420.000  LF   |      18.39000        7723.80|      20.00000        8400.00|      22.00000        9240.00 

      SPECIAL PROVISION (WOOD POST AND CHAIN  |                             |                             | 

      FENCE)                                  |                             |                             | 

    0510 900.675               3100.000  SY   |       3.81000       11811.00|      10.00000       31000.00|       5.50000       17050.00 

      SPECIAL PROVISION (COLD PLANING         |                             |                             | 

      BITUMINOUS PAVEMENT)                    |                             |                             | 

    0515 900.675                200.000  SY   |     232.00000       46400.00|     248.00000       49600.00|     250.00000       50000.00 

      SPECIAL PROVISION (FLAGSTONE PAVERS)    |                             |                             | 

    0520 900.675                200.000  SY   |      41.35000        8270.00|      53.00000       10600.00|      58.00000       11600.00 

      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 

      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 

         SECTION TOTALS                       |           $       853,954.98|           $     1,117,891.00|           $     1,214,000.00 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 

         COMMON ITEMS TOTAL                   |           $       853,954.98|           $     1,117,891.00|           $     1,214,000.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       853,954.98|           $     1,117,891.00|           $     1,214,000.00 

    ==================================================================================================================================== 
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    ===================================================================================================================================== 

                                              |(   4  ) 110909410510        |(   5   ) 11010762010        |(   6  ) 115009280610 

                                              |MARKOWSKI EXCAVATING, INC.   |J. HUTCHINS, INC.            |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |   13080.16000       13080.16|    5000.00000        5000.00|   30000.00000       30000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                8800.000  CY   |      10.62000       93456.00|      14.00000      123200.00|      13.00000      114400.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.25                1680.000  CY   |      12.44000       20899.20|      22.00000       36960.00|      14.00000       23520.00 

      CHANNEL EXCAVATION OF EARTH             |                             |                             | 

    0020 203.30                 325.000  CY   |      26.65000        8661.25|      16.00000        5200.00|      40.00000       13000.00 

      EARTH BORROW                            |                             |                             | 

    0025 203.32                3000.000  CY   |       8.35000       25050.00|      18.00000       54000.00|       5.00000       15000.00 

      GRANULAR BORROW                         |                             |                             | 

    0030 203.35                  30.000  CY   |      55.43000        1662.90|      28.00000         840.00|      60.00000        1800.00 

      GRAVEL BACKFILL FOR SLOPE STABILIZATION |                             |                             | 

    0035 204.20                  25.000  CY   |      22.48000         562.00|     100.00000        2500.00|     175.00000        4375.00 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0040 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0045 204.25                 300.000  CY   |      23.95000        7185.00|     125.00000       37500.00|      17.00000        5100.00 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0050 204.30                  70.000  CY   |      59.79000        4185.30|      30.00000        2100.00|      35.00000        2450.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0055 208.40                          LUMP |   82320.00000       82320.00|  167000.00000      167000.00|  115000.00000      115000.00 

      COFFERDAM                               |                             |                             | 

    0060 210.10                3400.000  SY   |       6.25000       21250.00|       4.40000       14960.00|       4.00000       13600.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0065 301.26                1200.000  CY   |      34.19000       41028.00|      28.00000       33600.00|      50.00000       60000.00 

      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             | 

    0070 301.35                 180.000  CY   |      33.55000        6039.00|      32.00000        5760.00|      50.00000        9000.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0075 402.12                  30.000  TON  |      20.41000         612.30|      30.00000         900.00|     110.00000        3300.00 

      AGGREGATE SHOULDERS                     |                             |                             | 

    0080 404.65                  50.000  CWT  |     111.05000        5552.50|     110.00000        5500.00|     100.00000        5000.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0085 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0090 490.30                 675.000  TON  |     152.10000      102667.50|     148.50000      100237.50|     135.00000       91125.00 

      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 
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    ===================================================================================================================================== 

                                              |(   4  ) 110909410510        |(   5   ) 11010762010        |(   6  ) 115009280610 

                                              |MARKOWSKI EXCAVATING, INC.   |J. HUTCHINS, INC.            |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0095 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 

    0100 507.11                5925.000  LB   |       1.76000       10428.00|       1.20000        7110.00|       2.50000       14812.50 

      REINFORCING STEEL, LEVEL I              |                             |                             | 

    0105 507.16                  50.000  LF   |      30.80000        1540.00|     100.00000        5000.00|      60.00000        3000.00 

      DRILLING AND GROUTING DOWELS            |                             |                             | 

    0110 529.15                   1.000  EACH |   14820.00000       14820.00|   36000.00000       36000.00|   70000.00000       70000.00 

      REMOVAL OF STRUCTURE (FERRY ACCESS      |                             |                             | 

      ABUTMENT)                               |                             |                             | 

    0115 529.25                  45.000  CY   |      97.61000        4392.45|     150.00000        6750.00|      50.00000        2250.00 

      REMOVAL OF CONCRETE OR MASONRY          |                             |                             | 

    0120 541.22                  80.000  CY   |     484.00000       38720.00|     600.00000       48000.00|     275.00000       22000.00 

      CONCRETE, CLASS A                       |                             |                             | 

    0125 541.25                   3.000  CY   |    1265.00000        3795.00|     550.00000        1650.00|    2000.00000        6000.00 

      CONCRETE, CLASS B                       |                             |                             | 

    0130 601.2615                94.000  LF   |      51.83000        4872.02|      50.00000        4700.00|      25.00000        2350.00 

      18" CPEP(SL)                            |                             |                             | 

    0135 601.7015                 4.000  EACH |     504.76000        2019.04|     350.00000        1400.00|     350.00000        1400.00 

      18" CPEPES                              |                             |                             | 

    0140 601.995                300.000  LF   |      23.50000        7050.00|       9.00000        2700.00|      25.00000        7500.00 

      CLEANING CULV. PIPE, IN-PLACE [0 TO 24  |                             |                             | 

      IN., INCL.]                             |                             |                             | 

    0145 608.30                  10.000  HR   |     118.80000        1188.00|      85.00000         850.00|      50.00000         500.00 

      POWER BROOM RENTAL, TYPE I              |                             |                             | 

    0150 609.10                  75.000  MGAL |      96.80000        7260.00|     100.00000        7500.00|      40.00000        3000.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0155 609.15                   1.000  TON  |    1220.25000        1220.25|    1600.00000        1600.00|    1250.00000        1250.00 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 

    0160 613.10                  70.000  CY   |      42.46000        2972.20|      45.00000        3150.00|      40.00000        2800.00 

      STONE FILL, TYPE I                      |                             |                             | 

    0165 613.11                 100.000  CY   |      44.14000        4414.00|      50.00000        5000.00|      45.00000        4500.00 

      STONE FILL, TYPE II                     |                             |                             | 

    0170 613.16                  50.000  CY   |      48.06000        2403.00|      60.00000        3000.00|     125.00000        6250.00 

      RIPRAP, LIGHT TYPE                      |                             |                             | 

    0175 617.10                   1.000  EACH |     181.50000         181.50|     185.00000         185.00|     200.00000         200.00 

      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 

    0180 619.17                   4.000  EACH |      35.20000         140.80|      35.00000         140.00|      50.00000         200.00 

      YIELDING MARKER POSTS                   |                             |                             | 

    0185 620.55                  60.000  LF   |       2.20000         132.00|       2.50000         150.00|       5.00000         300.00 

      REMOVAL OF EXISTING FENCE               |                             |                             | 
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    ===================================================================================================================================== 

                                              |(   4  ) 110909410510        |(   5   ) 11010762010        |(   6  ) 115009280610 

                                              |MARKOWSKI EXCAVATING, INC.   |J. HUTCHINS, INC.            |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0190 630.10                 100.000  HR   |      54.02000        5402.00|      65.00000        6500.00|      70.00000        7000.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0195 630.15                 500.000  HR   |      52.80000       26400.00|      30.00000       15000.00|      35.00000       17500.00 

      FLAGGERS                                |                             |                             | 

    0200 631.10                          LUMP |   22330.00000       22330.00|   18000.00000       18000.00|   25000.00000       25000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0205 631.16                          LUMP |    4950.00000        4950.00|     750.00000         750.00|     500.00000         500.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0210 631.17                          LUMP |    1100.00000        1100.00|    1100.00000        1100.00|     500.00000         500.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0215 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0220 634.10                 520.000  HR   |      48.00000       24960.00|      10.00000        5200.00|       1.00000         520.00 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0225 635.11                          LUMP |  123111.65000      123111.65|   92000.00000       92000.00|  210000.00000      210000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0230 641.10                          LUMP |   16500.00000       16500.00|   19000.00000       19000.00|   10000.00000       10000.00 

      TRAFFIC CONTROL                         |                             |                             | 

    0235 641.12                          LUMP |    5500.00000        5500.00|    6000.00000        6000.00|   10000.00000       10000.00 

      PUBLIC RELATIONS OFFICER                |                             |                             | 

    0240 641.15                   3.000  EACH |    7966.67000       23900.01|    2500.00000        7500.00|    3000.00000        9000.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0245 646.407               2200.000  LF   |       4.40000        9680.00|       4.50000        9900.00|       4.00000        8800.00 

      DURABLE 4 INCH WHITE LINE, RECESSED     |                             |                             | 

      TYPE I TAPE                             |                             |                             | 

    0250 646.417               2200.000  LF   |       4.40000        9680.00|       4.50000        9900.00|       4.00000        8800.00 

      DURABLE 4 INCH YELLOW LINE, RECESSED    |                             |                             | 

      TYPE I TAPE                             |                             |                             | 

    0255 646.487                 35.000  LF   |      27.50000         962.50|      28.00000         980.00|      25.00000         875.00 

      DURABLE 24 INCH STOP BAR, RECESSED TYPE |                             |                             | 

      I TAPE                                  |                             |                             | 

    0260 646.493                  4.000  EACH |     550.00000        2200.00|     550.00000        2200.00|     500.00000        2000.00 

      DURABLE LETTER OR SYMBOL, EPOXY PAINT   |                             |                             | 

    0265 646.602               4400.000  LF   |       0.13000         572.00|       0.15000         660.00|       0.05000         220.00 

      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 

    0270 646.612               4400.000  LF   |       0.13000         572.00|       0.15000         660.00|       0.05000         220.00 

      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 

    0275 646.682                 70.000  LF   |       3.30000         231.00|       3.50000         245.00|       1.00000          70.00 

      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             | 

    0280 646.692                  8.000  EACH |      27.50000         220.00|      28.00000         224.00|       5.00000          40.00 

      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             | 
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    ===================================================================================================================================== 

                                              |(   4  ) 110909410510        |(   5   ) 11010762010        |(   6  ) 115009280610 

                                              |MARKOWSKI EXCAVATING, INC.   |J. HUTCHINS, INC.            |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0285 646.76                 325.000  EACH |      22.00000        7150.00|       2.00000         650.00|       0.25000          81.25 

      LINE STRIPING TARGETS                   |                             |                             | 

    0290 649.11                3200.000  SY   |       2.57000        8224.00|       3.00000        9600.00|       1.25000        4000.00 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 

    0295 649.61                1400.000  SY   |      16.87000       23618.00|      27.00000       37800.00|      15.00000       21000.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0300 651.15                 100.000  LB   |      10.04000        1004.00|      10.00000        1000.00|      10.00000        1000.00 

      SEED                                    |                             |                             | 

    0305 651.18                 750.000  LB   |       2.87000        2152.50|      10.00000        7500.00|       5.00000        3750.00 

      FERTILIZER                              |                             |                             | 

    0310 651.20                   3.000  TON  |     316.30000         948.90|     750.00000        2250.00|     600.00000        1800.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0315 651.25                   3.000  TON  |     971.40000        2914.20|     750.00000        2250.00|     750.00000        2250.00 

      HAY MULCH                               |                             |                             | 

    0320 651.35                 450.000  CY   |      44.38000       19971.00|      45.00000       20250.00|      70.00000       31500.00 

      TOPSOIL                                 |                             |                             | 

    0325 652.10                          LUMP |   44667.12000       44667.12|    8500.00000        8500.00|    7500.00000        7500.00 

      EPSC PLAN                               |                             |                             | 

    0330 652.20                  40.000  HR   |      68.00000        2720.00|      50.00000        2000.00|      10.00000         400.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0335 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0340 653.20                  80.000  SY   |       4.98000         398.40|       4.00000         320.00|      10.00000         800.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0345 653.25                   6.000  CY   |      50.00000         300.00|      55.00000         330.00|     100.00000         600.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0350 653.35                  40.000  CY   |      67.24000        2689.60|      20.00000         800.00|      65.00000        2600.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0355 653.40                   4.000  EACH |     553.07000        2212.28|     175.00000         700.00|     100.00000         400.00 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0360 653.50                1450.000  LF   |       2.65000        3842.50|       3.00000        4350.00|       1.00000        1450.00 

      BARRIER FENCE                           |                             |                             | 

    0365 653.55                2800.000  LF   |       1.51000        4228.00|       2.00000        5600.00|       0.75000        2100.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0370 653.60                2125.000  LF   |      19.63000       41713.75|       5.00000       10625.00|       4.00000        8500.00 

      EROSION LOG                             |                             |                             | 

    0375 656.20                   6.000  EACH |     357.50000        2145.00|     325.00000        1950.00|     400.00000        2400.00 

      EVERGREEN TREES (PINEA                  |                             |                             | 

      GLAUCA)(B&B)(7'-8' HT)                  |                             |                             | 

    0380 656.20                   8.000  EACH |     302.50000        2420.00|     275.00000        2200.00|     350.00000        2800.00 

      EVERGREEN TREES (PINUS                  |                             |                             | 

      STROBUS)(B&B)(7'-8' HT)                 |                             |                             | 
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         PROJECT(S): ADDISON STP 032-1(18)                                           CONTRACT ID   : 12E008 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 110909410510        |(   5   ) 11010762010        |(   6  ) 115009280610 

                                              |MARKOWSKI EXCAVATING, INC.   |J. HUTCHINS, INC.            |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0385 656.30                   5.000  EACH |     467.50000        2337.50|     425.00000        2125.00|     400.00000        2000.00 

      DECIDUOUS TREES (ACER RUBRUM VAR.       |                             |                             | 

      "OCTOBER GLORY")(B&B) (2"-2 1/2" CAL)   |                             |                             | 

    0390 656.30                   3.000  EACH |     495.00000        1485.00|     450.00000        1350.00|     450.00000        1350.00 

      DECIDUOUS TREES (AMERICAN ELM           |                             |                             | 

      CULTIVAR)(B&B)(2"-2 1/2" CAL)           |                             |                             | 

    0395 656.30                  10.000  EACH |     247.50000        2475.00|     225.00000        2250.00|     400.00000        4000.00 

      DECIDUOUS TREES (CARYA OVATA)(B&B)(1    |                             |                             | 

      1/2"-2" CAL)                            |                             |                             | 

    0400 656.30                   5.000  EACH |     467.50000        2337.50|     275.00000        1375.00|     400.00000        2000.00 

      DECIDUOUS TREES (CERCIS                 |                             |                             | 

      CANADENSIS)(B&B)(6'-7' HT)              |                             |                             | 

    0405 656.30                   7.000  EACH |     214.50000        1501.50|     195.00000        1365.00|     450.00000        3150.00 

      DECIDUOUS TREES (CRATAEGUS              |                             |                             | 

      PHAENOPYRUM)(B&B) (1 3/4"-2"CAL)        |                             |                             | 

    0410 656.30                   3.000  EACH |     192.50000         577.50|     175.00000         525.00|     250.00000         750.00 

      DECIDUOUS TREES (MALUS SP.              |                             |                             | 

      )(B&B)(3/4"-1" CAL)                     |                             |                             | 

    0415 656.30                   5.000  EACH |     440.00000        2200.00|     400.00000        2000.00|     400.00000        2000.00 

      DECIDUOUS TREES (QUERCUS                |                             |                             | 

      RUBRA)(B&B)(2"-2 1/2" CAL)              |                             |                             | 

    0420 675.20                 277.000  SF   |      12.65000        3504.05|      12.75000        3531.75|      12.00000        3324.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0425 675.33                 600.000  LB   |       2.20000        1320.00|       2.25000        1350.00|       2.00000        1200.00 

      TUBULAR STEEL SIGN POST                 |                             |                             | 

    0430 675.341                460.000  LF   |       8.42000        3873.20|       8.50000        3910.00|       8.00000        3680.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0435 675.43                   6.000  EACH |     779.17000        4675.02|     725.00000        4350.00|     750.00000        4500.00 

      FOUNDATION FOR TUBULAR STEEL POST       |                             |                             | 

    0440 675.50                  57.000  EACH |       6.60000         376.20|      25.00000        1425.00|       8.00000         456.00 

      REMOVING SIGNS                          |                             |                             | 

    0445 675.60                   3.000  EACH |      16.50000          49.50|      50.00000         150.00|      25.00000          75.00 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0450 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0455 900.608                 30.000  CY   |      89.05000        2671.50|      40.00000        1200.00|      55.00000        1650.00 

      SPECIAL PROVISION (AGGREGATE SURFACE    |                             |                             | 

      COURSE, SIDEWALK/TRAIL)                 |                             |                             | 

    0460 900.620                  1.000  EACH |   86020.00000       86020.00|   78200.00000       78200.00|   55000.00000       55000.00 

      SPECIAL PROVISION (AMPHITHEATER)        |                             |                             | 

    0465 900.620                  2.000  EACH |    1593.00000        3186.00|     550.00000        1100.00|     550.00000        1100.00 

      SPECIAL PROVISION (BAT HOUSE)           |                             |                             | 
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         PROJECT(S): ADDISON STP 032-1(18)                                           CONTRACT ID   : 12E008 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 110909410510        |(   5   ) 11010762010        |(   6  ) 115009280610 

                                              |MARKOWSKI EXCAVATING, INC.   |J. HUTCHINS, INC.            |PIKE INDUSTRIES, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0470 900.620                  1.000  EACH |    4256.50000        4256.50|    3500.00000        3500.00|    5000.00000        5000.00 

      SPECIAL PROVISION (BICYCLE RACK)        |                             |                             | 

    0475 900.620                  1.000  EACH |   28000.00000       28000.00|   11500.00000       11500.00|   10000.00000       10000.00 

      SPECIAL PROVISION (COMMEMORATION PIER)  |                             |                             | 

    0480 900.620                  1.000  EACH |   48630.00000       48630.00|   40200.00000       40200.00|   40000.00000       40000.00 

      SPECIAL PROVISION (DOCK)                |                             |                             | 

    0485 900.620                  1.000  EACH |     440.00000         440.00|     650.00000         650.00|     500.00000         500.00 

      SPECIAL PROVISION (INFORMATIONAL SIGN   |                             |                             | 

      WITH STAND-OFF SIGN HOLDERS)            |                             |                             | 

    0490 900.620                 11.000  EACH |    3041.82000       33460.02|    3000.00000       33000.00|    2750.00000       30250.00 

      SPECIAL PROVISION (INFORMATIONAL SIGN   |                             |                             | 

      WITH STEEL POSTS)                       |                             |                             | 

    0495 900.620                  1.000  EACH |    8780.00000        8780.00|    5000.00000        5000.00|   15000.00000       15000.00 

      SPECIAL PROVISION (REMOVE AND TRANSPORT |                             |                             | 

      BUILDING)                               |                             |                             | 

    0500 900.640                 70.000  LF   |      73.64000        5154.80|      10.00000         700.00|      20.00000        1400.00 

      SPECIAL PROVISION (REMOVAL OF TEMPORARY |                             |                             | 

      TRAFFIC BARRIER)                        |                             |                             | 

    0505 900.640                420.000  LF   |      18.43000        7740.60|      20.00000        8400.00|      17.00000        7140.00 

      SPECIAL PROVISION (WOOD POST AND CHAIN  |                             |                             | 

      FENCE)                                  |                             |                             | 

    0510 900.675               3100.000  SY   |      10.28000       31868.00|       8.25000       25575.00|       7.50000       23250.00 

      SPECIAL PROVISION (COLD PLANING         |                             |                             | 

      BITUMINOUS PAVEMENT)                    |                             |                             | 

    0515 900.675                200.000  SY   |     236.50000       47300.00|     215.00000       43000.00|     500.00000      100000.00 

      SPECIAL PROVISION (FLAGSTONE PAVERS)    |                             |                             | 

    0520 900.675                200.000  SY   |      10.31000        2062.00|      75.00000       15000.00|      35.00000        7000.00 

      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 

      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 

         SECTION TOTALS                       |           $     1,337,709.17|           $     1,345,446.25|           $     1,394,811.75 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 

         COMMON ITEMS TOTAL                   |           $     1,337,709.17|           $     1,345,446.25|           $     1,394,811.75 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     1,337,709.17|           $     1,345,446.25|           $     1,394,811.75 

    ==================================================================================================================================== 
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         PROJECT(S): ADDISON STP 032-1(18)                                           CONTRACT ID   : 12E008 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 120038150010        |(       )                    |(      ) 

                                              |KUBRICKY CONSTRUCTION CORPOR |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |    3054.00000        3054.00|                             | 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                8800.000  CY   |      18.17000      159896.00|                             | 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.25                1680.000  CY   |      32.04000       53827.20|                             | 

      CHANNEL EXCAVATION OF EARTH             |                             |                             | 

    0020 203.30                 325.000  CY   |      40.58000       13188.50|                             | 

      EARTH BORROW                            |                             |                             | 

    0025 203.32                3000.000  CY   |      36.53000      109590.00|                             | 

      GRANULAR BORROW                         |                             |                             | 

    0030 203.35                  30.000  CY   |      71.90000        2157.00|                             | 

      GRAVEL BACKFILL FOR SLOPE STABILIZATION |                             |                             | 

    0035 204.20                  25.000  CY   |      38.80000         970.00|                             | 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0040 204.22                   1.000  CY   |      75.00000          75.00|                             | 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0045 204.25                 300.000  CY   |      17.02000        5106.00|                             | 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0050 204.30                  70.000  CY   |      34.90000        2443.00|                             | 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0055 208.40                          LUMP |   40900.00000       40900.00|                             | 

      COFFERDAM                               |                             |                             | 

    0060 210.10                3400.000  SY   |       3.60000       12240.00|                             | 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0065 301.26                1200.000  CY   |      48.62000       58344.00|                             | 

      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             | 

    0070 301.35                 180.000  CY   |      60.10000       10818.00|                             | 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0075 402.12                  30.000  TON  |      65.10000        1953.00|                             | 

      AGGREGATE SHOULDERS                     |                             |                             | 

    0080 404.65                  50.000  CWT  |     130.80000        6540.00|                             | 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0085 406.50                   1.000  LU   |       1.00000           1.00|                             | 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0090 490.30                 675.000  TON  |     108.96000       73548.00|                             | 

      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 
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         PROJECT(S): ADDISON STP 032-1(18)                                           CONTRACT ID   : 12E008 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 120038150010        |(       )                    |(      ) 

                                              |KUBRICKY CONSTRUCTION CORPOR |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0095 490.32                   1.000  LU   |       1.00000           1.00|                             | 

      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 

    0100 507.11                5925.000  LB   |       1.74000       10309.50|                             | 

      REINFORCING STEEL, LEVEL I              |                             |                             | 

    0105 507.16                  50.000  LF   |      18.95000         947.50|                             | 

      DRILLING AND GROUTING DOWELS            |                             |                             | 

    0110 529.15                   1.000  EACH |  150000.00000      150000.00|                             | 

      REMOVAL OF STRUCTURE (FERRY ACCESS      |                             |                             | 

      ABUTMENT)                               |                             |                             | 

    0115 529.25                  45.000  CY   |     136.00000        6120.00|                             | 

      REMOVAL OF CONCRETE OR MASONRY          |                             |                             | 

    0120 541.22                  80.000  CY   |     478.00000       38240.00|                             | 

      CONCRETE, CLASS A                       |                             |                             | 

    0125 541.25                   3.000  CY   |     672.00000        2016.00|                             | 

      CONCRETE, CLASS B                       |                             |                             | 

    0130 601.2615                94.000  LF   |      28.90000        2716.60|                             | 

      18" CPEP(SL)                            |                             |                             | 

    0135 601.7015                 4.000  EACH |     224.80000         899.20|                             | 

      18" CPEPES                              |                             |                             | 

    0140 601.995                300.000  LF   |      15.50000        4650.00|                             | 

      CLEANING CULV. PIPE, IN-PLACE [0 TO 24  |                             |                             | 

      IN., INCL.]                             |                             |                             | 

    0145 608.30                  10.000  HR   |     150.80000        1508.00|                             | 

      POWER BROOM RENTAL, TYPE I              |                             |                             | 

    0150 609.10                  75.000  MGAL |      47.00000        3525.00|                             | 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0155 609.15                   1.000  TON  |     800.00000         800.00|                             | 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 

    0160 613.10                  70.000  CY   |      53.70000        3759.00|                             | 

      STONE FILL, TYPE I                      |                             |                             | 

    0165 613.11                 100.000  CY   |      56.80000        5680.00|                             | 

      STONE FILL, TYPE II                     |                             |                             | 

    0170 613.16                  50.000  CY   |      96.30000        4815.00|                             | 

      RIPRAP, LIGHT TYPE                      |                             |                             | 

    0175 617.10                   1.000  EACH |     144.00000         144.00|                             | 

      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 

    0180 619.17                   4.000  EACH |      34.40000         137.60|                             | 

      YIELDING MARKER POSTS                   |                             |                             | 

    0185 620.55                  60.000  LF   |       7.10000         426.00|                             | 

      REMOVAL OF EXISTING FENCE               |                             |                             | 
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         PROJECT(S): ADDISON STP 032-1(18)                                           CONTRACT ID   : 12E008 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 120038150010        |(       )                    |(      ) 

                                              |KUBRICKY CONSTRUCTION CORPOR |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0190 630.10                 100.000  HR   |      53.00000        5300.00|                             | 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0195 630.15                 500.000  HR   |      12.50000        6250.00|                             | 

      FLAGGERS                                |                             |                             | 

    0200 631.10                          LUMP |   43000.00000       43000.00|                             | 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0205 631.16                          LUMP |     537.00000         537.00|                             | 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0210 631.17                          LUMP |     537.00000         537.00|                             | 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0215 631.26                3000.000  DL   |       1.00000        3000.00|                             | 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0220 634.10                 520.000  HR   |      22.50000       11700.00|                             | 

      EMPLOYEE TRAINEESHIP                    |                             |                             | 

    0225 635.11                          LUMP |   68000.00000       68000.00|                             | 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0230 641.10                          LUMP |   65000.00000       65000.00|                             | 

      TRAFFIC CONTROL                         |                             |                             | 

    0235 641.12                          LUMP |    2923.82000        2923.82|                             | 

      PUBLIC RELATIONS OFFICER                |                             |                             | 

    0240 641.15                   3.000  EACH |   10900.00000       32700.00|                             | 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0245 646.407               2200.000  LF   |       4.30000        9460.00|                             | 

      DURABLE 4 INCH WHITE LINE, RECESSED     |                             |                             | 

      TYPE I TAPE                             |                             |                             | 

    0250 646.417               2200.000  LF   |       4.30000        9460.00|                             | 

      DURABLE 4 INCH YELLOW LINE, RECESSED    |                             |                             | 

      TYPE I TAPE                             |                             |                             | 

    0255 646.487                 35.000  LF   |      26.80000         938.00|                             | 

      DURABLE 24 INCH STOP BAR, RECESSED TYPE |                             |                             | 

      I TAPE                                  |                             |                             | 

    0260 646.493                  4.000  EACH |     536.00000        2144.00|                             | 

      DURABLE LETTER OR SYMBOL, EPOXY PAINT   |                             |                             | 

    0265 646.602               4400.000  LF   |       0.13000         572.00|                             | 

      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 

    0270 646.612               4400.000  LF   |       0.13000         572.00|                             | 

      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 

    0275 646.682                 70.000  LF   |       3.20000         224.00|                             | 

      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             | 

    0280 646.692                  8.000  EACH |      26.85000         214.80|                             | 

      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             | 
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         PROJECT(S): ADDISON STP 032-1(18)                                           CONTRACT ID   : 12E008 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 120038150010        |(       )                    |(      ) 

                                              |KUBRICKY CONSTRUCTION CORPOR |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0285 646.76                 325.000  EACH |       1.30000         422.50|                             | 

      LINE STRIPING TARGETS                   |                             |                             | 

    0290 649.11                3200.000  SY   |       1.65000        5280.00|                             | 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 

    0295 649.61                1400.000  SY   |      32.88000       46032.00|                             | 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0300 651.15                 100.000  LB   |      12.80000        1280.00|                             | 

      SEED                                    |                             |                             | 

    0305 651.18                 750.000  LB   |       4.30000        3225.00|                             | 

      FERTILIZER                              |                             |                             | 

    0310 651.20                   3.000  TON  |     644.00000        1932.00|                             | 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0315 651.25                   3.000  TON  |     751.00000        2253.00|                             | 

      HAY MULCH                               |                             |                             | 

    0320 651.35                 450.000  CY   |      67.50000       30375.00|                             | 

      TOPSOIL                                 |                             |                             | 

    0325 652.10                          LUMP |    1094.00000        1094.00|                             | 

      EPSC PLAN                               |                             |                             | 

    0330 652.20                  40.000  HR   |      85.00000        3400.00|                             | 

      MONITORING EPSC PLAN                    |                             |                             | 

    0335 652.30                   1.000  LU   |    5000.00000        5000.00|                             | 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0340 653.20                  80.000  SY   |       6.00000         480.00|                             | 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0345 653.25                   6.000  CY   |     181.00000        1086.00|                             | 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0350 653.35                  40.000  CY   |      60.00000        2400.00|                             | 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0355 653.40                   4.000  EACH |     257.00000        1028.00|                             | 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0360 653.50                1450.000  LF   |       2.50000        3625.00|                             | 

      BARRIER FENCE                           |                             |                             | 

    0365 653.55                2800.000  LF   |       1.00000        2800.00|                             | 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0370 653.60                2125.000  LF   |       6.30000       13387.50|                             | 

      EROSION LOG                             |                             |                             | 

    0375 656.20                   6.000  EACH |     402.00000        2412.00|                             | 

      EVERGREEN TREES (PINEA                  |                             |                             | 

      GLAUCA)(B&B)(7'-8' HT)                  |                             |                             | 

    0380 656.20                   8.000  EACH |     402.00000        3216.00|                             | 

      EVERGREEN TREES (PINUS                  |                             |                             | 

      STROBUS)(B&B)(7'-8' HT)                 |                             |                             | 
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         PROJECT(S): ADDISON STP 032-1(18)                                           CONTRACT ID   : 12E008 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 120038150010        |(       )                    |(      ) 

                                              |KUBRICKY CONSTRUCTION CORPOR |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0385 656.30                   5.000  EACH |     418.00000        2090.00|                             | 

      DECIDUOUS TREES (ACER RUBRUM VAR.       |                             |                             | 

      "OCTOBER GLORY")(B&B) (2"-2 1/2" CAL)   |                             |                             | 

    0390 656.30                   3.000  EACH |     483.00000        1449.00|                             | 

      DECIDUOUS TREES (AMERICAN ELM           |                             |                             | 

      CULTIVAR)(B&B)(2"-2 1/2" CAL)           |                             |                             | 

    0395 656.30                  10.000  EACH |     430.00000        4300.00|                             | 

      DECIDUOUS TREES (CARYA OVATA)(B&B)(1    |                             |                             | 

      1/2"-2" CAL)                            |                             |                             | 

    0400 656.30                   5.000  EACH |     214.00000        1070.00|                             | 

      DECIDUOUS TREES (CERCIS                 |                             |                             | 

      CANADENSIS)(B&B)(6'-7' HT)              |                             |                             | 

    0405 656.30                   7.000  EACH |     420.00000        2940.00|                             | 

      DECIDUOUS TREES (CRATAEGUS              |                             |                             | 

      PHAENOPYRUM)(B&B) (1 3/4"-2"CAL)        |                             |                             | 

    0410 656.30                   3.000  EACH |      80.00000         240.00|                             | 

      DECIDUOUS TREES (MALUS SP.              |                             |                             | 

      )(B&B)(3/4"-1" CAL)                     |                             |                             | 

    0415 656.30                   5.000  EACH |     480.00000        2400.00|                             | 

      DECIDUOUS TREES (QUERCUS                |                             |                             | 

      RUBRA)(B&B)(2"-2 1/2" CAL)              |                             |                             | 

    0420 675.20                 277.000  SF   |      12.35000        3420.95|                             | 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0425 675.33                 600.000  LB   |       2.15000        1290.00|                             | 

      TUBULAR STEEL SIGN POST                 |                             |                             | 

    0430 675.341                460.000  LF   |       8.20000        3772.00|                             | 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0435 675.43                   6.000  EACH |     700.00000        4200.00|                             | 

      FOUNDATION FOR TUBULAR STEEL POST       |                             |                             | 

    0440 675.50                  57.000  EACH |       6.40000         364.80|                             | 

      REMOVING SIGNS                          |                             |                             | 

    0445 675.60                   3.000  EACH |      16.10000          48.30|                             | 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0450 690.50                   1.000  LU   |       1.00000           1.00|                             | 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0455 900.608                 30.000  CY   |      81.00000        2430.00|                             | 

      SPECIAL PROVISION (AGGREGATE SURFACE    |                             |                             | 

      COURSE, SIDEWALK/TRAIL)                 |                             |                             | 

    0460 900.620                  1.000  EACH |   51700.00000       51700.00|                             | 

      SPECIAL PROVISION (AMPHITHEATER)        |                             |                             | 

    0465 900.620                  2.000  EACH |     662.00000        1324.00|                             | 

      SPECIAL PROVISION (BAT HOUSE)           |                             |                             | 
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                                              |(   7  ) 120038150010        |(       )                    |(      ) 

                                              |KUBRICKY CONSTRUCTION CORPOR |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0470 900.620                  1.000  EACH |    4420.00000        4420.00|                             | 

      SPECIAL PROVISION (BICYCLE RACK)        |                             |                             | 

    0475 900.620                  1.000  EACH |   20500.00000       20500.00|                             | 

      SPECIAL PROVISION (COMMEMORATION PIER)  |                             |                             | 

    0480 900.620                  1.000  EACH |   50200.00000       50200.00|                             | 

      SPECIAL PROVISION (DOCK)                |                             |                             | 

    0485 900.620                  1.000  EACH |     429.00000         429.00|                             | 

      SPECIAL PROVISION (INFORMATIONAL SIGN   |                             |                             | 

      WITH STAND-OFF SIGN HOLDERS)            |                             |                             | 

    0490 900.620                 11.000  EACH |    2800.00000       30800.00|                             | 

      SPECIAL PROVISION (INFORMATIONAL SIGN   |                             |                             | 

      WITH STEEL POSTS)                       |                             |                             | 

    0495 900.620                  1.000  EACH |    6347.00000        6347.00|                             | 

      SPECIAL PROVISION (REMOVE AND TRANSPORT |                             |                             | 

      BUILDING)                               |                             |                             | 

    0500 900.640                 70.000  LF   |      29.00000        2030.00|                             | 

      SPECIAL PROVISION (REMOVAL OF TEMPORARY |                             |                             | 

      TRAFFIC BARRIER)                        |                             |                             | 

    0505 900.640                420.000  LF   |      16.75000        7035.00|                             | 

      SPECIAL PROVISION (WOOD POST AND CHAIN  |                             |                             | 

      FENCE)                                  |                             |                             | 

    0510 900.675               3100.000  SY   |       5.70000       17670.00|                             | 

      SPECIAL PROVISION (COLD PLANING         |                             |                             | 

      BITUMINOUS PAVEMENT)                    |                             |                             | 

    0515 900.675                200.000  SY   |     207.00000       41400.00|                             | 

      SPECIAL PROVISION (FLAGSTONE PAVERS)    |                             |                             | 

    0520 900.675                200.000  SY   |      28.23000        5646.00|                             | 

      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 

      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 

         SECTION TOTALS                       |           $     1,454,122.77|           $                 |           $ 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 

         COMMON ITEMS TOTAL                   |           $     1,454,122.77|           $                 |           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     1,454,122.77|           $             0.00|           $ 

    ==================================================================================================================================== 


