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                                                           RESULTS OF BIDS 

 

         PROJECT(S): WATERFORD IM MEMB(31)                                           CONTRACT ID   : 11A296 

                                                                                     CALL ORDER    : 002 

                                                                                     CONTRACT TIME : 06/28/13  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : WATERFORD 

         WATERFORD IM MEMB(31): BR 1 N&S OVER VT 18 (MM 0.367). BR 3 

         N&S OVER TH NO. 12 (OLD COUNTY ROAD) (MM 4.60). BR 5 N&S                        COUNTY    : CALEDONIA 

         OVER TH NO. 7 (WALSH ROAD) (MM 6.385).  BR 8 OVER I-93 (MM                      DISTRICT  : D07 

         9.53) (TH NO. 4 - DANIELS FARM ROAD). 

 

 

 

         THIS PROJECT INVOLVES REMOVING AND REPLACING THE SHEET 

         MEMBRANE WATERPROOFING AND BITUMINOUS CONCRETE PAVEMENT ON 

         THE BRIDGES AND THIER APPROACHES ALONG WITH MINOR RELATED 

         WORK. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   110909070710   J. P. SICARD, INC.                                                         $  1,518,977.34     100.0000% 

       2   11006113       WINTERSET, INC.                                                            $  1,667,658.55     109.7882% 

       3   11001574       MILLER CONSTRUCTION, INC.                                                  $  1,758,237.06     115.7514% 

       4   980284489601   COLD RIVER BRIDGES, LLC                                                    $  1,879,698.70     123.7476% 

    ===================================================================================================================================== 

                                              |(   1  ) 110909070710        |(   2  ) 11006113            |(   3  ) 11001574 

                                              |J. P. SICARD, INC.           |WINTERSET, INC.              |MILLER CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0010 210.10                4890.000  SY   |       8.00000       39120.00|       7.00000       34230.00|       7.25000       35452.50 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0015 404.65                  78.900  CWT  |      58.00000        4576.20|      56.00000        4418.40|      57.75000        4556.48 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0020 406.27                1504.000  TON  |     131.00000      197024.00|     125.00000      188000.00|     132.50000      199280.00 

      MEDIUM DUTY BITUMINOUS CONCRETE PAVEMEN |                             |                             | 

    0025 406.29                   6.000  LU   |       1.00000           6.00|       1.00000           6.00|       1.00000           6.00 

      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 

    0030 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0035 514.10                 139.000  GAL  |      70.00000        9730.00|      46.00000        6394.00|      75.00000       10425.00 

      WATER REPELLENT, SILANE                 |                             |                             | 
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         PROJECT(S): WATERFORD IM MEMB(31)                                           CONTRACT ID   : 11A296 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110909070710        |(   2   ) 11006113           |(   3  ) 11001574 

                                              |J. P. SICARD, INC.           |WINTERSET, INC.              |MILLER CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0040 516.10                 570.000  LF   |     107.00000       60990.00|     105.00000       59850.00|     110.00000       62700.00 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0045 519.20                3343.000  SY   |      21.00000       70203.00|      22.00000       73546.00|      23.75000       79396.25 

      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 

      APPLIED                                 |                             |                             | 

    0050 529.10                3343.000  SY   |      16.00000       53488.00|      50.00000      167150.00|      24.00000       80232.00 

      REMOVAL OF BRIDGE PAVEMENT              |                             |                             | 

    0055 580.10                 221.000  SY   |      55.00000       12155.00|     130.00000       28730.00|     200.00000       44200.00 

      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             | 

      SURFACE, CLASS I                        |                             |                             | 

    0060 580.11                 655.000  SY   |     110.00000       72050.00|     255.00000      167025.00|     300.00000      196500.00 

      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             | 

      SURFACE, CLASS II                       |                             |                             | 

    0065 580.12                  68.000  CY   |    1000.00000       68000.00|     650.00000       44200.00|     800.00000       54400.00 

      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             | 

      SURFACE, CLASS III                      |                             |                             | 

    0070 580.15                   6.000  CY   |    1660.00000        9960.00|    1000.00000        6000.00|    1550.00000        9300.00 

      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             | 

      CLASS III                               |                             |                             | 

    0075 580.16               30071.000  SF   |       0.26000        7818.46|       0.80000       24056.80|       1.25000       37588.75 

      SURFACE PREPARATION FOR MEMBRANE        |                             |                             | 

    0080 580.20                  70.000  CF   |     100.00000        7000.00|     205.00000       14350.00|     100.00000        7000.00 

      RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             | 

      WITH COARSE AGGREGATE                   |                             |                             | 

    0085 608.25                  30.000  HR   |      75.00000        2250.00|     130.00000        3900.00|     100.00000        3000.00 

      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 

    0090 608.37                  30.000  HR   |      65.00000        1950.00|      85.00000        2550.00|      85.00000        2550.00 

      TRUCK RENTAL                            |                             |                             | 

    0095 608.45                1800.000  HR   |       5.00000        9000.00|       5.00000        9000.00|       5.00000        9000.00 

      TRUCK-MOUNTED ATTENUATOR                |                             |                             | 

    0100 621.56                   8.000  EACH |    2800.00000       22400.00|     500.00000        4000.00|    3000.00000       24000.00 

      ENERGY ABSORPTION ATTENUATOR            |                             |                             | 

    0105 621.90                4148.000  LF   |      22.00000       91256.00|       8.00000       33184.00|      20.00000       82960.00 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0110 621.95                3992.000  LF   |       6.00000       23952.00|       4.00000       15968.00|       9.00000       35928.00 

      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             | 

      BARRIER                                 |                             |                             | 

    0115 630.10                2979.000  HR   |      15.00000       44685.00|      25.00000       74475.00|      25.00000       74475.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0120 630.15                1200.000  HR   |      10.00000       12000.00|      12.90000       15480.00|      15.00000       18000.00 

      FLAGGERS                                |                             |                             | 
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         PROJECT(S): WATERFORD IM MEMB(31)                                           CONTRACT ID   : 11A296 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110909070710        |(   2   ) 11006113           |(   3  ) 11001574 

                                              |J. P. SICARD, INC.           |WINTERSET, INC.              |MILLER CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0125 631.10                          LUMP |   14500.00000       14500.00|    5500.00000        5500.00|   18000.00000       18000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0130 631.16                          LUMP |     500.00000         500.00|     500.00000         500.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0135 631.17                          LUMP |     500.00000         500.00|     500.00000         500.00|     750.00000         750.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0140 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0145 635.11                          LUMP |  162000.00000      162000.00|  150000.00000      150000.00|  155453.00000      155453.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0150 641.10                          LUMP |   36000.00000       36000.00|   45000.00000       45000.00|   36000.00000       36000.00 

      TRAFFIC CONTROL (I-93 - BRIDGE NO. 1N)  |                             |                             | 

    0155 641.10                          LUMP |   36000.00000       36000.00|   45000.00000       45000.00|   36000.00000       36000.00 

      TRAFFIC CONTROL (I-93 - BRIDGE NO. 1S)  |                             |                             | 

    0160 641.10                          LUMP |   36000.00000       36000.00|   46000.00000       46000.00|   36000.00000       36000.00 

      TRAFFIC CONTROL (I-93 - BRIDGE NO. 3N)  |                             |                             | 

    0165 641.10                          LUMP |   36000.00000       36000.00|   45000.00000       45000.00|   36000.00000       36000.00 

      TRAFFIC CONTROL (I-93 - BRIDGE NO. 3S)  |                             |                             | 

    0170 641.10                          LUMP |   36000.00000       36000.00|   45000.00000       45000.00|   36000.00000       36000.00 

      TRAFFIC CONTROL (I-93 - BRIDGE NO. 5N)  |                             |                             | 

    0175 641.10                          LUMP |   36000.00000       36000.00|   47000.00000       47000.00|   36000.00000       36000.00 

      TRAFFIC CONTROL (I-93 - BRIDGE NO. 5S)  |                             |                             | 

    0180 641.10                          LUMP |   40000.00000       40000.00|   40000.00000       40000.00|   36000.00000       36000.00 

      TRAFFIC CONTROL (T.H. 4 OVER I-93 -     |                             |                             | 

      BRIDGE NO. 8)                           |                             |                             | 

    0185 641.15                   6.000  EACH |    5000.00000       30000.00|    4500.00000       27000.00|    4700.00000       28200.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0190 641.16                   6.000  EACH |    1500.00000        9000.00|    2800.00000       16800.00|    2500.00000       15000.00 

      PORTABLE ARROW BOARD                    |                             |                             | 

    0195 646.214               2529.000  LF   |       0.37000         935.73|       0.25000         632.25|       0.37000         935.73 

      6 INCH WHITE LINE                       |                             |                             | 

    0200 646.215               3036.000  LF   |       0.37000        1123.32|       0.26000         789.36|       0.37000        1123.32 

      6 INCH YELLOW LINE                      |                             |                             | 

    0205 646.621              19982.000  LF   |       1.33000       26576.06|       0.26000        5195.32|       1.33000       26576.06 

      TEMPORARY 6 INCH WHITE LINE, TYPE II    |                             |                             | 

      TAPE                                    |                             |                             | 

    0210 646.631              19982.000  LF   |       1.33000       26576.06|       0.26000        5195.32|       1.33000       26576.06 

      TEMPORARY 6 INCH YELLOW LINE, TYPE II   |                             |                             | 

      TAPE                                    |                             |                             | 

    0215 646.681                 48.000  LF   |       1.05000          50.40|       4.00000         192.00|       2.00000          96.00 

      TEMPORARY 24 INCH STOP BAR, TYPE II TAP |                             |                             | 
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         PROJECT(S): WATERFORD IM MEMB(31)                                           CONTRACT ID   : 11A296 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110909070710        |(   2   ) 11006113           |(   3  ) 11001574 

                                              |J. P. SICARD, INC.           |WINTERSET, INC.              |MILLER CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0220 646.75                1002.000  EACH |       2.10000        2104.20|       2.00000        2004.00|       2.10000        2104.20 

      RAISED PAVEMENT MARKERS, TYPE II        |                             |                             | 

    0225 646.86                8321.000  SF   |       3.41000       28374.61|       5.00000       41605.00|       3.41000       28374.61 

      PAVEMENT MARKING MASK                   |                             |                             | 

    0230 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0235 900.620                  1.000  EACH |   20700.00000       20700.00|   18000.00000       18000.00|   25000.00000       25000.00 

      SPECIAL PROVISION (TEMPORARY TRAFFIC    |                             |                             | 

      SIGNAL SYSTEM, PORTABLE)                |                             |                             | 

    0240 900.625                 69.000  GAL  |     200.00000       13800.00|      85.00000        5865.00|      75.00000        5175.00 

      SPECIAL PROVISION (REPOINTING GRANITE   |                             |                             | 

      CURB)                                   |                             |                             | 

    0245 900.640                 76.000  LF   |     206.00000       15656.00|      30.00000        2280.00|     125.00000        9500.00 

      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             | 

      COMPRESSION JOINT SEAL)                 |                             |                             | 

    0250 900.640                 25.000  LF   |     131.00000        3275.00|     128.00000        3200.00|     131.25000        3281.25 

      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             | 

      EXISTING APPROACH RAILING)              |                             |                             | 

    0255 900.670               8991.000  SF   |       0.30000        2697.30|       1.10000        9890.10|       0.35000        3146.85 

      SPECIAL PROVISION (SURFACE PREPARATION  |                             |                             | 

      FOR OVERLAY)                            |                             |                             | 

    0260 900.675                999.000  SY   |      82.00000       81918.00|      80.00000       79920.00|      82.00000       81918.00 

      SPECIAL PROVISION (BRIDGE DECK OVERLAY  |                             |                             | 

      SYSTEM, POLY-CARB FLEXOGRID)            |                             |                             | 

         SECTION TOTALS                       |           $     1,518,977.34|           $     1,667,658.55|           $     1,758,237.06 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     1,518,977.34|           $     1,667,658.55|           $     1,758,237.06 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     1,518,977.34|           $     1,667,658.55|           $     1,758,237.06 

    ==================================================================================================================================== 
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         PROJECT(S): WATERFORD IM MEMB(31)                                           CONTRACT ID   : 11A296 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 980284489601        |(       )                    |(      ) 

                                              |COLD RIVER BRIDGES, LLC      |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 204.22                   1.000  CY   |      75.00000          75.00|                             | 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0010 210.10                4890.000  SY   |      15.00000       73350.00|                             | 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0015 404.65                  78.900  CWT  |      55.00000        4339.50|                             | 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0020 406.27                1504.000  TON  |     135.00000      203040.00|                             | 

      MEDIUM DUTY BITUMINOUS CONCRETE PAVEMEN |                             |                             | 

    0025 406.29                   6.000  LU   |       1.00000           6.00|                             | 

      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 

    0030 406.50                   1.000  LU   |       1.00000           1.00|                             | 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0035 514.10                 139.000  GAL  |      75.00000       10425.00|                             | 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0040 516.10                 570.000  LF   |     115.00000       65550.00|                             | 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0045 519.20                3343.000  SY   |      20.00000       66860.00|                             | 

      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 

      APPLIED                                 |                             |                             | 

    0050 529.10                3343.000  SY   |      65.00000      217295.00|                             | 

      REMOVAL OF BRIDGE PAVEMENT              |                             |                             | 

    0055 580.10                 221.000  SY   |     175.00000       38675.00|                             | 

      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             | 

      SURFACE, CLASS I                        |                             |                             | 

    0060 580.11                 655.000  SY   |     275.00000      180125.00|                             | 

      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             | 

      SURFACE, CLASS II                       |                             |                             | 

    0065 580.12                  68.000  CY   |     750.00000       51000.00|                             | 

      REPAIR OF CONCRETE SUPERSTRUCTURE       |                             |                             | 

      SURFACE, CLASS III                      |                             |                             | 

    0070 580.15                   6.000  CY   |    1500.00000        9000.00|                             | 

      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             | 

      CLASS III                               |                             |                             | 

    0075 580.16               30071.000  SF   |       1.00000       30071.00|                             | 

      SURFACE PREPARATION FOR MEMBRANE        |                             |                             | 

    0080 580.20                  70.000  CF   |      55.00000        3850.00|                             | 

      RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             | 

      WITH COARSE AGGREGATE                   |                             |                             | 
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         PROJECT(S): WATERFORD IM MEMB(31)                                           CONTRACT ID   : 11A296 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 980284489601        |(       )                    |(      ) 

                                              |COLD RIVER BRIDGES, LLC      |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0085 608.25                  30.000  HR   |     125.00000        3750.00|                             | 

      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 

    0090 608.37                  30.000  HR   |      80.00000        2400.00|                             | 

      TRUCK RENTAL                            |                             |                             | 

    0095 608.45                1800.000  HR   |       5.00000        9000.00|                             | 

      TRUCK-MOUNTED ATTENUATOR                |                             |                             | 

    0100 621.56                   8.000  EACH |    2500.00000       20000.00|                             | 

      ENERGY ABSORPTION ATTENUATOR            |                             |                             | 

    0105 621.90                4148.000  LF   |      12.00000       49776.00|                             | 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0110 621.95                3992.000  LF   |       6.00000       23952.00|                             | 

      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             | 

      BARRIER                                 |                             |                             | 

    0115 630.10                2979.000  HR   |      30.00000       89370.00|                             | 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0120 630.15                1200.000  HR   |      13.00000       15600.00|                             | 

      FLAGGERS                                |                             |                             | 

    0125 631.10                          LUMP |   15000.00000       15000.00|                             | 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0130 631.16                          LUMP |     500.00000         500.00|                             | 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0135 631.17                          LUMP |     500.00000         500.00|                             | 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0140 631.26                3000.000  DL   |       1.00000        3000.00|                             | 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0145 635.11                          LUMP |  175000.00000      175000.00|                             | 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0150 641.10                          LUMP |   33000.00000       33000.00|                             | 

      TRAFFIC CONTROL (I-93 - BRIDGE NO. 1N)  |                             |                             | 

    0155 641.10                          LUMP |   33000.00000       33000.00|                             | 

      TRAFFIC CONTROL (I-93 - BRIDGE NO. 1S)  |                             |                             | 

    0160 641.10                          LUMP |   33000.00000       33000.00|                             | 

      TRAFFIC CONTROL (I-93 - BRIDGE NO. 3N)  |                             |                             | 

    0165 641.10                          LUMP |   33000.00000       33000.00|                             | 

      TRAFFIC CONTROL (I-93 - BRIDGE NO. 3S)  |                             |                             | 

    0170 641.10                          LUMP |   33000.00000       33000.00|                             | 

      TRAFFIC CONTROL (I-93 - BRIDGE NO. 5N)  |                             |                             | 

    0175 641.10                          LUMP |   33000.00000       33000.00|                             | 

      TRAFFIC CONTROL (I-93 - BRIDGE NO. 5S)  |                             |                             | 

    0180 641.10                          LUMP |   33000.00000       33000.00|                             | 

      TRAFFIC CONTROL (T.H. 4 OVER I-93 -     |                             |                             | 

      BRIDGE NO. 8)                           |                             |                             | 
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         PROJECT(S): WATERFORD IM MEMB(31)                                           CONTRACT ID   : 11A296 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 980284489601        |(       )                    |(      ) 

                                              |COLD RIVER BRIDGES, LLC      |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0185 641.15                   6.000  EACH |    3500.00000       21000.00|                             | 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0190 641.16                   6.000  EACH |    1500.00000        9000.00|                             | 

      PORTABLE ARROW BOARD                    |                             |                             | 

    0195 646.214               2529.000  LF   |       0.50000        1264.50|                             | 

      6 INCH WHITE LINE                       |                             |                             | 

    0200 646.215               3036.000  LF   |       0.50000        1518.00|                             | 

      6 INCH YELLOW LINE                      |                             |                             | 

    0205 646.621              19982.000  LF   |       1.30000       25976.60|                             | 

      TEMPORARY 6 INCH WHITE LINE, TYPE II    |                             |                             | 

      TAPE                                    |                             |                             | 

    0210 646.631              19982.000  LF   |       1.30000       25976.60|                             | 

      TEMPORARY 6 INCH YELLOW LINE, TYPE II   |                             |                             | 

      TAPE                                    |                             |                             | 

    0215 646.681                 48.000  LF   |       5.00000         240.00|                             | 

      TEMPORARY 24 INCH STOP BAR, TYPE II TAP |                             |                             | 

    0220 646.75                1002.000  EACH |       1.75000        1753.50|                             | 

      RAISED PAVEMENT MARKERS, TYPE II        |                             |                             | 

    0225 646.86                8321.000  SF   |       4.00000       33284.00|                             | 

      PAVEMENT MARKING MASK                   |                             |                             | 

    0230 690.50                   1.000  LU   |       1.00000           1.00|                             | 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0235 900.620                  1.000  EACH |   15000.00000       15000.00|                             | 

      SPECIAL PROVISION (TEMPORARY TRAFFIC    |                             |                             | 

      SIGNAL SYSTEM, PORTABLE)                |                             |                             | 

    0240 900.625                 69.000  GAL  |     125.00000        8625.00|                             | 

      SPECIAL PROVISION (REPOINTING GRANITE   |                             |                             | 

      CURB)                                   |                             |                             | 

    0245 900.640                 76.000  LF   |     175.00000       13300.00|                             | 

      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             | 

      COMPRESSION JOINT SEAL)                 |                             |                             | 

    0250 900.640                 25.000  LF   |     175.00000        4375.00|                             | 

      SPECIAL PROVISION (REMOVE AND REPLACE   |                             |                             | 

      EXISTING APPROACH RAILING)              |                             |                             | 

    0255 900.670               8991.000  SF   |       3.00000       26973.00|                             | 

      SPECIAL PROVISION (SURFACE PREPARATION  |                             |                             | 

      FOR OVERLAY)                            |                             |                             | 

    0260 900.675                999.000  SY   |      99.00000       98901.00|                             | 

      SPECIAL PROVISION (BRIDGE DECK OVERLAY  |                             |                             | 

      SYSTEM, POLY-CARB FLEXOGRID)            |                             |                             | 

         SECTION TOTALS                       |           $     1,879,698.70|           $                 |           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     1,879,698.70|           $                 |           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     1,879,698.70|           $             0.00|           $ 

    ==================================================================================================================================== 


