
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 10/11/13 

                                                LETTING DATE : 10/11/13  11:00 A.M.                            CALL : 001  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): BARNARD ER BRF 0241(39)                                         CONTRACT ID   : 10C410 

                                                                                     CALL ORDER    : 001 

                                                                                     CONTRACT TIME : 08/29/14  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : BARNARD 

         BARNARD ER BRF 0241(39): BEGINNING AT MILE POST 7.0195 (STA 

         3740+00) ON VT 12 IN BARNARD, CROSSING LOCUST CREEK AND                         COUNTY    : WINDSOR 

         ENDING AT MILE POST 7.0535 (STA 371+85).                                        DISTRICT  : D04 

 

 

 

         REPLACEMENT OF BRIDGE 25 WITH MINOR CHANNEL AND APPROACH 

         WORK. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   11001574       MILLER CONSTRUCTION, INC.                                                  $  1,179,248.08     100.0000% 

       2   110012320210   RENAUD BROTHERS, INC.                                                      $  1,235,125.85     104.7384% 

       3   12007238010    T. BUCK CONSTRUCTION, INC.                                                 $  1,355,911.00     114.9810% 

       4   11000506       NEIL H DANIELS, INC.                                                       $  1,388,065.45     117.7077% 

       5   980297691901   NORTHERN CONSTRUCTION SERVICE, LLC                                         $  1,533,660.00     130.0541% 

       6   980284489601   COLD RIVER BRIDGES, LLC                                                    $  1,627,988.72     138.0531% 

       7   120029650910   ALPINE CONSTRUCTION, LLC                                                   $  1,717,758.56     145.6656% 

       8   1100858500     A.L. ST. ONGE CONTRACTOR, INC.                                             $  1,737,854.76     147.3697% 

    ===================================================================================================================================== 

                                              |(   1  ) 11001574            |(   2  ) 110012320210        |(   3  ) 12007238010 

                                              |MILLER CONSTRUCTION, INC.    |RENAUD BROTHERS, INC.        |T. BUCK CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    7500.00000        7500.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                 570.000  CY   |      16.00000        9120.00|      12.00000        6840.00|      15.00000        8550.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.16                  12.000  CY   |     200.00000        2400.00|      50.00000         600.00|     150.00000        1800.00 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0020 203.27                 875.000  CY   |      18.00000       15750.00|      12.00000       10500.00|      15.00000       13125.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0025 204.20                  40.000  CY   |      30.00000        1200.00|      12.00000         480.00|      20.00000         800.00 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0030 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0035 204.25                 220.000  CY   |      22.50000        4950.00|      30.00000        6600.00|      15.00000        3300.00 

      STRUCTURE EXCAVATION                    |                             |                             | 
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         PROJECT(S): BARNARD ER BRF 0241(39)                                         CONTRACT ID   : 10C410 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 11001574            |(   2   ) 110012320210       |(   3  ) 12007238010 

                                              |MILLER CONSTRUCTION, INC.    |RENAUD BROTHERS, INC.        |T. BUCK CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0040 204.30                  90.000  CY   |      55.00000        4950.00|      50.00000        4500.00|      70.00000        6300.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0045 210.10                 320.000  SY   |      12.00000        3840.00|      15.00000        4800.00|      10.00000        3200.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0050 301.35                 560.000  CY   |      45.00000       25200.00|      45.00000       25200.00|      34.00000       19040.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0055 402.10                  30.000  CY   |      50.00000        1500.00|      50.00000        1500.00|      40.00000        1200.00 

      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 

    0060 404.65                   4.000  CWT  |      75.00000         300.00|     100.00000         400.00|      60.00000         240.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0065 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0070 504.10                          LUMP |   28500.00000       28500.00|   30000.00000       30000.00|   50000.00000       50000.00 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

    0075 505.12                  60.000  LF   |      35.00000        2100.00|      50.00000        3000.00|     150.00000        9000.00 

      STEEL PILING, HP 10 X 57                |                             |                             | 

    0080 505.16                 120.000  LF   |      44.00000        5280.00|      60.00000        7200.00|      40.00000        4800.00 

      STEEL PILING, HP 12 X 74                |                             |                             | 

    0085 505.45                   2.000  EACH |    3750.00000        7500.00|    4500.00000        9000.00|    5000.00000       10000.00 

      DYNAMIC PILE LOADING TEST               |                             |                             | 

    0090 507.12                3900.000  LB   |       3.00000       11700.00|       3.20000       12480.00|       4.00000       15600.00 

      REINFORCING STEEL, LEVEL II             |                             |                             | 

    0095 516.10                  70.000  LF   |     158.00000       11060.00|     178.00000       12460.00|     150.00000       10500.00 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0100 520.10                 310.000  SY   |      60.00000       18600.00|      68.00000       21080.00|      60.00000       18600.00 

      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 

    0105 524.11                  70.000  LF   |      21.00000        1470.00|      24.00000        1680.00|      19.00000        1330.00 

      JOINT SEALER, HOT POURED                |                             |                             | 

    0110 525.335                185.000  LF   |     165.00000       30525.00|     180.00000       33300.00|     150.00000       27750.00 

      BRIDGE RAILING, GALVANIZED 3 RAIL BOX   |                             |                             | 

      BEAM                                    |                             |                             | 

    0115 529.20                   1.000  EACH |   12250.00000       12250.00|   10000.00000       10000.00|   49000.00000       49000.00 

      PARTIAL REMOVAL OF STRUCTURE            |                             |                             | 

    0120 531.17                  16.000  EACH |     500.00000        8000.00|     400.00000        6400.00|     350.00000        5600.00 

      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 

      REINFORCED ELASTOMERIC PAD              |                             |                             | 

    0125 540.10                          LUMP |   74475.00000       74475.00|  105000.00000      105000.00|   90000.00000       90000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 

    0130 540.10                          LUMP |   74475.00000       74475.00|  105000.00000      105000.00|   90000.00000       90000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 
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         PROJECT(S): BARNARD ER BRF 0241(39)                                         CONTRACT ID   : 10C410 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 11001574            |(   2   ) 110012320210       |(   3  ) 12007238010 

                                              |MILLER CONSTRUCTION, INC.    |RENAUD BROTHERS, INC.        |T. BUCK CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0135 540.10                          LUMP |   43000.00000       43000.00|   60000.00000       60000.00|   55000.00000       55000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #1)                                |                             |                             | 

    0140 540.10                          LUMP |   43000.00000       43000.00|   60000.00000       60000.00|   55000.00000       55000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #2)                                |                             |                             | 

    0145 609.10                   1.000  MGAL |     200.00000         200.00|       1.00000           1.00|     250.00000         250.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0150 613.13                 660.000  CY   |      52.00000       34320.00|      50.00000       33000.00|      40.00000       26400.00 

      STONE FILL, TYPE IV                     |                             |                             | 

    0155 619.17                   2.000  EACH |      40.00000          80.00|      35.00000          70.00|      33.00000          66.00 

      YIELDING MARKER POSTS                   |                             |                             | 

    0160 621.30                 165.160  LF   |      55.00000        9083.80|      60.00000        9909.60|      50.00000        8258.00 

      BOX BEAM GUARDRAIL                      |                             |                             | 

    0165 621.51                   2.000  EACH |    4300.00000        8600.00|    4800.00000        9600.00|    4000.00000        8000.00 

      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             | 

    0170 621.725                  4.000  EACH |    4600.00000       18400.00|    5000.00000       20000.00|    4300.00000       17200.00 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      3 RAIL BOX BEAM                         |                             |                             | 

    0175 630.10                  40.000  HR   |      65.00000        2600.00|      50.00000        2000.00|      75.00000        3000.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0180 630.15                 400.000  HR   |      10.00000        4000.00|      30.00000       12000.00|      25.00000       10000.00 

      FLAGGERS                                |                             |                             | 

    0185 631.10                          LUMP |   12000.00000       12000.00|   10000.00000       10000.00|    9000.00000        9000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0190 631.16                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    2200.00000        2200.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0195 631.17                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0200 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0205 635.11                          LUMP |  127600.00000      127600.00|   50000.00000       50000.00|  138684.08000      138684.08 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0210 646.20                 580.000  LF   |       1.00000         580.00|       0.18000         104.40|       0.15000          87.00 

      4 INCH WHITE LINE                       |                             |                             | 

    0215 646.21               73040.000  LF   |       0.16000       11686.40|       0.18000       13147.20|       0.15000       10956.00 

      4 INCH YELLOW LINE                      |                             |                             | 

    0220 649.31                 720.000  SY   |       3.50000        2520.00|       5.00000        3600.00|       3.00000        2160.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0225 649.51                 170.000  SY   |       5.00000         850.00|       5.00000         850.00|       4.00000         680.00 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
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         PROJECT(S): BARNARD ER BRF 0241(39)                                         CONTRACT ID   : 10C410 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 11001574            |(   2   ) 110012320210       |(   3  ) 12007238010 

                                              |MILLER CONSTRUCTION, INC.    |RENAUD BROTHERS, INC.        |T. BUCK CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0230 649.61                 130.000  SY   |      20.00000        2600.00|       5.00000         650.00|      20.00000        2600.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0235 651.15                   5.000  LB   |      10.00000          50.00|      10.00000          50.00|      50.00000         250.00 

      SEED                                    |                             |                             | 

    0240 651.17                   5.000  LB   |      20.00000         100.00|      10.00000          50.00|      50.00000         250.00 

      SEED, WINTER RYE                        |                             |                             | 

    0245 651.18                  40.000  LB   |       7.50000         300.00|      10.00000         400.00|      30.00000        1200.00 

      FERTILIZER                              |                             |                             | 

    0250 651.20                   1.000  TON  |     500.00000         500.00|     100.00000         100.00|     800.00000         800.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0255 651.25                   1.000  TON  |     900.00000         900.00|    1000.00000        1000.00|     800.00000         800.00 

      HAY MULCH                               |                             |                             | 

    0260 651.35                  30.000  CY   |      60.00000        1800.00|      50.00000        1500.00|      60.00000        1800.00 

      TOPSOIL                                 |                             |                             | 

    0265 651.40                  20.000  SY   |      15.00000         300.00|      30.00000         600.00|      65.00000        1300.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0270 652.10                          LUMP |    2200.00000        2200.00|    3500.00000        3500.00|    2500.00000        2500.00 

      EPSC PLAN                               |                             |                             | 

    0275 652.20                  40.000  HR   |      50.00000        2000.00|      50.00000        2000.00|      30.00000        1200.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0280 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0285 653.20                 110.000  SY   |       5.00000         550.00|       5.00000         550.00|       3.00000         330.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0290 653.25                   2.000  CY   |      75.00000         150.00|      50.00000         100.00|      50.00000         100.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0295 653.35                  60.000  CY   |      55.00000        3300.00|      50.00000        3000.00|      50.00000        3000.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0300 653.55                 600.000  LF   |       4.00000        2400.00|       2.00000        1200.00|       5.00000        3000.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0305 675.20                 174.910  SF   |      12.50000        2186.38|      15.00000        2623.65|      12.00000        2098.92 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0310 675.341                451.000  LF   |       7.50000        3382.50|      11.00000        4961.00|       7.00000        3157.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0315 675.50                  26.000  EACH |      10.00000         260.00|      10.00000         260.00|       5.00000         130.00 

      REMOVING SIGNS                          |                             |                             | 

    0320 675.61                   2.000  EACH |     100.00000         200.00|      75.00000         150.00|      75.00000         150.00 

      SETTING SALVAGED POSTS                  |                             |                             | 

    0325 900.608                 38.000  CY   |    1370.00000       52060.00|    1500.00000       57000.00|    1500.00000       57000.00 

      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 

      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 
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         PROJECT(S): BARNARD ER BRF 0241(39)                                         CONTRACT ID   : 10C410 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 11001574            |(   2   ) 110012320210       |(   3  ) 12007238010 

                                              |MILLER CONSTRUCTION, INC.    |RENAUD BROTHERS, INC.        |T. BUCK CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0330 900.640                 30.000  LF   |     350.00000       10500.00|     100.00000        3000.00|    1400.00000       42000.00 

      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 

      INTEGRAL ABUTMENT PILES, EARTH)         |                             |                             | 

    0335 900.640                 25.000  LF   |     575.00000       14375.00|     400.00000       10000.00|    1400.00000       35000.00 

      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 

      INTEGRAL ABUTMENT PILES, ROCK)          |                             |                             | 

    0340 900.640                344.000  LF   |     800.00000      275200.00|     950.00000      326800.00|     800.00000      275200.00 

      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 

      NEXT D BEAMS)(NEXT 36 D)                |                             |                             | 

    0345 900.645                         LUMP |    3000.00000        3000.00|    8000.00000        8000.00|    2500.00000        2500.00 

      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 

    0350 900.645                         LUMP |   53000.00000       53000.00|   50000.00000       50000.00|   75000.00000       75000.00 

      SPECIAL PROVISION (REMOVAL OF TEMPORARY |                             |                             | 

      BRIDGE AND APPROACHES)                  |                             |                             | 

    0355 900.645                         LUMP |   35950.00000       35950.00|   15000.00000       15000.00|   17500.00000       17500.00 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0360 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 

    0365 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I)    |                             |                             | 

    0370 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I)                    |                             |                             | 

    0375 900.680                195.000  TON  |     132.00000       25740.00|     150.00000       29250.00|     122.00000       23790.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANITITY)              |                             |                             | 

         SECTION TOTALS                       |           $     1,179,248.08|           $     1,235,125.85|           $     1,355,911.00 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 

         COMMON ITEMS TOTAL                   |           $     1,179,248.08|           $     1,235,125.85|           $     1,355,911.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     1,179,248.08|           $     1,235,125.85|           $     1,355,911.00 

    ==================================================================================================================================== 
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         PROJECT(S): BARNARD ER BRF 0241(39)                                         CONTRACT ID   : 10C410 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11000506            |(   5   ) 980297691901       |(   6  ) 980284489601 

                                              |NEIL H. DANIELS, INC.        |NORTHERN CONSTRUCTION SERVIC |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    1000.00000        1000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                 570.000  CY   |      10.00000        5700.00|      15.00000        8550.00|      10.00000        5700.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.16                  12.000  CY   |     100.00000        1200.00|     175.00000        2100.00|     300.00000        3600.00 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0020 203.27                 875.000  CY   |      10.00000        8750.00|      15.00000       13125.00|      10.00000        8750.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0025 204.20                  40.000  CY   |      10.00000         400.00|      20.00000         800.00|      75.00000        3000.00 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0030 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0035 204.25                 220.000  CY   |      10.00000        2200.00|      17.00000        3740.00|      75.00000       16500.00 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0040 204.30                  90.000  CY   |      30.00000        2700.00|      40.00000        3600.00|      95.00000        8550.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0045 210.10                 320.000  SY   |      12.00000        3840.00|      30.00000        9600.00|      15.00000        4800.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0050 301.35                 560.000  CY   |      40.00000       22400.00|      40.00000       22400.00|      75.00000       42000.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0055 402.10                  30.000  CY   |      50.00000        1500.00|      40.00000        1200.00|      95.00000        2850.00 

      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 

    0060 404.65                   4.000  CWT  |      75.00000         300.00|     210.00000         840.00|     250.00000        1000.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0065 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0070 504.10                          LUMP |   50000.00000       50000.00|   15000.00000       15000.00|   50000.00000       50000.00 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

    0075 505.12                  60.000  LF   |      30.00000        1800.00|     120.00000        7200.00|     100.00000        6000.00 

      STEEL PILING, HP 10 X 57                |                             |                             | 

    0080 505.16                 120.000  LF   |      40.00000        4800.00|     130.00000       15600.00|      50.00000        6000.00 

      STEEL PILING, HP 12 X 74                |                             |                             | 

    0085 505.45                   2.000  EACH |    7500.00000       15000.00|    7500.00000       15000.00|    5000.00000       10000.00 

      DYNAMIC PILE LOADING TEST               |                             |                             | 

    0090 507.12                3900.000  LB   |       3.00000       11700.00|       3.50000       13650.00|       4.00000       15600.00 

      REINFORCING STEEL, LEVEL II             |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): BARNARD ER BRF 0241(39)                                         CONTRACT ID   : 10C410 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11000506            |(   5   ) 980297691901       |(   6  ) 980284489601 

                                              |NEIL H. DANIELS, INC.        |NORTHERN CONSTRUCTION SERVIC |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0095 516.10                  70.000  LF   |     135.00000        9450.00|     160.00000       11200.00|     135.00000        9450.00 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0100 520.10                 310.000  SY   |      60.00000       18600.00|      58.00000       17980.00|      80.00000       24800.00 

      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 

    0105 524.11                  70.000  LF   |      20.00000        1400.00|      20.00000        1400.00|      25.00000        1750.00 

      JOINT SEALER, HOT POURED                |                             |                             | 

    0110 525.335                185.000  LF   |     165.00000       30525.00|     160.00000       29600.00|     200.00000       37000.00 

      BRIDGE RAILING, GALVANIZED 3 RAIL BOX   |                             |                             | 

      BEAM                                    |                             |                             | 

    0115 529.20                   1.000  EACH |   50000.00000       50000.00|  150000.00000      150000.00|   65000.00000       65000.00 

      PARTIAL REMOVAL OF STRUCTURE            |                             |                             | 

    0120 531.17                  16.000  EACH |     500.00000        8000.00|     480.00000        7680.00|     300.00000        4800.00 

      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 

      REINFORCED ELASTOMERIC PAD              |                             |                             | 

    0125 540.10                          LUMP |  100000.00000      100000.00|   90000.00000       90000.00|  150000.00000      150000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 

    0130 540.10                          LUMP |  100000.00000      100000.00|   90000.00000       90000.00|  150000.00000      150000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 

    0135 540.10                          LUMP |   75000.00000       75000.00|   70000.00000       70000.00|   40000.00000       40000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #1)                                |                             |                             | 

    0140 540.10                          LUMP |   75000.00000       75000.00|   70000.00000       70000.00|   40000.00000       40000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #2)                                |                             |                             | 

    0145 609.10                   1.000  MGAL |     100.00000         100.00|     250.00000         250.00|      10.00000          10.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0150 613.13                 660.000  CY   |      40.00000       26400.00|      42.00000       27720.00|      75.00000       49500.00 

      STONE FILL, TYPE IV                     |                             |                             | 

    0155 619.17                   2.000  EACH |      35.00000          70.00|      40.00000          80.00|      55.00000         110.00 

      YIELDING MARKER POSTS                   |                             |                             | 

    0160 621.30                 165.160  LF   |      55.00000        9083.80|      55.00000        9083.80|      55.00000        9083.80 

      BOX BEAM GUARDRAIL                      |                             |                             | 

    0165 621.51                   2.000  EACH |    4500.00000        9000.00|    4500.00000        9000.00|    5000.00000       10000.00 

      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             | 

    0170 621.725                  4.000  EACH |    4800.00000       19200.00|    4750.00000       19000.00|    5000.00000       20000.00 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      3 RAIL BOX BEAM                         |                             |                             | 

    0175 630.10                  40.000  HR   |      75.00000        3000.00|      40.00000        1600.00|      80.00000        3200.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0180 630.15                 400.000  HR   |      25.00000       10000.00|      25.00000       10000.00|      40.00000       16000.00 

      FLAGGERS                                |                             |                             | 
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         PROJECT(S): BARNARD ER BRF 0241(39)                                         CONTRACT ID   : 10C410 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11000506            |(   5   ) 980297691901       |(   6  ) 980284489601 

                                              |NEIL H. DANIELS, INC.        |NORTHERN CONSTRUCTION SERVIC |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0185 631.10                          LUMP |   15000.00000       15000.00|   20000.00000       20000.00|   10000.00000       10000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0190 631.16                          LUMP |    1000.00000        1000.00|    5000.00000        5000.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0195 631.17                          LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0200 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0205 635.11                          LUMP |  110000.00000      110000.00|   60998.48000       60998.48|  155000.00000      155000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0210 646.20                 580.000  LF   |       0.20000         116.00|       0.25000         145.00|       0.20000         116.00 

      4 INCH WHITE LINE                       |                             |                             | 

    0215 646.21               73040.000  LF   |       0.20000       14608.00|       0.17000       12416.80|       0.20000       14608.00 

      4 INCH YELLOW LINE                      |                             |                             | 

    0220 649.31                 720.000  SY   |       5.00000        3600.00|       3.00000        2160.00|       1.00000         720.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0225 649.51                 170.000  SY   |       5.00000         850.00|      10.00000        1700.00|       1.00000         170.00 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 

    0230 649.61                 130.000  SY   |      10.00000        1300.00|      10.00000        1300.00|       1.00000         130.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0235 651.15                   5.000  LB   |      50.00000         250.00|      50.00000         250.00|     100.00000         500.00 

      SEED                                    |                             |                             | 

    0240 651.17                   5.000  LB   |      50.00000         250.00|      50.00000         250.00|      50.00000         250.00 

      SEED, WINTER RYE                        |                             |                             | 

    0245 651.18                  40.000  LB   |      25.00000        1000.00|      25.00000        1000.00|       1.00000          40.00 

      FERTILIZER                              |                             |                             | 

    0250 651.20                   1.000  TON  |     500.00000         500.00|    1000.00000        1000.00|     500.00000         500.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0255 651.25                   1.000  TON  |     500.00000         500.00|     550.00000         550.00|    1000.00000        1000.00 

      HAY MULCH                               |                             |                             | 

    0260 651.35                  30.000  CY   |      50.00000        1500.00|      40.00000        1200.00|     100.00000        3000.00 

      TOPSOIL                                 |                             |                             | 

    0265 651.40                  20.000  SY   |      50.00000        1000.00|      20.00000         400.00|     100.00000        2000.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0270 652.10                          LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    2500.00000        2500.00 

      EPSC PLAN                               |                             |                             | 

    0275 652.20                  40.000  HR   |      50.00000        2000.00|      75.00000        3000.00|      25.00000        1000.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0280 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0285 653.20                 110.000  SY   |       5.00000         550.00|      10.00000        1100.00|      10.00000        1100.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

 

 

 

 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 10/11/13 

                                                LETTING DATE : 10/11/13  11:00 A.M.                            CALL : 001  PAGE : 9 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): BARNARD ER BRF 0241(39)                                         CONTRACT ID   : 10C410 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11000506            |(   5   ) 980297691901       |(   6  ) 980284489601 

                                              |NEIL H. DANIELS, INC.        |NORTHERN CONSTRUCTION SERVIC |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0290 653.25                   2.000  CY   |     100.00000         200.00|      35.00000          70.00|     100.00000         200.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0295 653.35                  60.000  CY   |      50.00000        3000.00|      55.00000        3300.00|      66.00000        3960.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0300 653.55                 600.000  LF   |       1.00000         600.00|       6.00000        3600.00|       1.00000         600.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0305 675.20                 174.910  SF   |      15.00000        2623.65|      12.00000        2098.92|      12.00000        2098.92 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0310 675.341                451.000  LF   |      10.00000        4510.00|       8.00000        3608.00|      12.00000        5412.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0315 675.50                  26.000  EACH |      10.00000         260.00|      10.00000         260.00|      25.00000         650.00 

      REMOVING SIGNS                          |                             |                             | 

    0320 675.61                   2.000  EACH |     100.00000         200.00|      75.00000         150.00|      25.00000          50.00 

      SETTING SALVAGED POSTS                  |                             |                             | 

    0325 900.608                 38.000  CY   |    1000.00000       38000.00|    2000.00000       76000.00|    1000.00000       38000.00 

      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 

      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 

    0330 900.640                 30.000  LF   |     250.00000        7500.00|     225.00000        6750.00|     750.00000       22500.00 

      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 

      INTEGRAL ABUTMENT PILES, EARTH)         |                             |                             | 

    0335 900.640                 25.000  LF   |     400.00000       10000.00|     400.00000       10000.00|    1500.00000       37500.00 

      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 

      INTEGRAL ABUTMENT PILES, ROCK)          |                             |                             | 

    0340 900.640                344.000  LF   |     900.00000      309600.00|     850.00000      292400.00|    1000.00000      344000.00 

      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 

      NEXT D BEAMS)(NEXT 36 D)                |                             |                             | 

    0345 900.645                         LUMP |    5000.00000        5000.00|   10000.00000       10000.00|       1.00000           1.00 

      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 

    0350 900.645                         LUMP |  100000.00000      100000.00|  150000.00000      150000.00|  100000.00000      100000.00 

      SPECIAL PROVISION (REMOVAL OF TEMPORARY |                             |                             | 

      BRIDGE AND APPROACHES)                  |                             |                             | 

    0355 900.645                         LUMP |   35000.00000       35000.00|   35000.00000       35000.00|   25000.00000       25000.00 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0360 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 

    0365 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I)    |                             |                             | 

    0370 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I)                    |                             |                             | 
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         PROJECT(S): BARNARD ER BRF 0241(39)                                         CONTRACT ID   : 10C410 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11000506            |(   5   ) 980297691901       |(   6  ) 980284489601 

                                              |NEIL H. DANIELS, INC.        |NORTHERN CONSTRUCTION SERVIC |COLD RIVER BRIDGES, LLC 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0375 900.680                195.000  TON  |     130.00000       25350.00|     325.00000       63375.00|     150.00000       29250.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANITITY)              |                             |                             | 

         SECTION TOTALS                       |           $     1,388,065.45|           $     1,533,660.00|           $     1,627,988.72 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 

         COMMON ITEMS TOTAL                   |           $     1,388,065.45|           $     1,533,660.00|           $     1,627,988.72 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     1,388,065.45|           $     1,533,660.00|           $     1,627,988.72 

    ==================================================================================================================================== 
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         PROJECT(S): BARNARD ER BRF 0241(39)                                         CONTRACT ID   : 10C410 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 120029650910        |(   8   ) 1100858500         |(      ) 

                                              |ALPINE CONSTRUCTION, LLC     |A.L. ST. ONGE CONTRACTOR, IN | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                 570.000  CY   |      10.00000        5700.00|      15.00000        8550.00| 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.16                  12.000  CY   |      70.00000         840.00|     150.00000        1800.00| 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0020 203.27                 875.000  CY   |      10.00000        8750.00|      25.00000       21875.00| 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0025 204.20                  40.000  CY   |      37.00000        1480.00|      25.00000        1000.00| 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0030 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00| 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0035 204.25                 220.000  CY   |      10.00000        2200.00|      30.00000        6600.00| 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0040 204.30                  90.000  CY   |      45.00000        4050.00|      50.00000        4500.00| 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0045 210.10                 320.000  SY   |      15.00000        4800.00|      12.00000        3840.00| 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0050 301.35                 560.000  CY   |      39.00000       21840.00|      55.00000       30800.00| 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0055 402.10                  30.000  CY   |      39.00000        1170.00|      40.00000        1200.00| 

      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 

    0060 404.65                   4.000  CWT  |     100.00000         400.00|      72.00000         288.00| 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0065 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0070 504.10                          LUMP |   65000.00000       65000.00|   30000.00000       30000.00| 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

    0075 505.12                  60.000  LF   |      64.00000        3840.00|      65.00000        3900.00| 

      STEEL PILING, HP 10 X 57                |                             |                             | 

    0080 505.16                 120.000  LF   |      68.00000        8160.00|      80.00000        9600.00| 

      STEEL PILING, HP 12 X 74                |                             |                             | 

    0085 505.45                   2.000  EACH |    3900.00000        7800.00|    5000.00000       10000.00| 

      DYNAMIC PILE LOADING TEST               |                             |                             | 

    0090 507.12                3900.000  LB   |       3.47000       13533.00|       5.00000       19500.00| 

      REINFORCING STEEL, LEVEL II             |                             |                             | 
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         PROJECT(S): BARNARD ER BRF 0241(39)                                         CONTRACT ID   : 10C410 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 120029650910        |(   8   ) 1100858500         |(      ) 

                                              |ALPINE CONSTRUCTION, LLC     |A.L. ST. ONGE CONTRACTOR, IN | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0095 516.10                  70.000  LF   |     160.00000       11200.00|     178.00000       12460.00| 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0100 520.10                 310.000  SY   |      56.00000       17360.00|      68.00000       21080.00| 

      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 

    0105 524.11                  70.000  LF   |      19.00000        1330.00|      23.00000        1610.00| 

      JOINT SEALER, HOT POURED                |                             |                             | 

    0110 525.335                185.000  LF   |     160.00000       29600.00|     180.00000       33300.00| 

      BRIDGE RAILING, GALVANIZED 3 RAIL BOX   |                             |                             | 

      BEAM                                    |                             |                             | 

    0115 529.20                   1.000  EACH |  220000.00000      220000.00|   50000.00000       50000.00| 

      PARTIAL REMOVAL OF STRUCTURE            |                             |                             | 

    0120 531.17                  16.000  EACH |     400.00000        6400.00|     500.00000        8000.00| 

      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 

      REINFORCED ELASTOMERIC PAD              |                             |                             | 

    0125 540.10                          LUMP |  124000.00000      124000.00|  162000.00000      162000.00| 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 

    0130 540.10                          LUMP |  124000.00000      124000.00|  162000.00000      162000.00| 

      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 

    0135 540.10                          LUMP |   56000.00000       56000.00|   58400.00000       58400.00| 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #1)                                |                             |                             | 

    0140 540.10                          LUMP |   56000.00000       56000.00|   58400.00000       58400.00| 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB #2)                                |                             |                             | 

    0145 609.10                   1.000  MGAL |     600.00000         600.00|      50.00000          50.00| 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0150 613.13                 660.000  CY   |      41.00000       27060.00|      60.00000       39600.00| 

      STONE FILL, TYPE IV                     |                             |                             | 

    0155 619.17                   2.000  EACH |      35.00000          70.00|      40.00000          80.00| 

      YIELDING MARKER POSTS                   |                             |                             | 

    0160 621.30                 165.160  LF   |      50.00000        8258.00|      60.00000        9909.60| 

      BOX BEAM GUARDRAIL                      |                             |                             | 

    0165 621.51                   2.000  EACH |    5000.00000       10000.00|    4800.00000        9600.00| 

      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             | 

    0170 621.725                  4.000  EACH |    5000.00000       20000.00|    5160.00000       20640.00| 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      3 RAIL BOX BEAM                         |                             |                             | 

    0175 630.10                  40.000  HR   |      75.00000        3000.00|      50.00000        2000.00| 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0180 630.15                 400.000  HR   |      30.00000       12000.00|      25.00000       10000.00| 

      FLAGGERS                                |                             |                             | 
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         PROJECT(S): BARNARD ER BRF 0241(39)                                         CONTRACT ID   : 10C410 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 120029650910        |(   8   ) 1100858500         |(      ) 

                                              |ALPINE CONSTRUCTION, LLC     |A.L. ST. ONGE CONTRACTOR, IN | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0185 631.10                          LUMP |   10000.00000       10000.00|   15000.00000       15000.00| 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0190 631.16                          LUMP |     500.00000         500.00|    1000.00000        1000.00| 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0195 631.17                          LUMP |     500.00000         500.00|    1000.00000        1000.00| 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0200 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00| 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0205 635.11                          LUMP |  140000.00000      140000.00|  226676.00000      226676.00| 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0210 646.20                 580.000  LF   |       0.15000          87.00|       0.20000         116.00| 

      4 INCH WHITE LINE                       |                             |                             | 

    0215 646.21               73040.000  LF   |       0.15000       10956.00|       0.20000       14608.00| 

      4 INCH YELLOW LINE                      |                             |                             | 

    0220 649.31                 720.000  SY   |       3.00000        2160.00|       5.00000        3600.00| 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0225 649.51                 170.000  SY   |       9.00000        1530.00|       6.00000        1020.00| 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 

    0230 649.61                 130.000  SY   |      18.00000        2340.00|      20.00000        2600.00| 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0235 651.15                   5.000  LB   |      10.00000          50.00|      25.00000         125.00| 

      SEED                                    |                             |                             | 

    0240 651.17                   5.000  LB   |      10.00000          50.00|      25.00000         125.00| 

      SEED, WINTER RYE                        |                             |                             | 

    0245 651.18                  40.000  LB   |       6.00000         240.00|       2.00000          80.00| 

      FERTILIZER                              |                             |                             | 

    0250 651.20                   1.000  TON  |     600.00000         600.00|     500.00000         500.00| 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0255 651.25                   1.000  TON  |     500.00000         500.00|     500.00000         500.00| 

      HAY MULCH                               |                             |                             | 

    0260 651.35                  30.000  CY   |      40.00000        1200.00|      40.00000        1200.00| 

      TOPSOIL                                 |                             |                             | 

    0265 651.40                  20.000  SY   |      23.00000         460.00|      60.00000        1200.00| 

      GRUBBING MATERIAL                       |                             |                             | 

    0270 652.10                          LUMP |    1000.00000        1000.00|    5000.00000        5000.00| 

      EPSC PLAN                               |                             |                             | 

    0275 652.20                  40.000  HR   |      55.00000        2200.00|      75.00000        3000.00| 

      MONITORING EPSC PLAN                    |                             |                             | 

    0280 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00| 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0285 653.20                 110.000  SY   |       2.50000         275.00|       5.00000         550.00| 

      TEMPORARY EROSION MATTING               |                             |                             | 
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         PROJECT(S): BARNARD ER BRF 0241(39)                                         CONTRACT ID   : 10C410 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 120029650910        |(   8   ) 1100858500         |(      ) 

                                              |ALPINE CONSTRUCTION, LLC     |A.L. ST. ONGE CONTRACTOR, IN | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0290 653.25                   2.000  CY   |      50.00000         100.00|      50.00000         100.00| 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0295 653.35                  60.000  CY   |      52.00000        3120.00|      50.00000        3000.00| 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0300 653.55                 600.000  LF   |       2.00000        1200.00|       2.00000        1200.00| 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0305 675.20                 174.910  SF   |      16.00000        2798.56|      13.80000        2413.76| 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0310 675.341                451.000  LF   |      10.00000        4510.00|       8.40000        3788.40| 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0315 675.50                  26.000  EACH |      15.00000         390.00|       5.00000         130.00| 

      REMOVING SIGNS                          |                             |                             | 

    0320 675.61                   2.000  EACH |      25.00000          50.00|      90.00000         180.00| 

      SETTING SALVAGED POSTS                  |                             |                             | 

    0325 900.608                 38.000  CY   |    1564.00000       59432.00|    1200.00000       45600.00| 

      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 

      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 

    0330 900.640                 30.000  LF   |     250.00000        7500.00|    1800.00000       54000.00| 

      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 

      INTEGRAL ABUTMENT PILES, EARTH)         |                             |                             | 

    0335 900.640                 25.000  LF   |     500.00000       12500.00|    1800.00000       45000.00| 

      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 

      INTEGRAL ABUTMENT PILES, ROCK)          |                             |                             | 

    0340 900.640                344.000  LF   |    1160.00000      399040.00|     989.00000      340216.00| 

      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 

      NEXT D BEAMS)(NEXT 36 D)                |                             |                             | 

    0345 900.645                         LUMP |     600.00000         600.00|    2000.00000        2000.00| 

      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 

    0350 900.645                         LUMP |   80000.00000       80000.00|   65000.00000       65000.00| 

      SPECIAL PROVISION (REMOVAL OF TEMPORARY |                             |                             | 

      BRIDGE AND APPROACHES)                  |                             |                             | 

    0355 900.645                         LUMP |   52000.00000       52000.00|   38000.00000       38000.00| 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0360 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 

    0365 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I)    |                             |                             | 

    0370 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I)                    |                             |                             | 
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    ===================================================================================================================================== 

                                              |(   7  ) 120029650910        |(   8   ) 1100858500         |(      ) 

                                              |ALPINE CONSTRUCTION, LLC     |A.L. ST. ONGE CONTRACTOR, IN | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0375 900.680                195.000  TON  |     130.00000       25350.00|     147.00000       28665.00| 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANITITY)              |                             |                             | 

         SECTION TOTALS                       |           $     1,717,758.56|           $     1,737,854.76|           $ 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 

         COMMON ITEMS TOTAL                   |           $     1,717,758.56|           $     1,737,854.76|           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     1,717,758.56|           $     1,737,854.76|           $ 

    ==================================================================================================================================== 


