
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 10/25/13 

                                                LETTING DATE : 10/25/13  11:00 A.M.                            CALL : 001  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18)                                       CALL ORDER    : 001 

                     ROCHESTER ER STP 0162(19)                                       CONTRACT TIME : 10/31/14  COMPLETION DATE 

                 OTHERS 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : ROCHESTER 

         ROCHESTER BRF 0162(16): LOCATED IN THE COUNTY OF WINDSOR, 

         TOWN OF ROCHESTER, ON VT 73; BRIDGE NO 15 OVER BRANDON                          COUNTY    : WINDSOR 

         BROOK, APPROXIMATELY 4.00 MILES WEST OF THE INTERSECTION                        DISTRICT  : D04 

         WITH VT ROUTE 73 AND VT ROUTE 100. 

 

         ROCHESTER BRF 0162(17): LOCATED IN THE COUNTY OF WINDSOR, 

         TOWN OF ROCHESTER, ON VT 73; BRIDGE NO 16 OVER CORPORATION 

         BROOK, APPROXIMATELY 2.50 MILES WEST OF THE INTERSECTION 

         WITH VT 73 AND VT 100. 

 

         ROCHESTER ER BRF 0162(18): LOCATED IN THE COUNTY OF 

         WINDSOR, TOWN OF ROCHESTER, ON VT 73; BRIDGE NO 19 OVER 

         WHITE RIVER, APPROXIMATELY 0.02 MILES WEST OF THE 

         INTERSECTION OF VT 73 AND VT 100. 

 

         ROCHESTER ER STP 0162(19): LOCATED IN THE COUNTY OF 

         WINDSOR, TOWN OF ROCHESTER, ON VT 73; BRIDGE NO 13 OVER 

         BRANDON BROOK, APPROXIMATELY 2.43 MILES EAST OF THE 

         GOSHEN/ROCHESTER TOWN LINE. 

 

 

         ROCHESTER BRF 0162(16): WORK TO BE PERFORMED UNDER THIS 

         PROJECT INCLUDES THE REMOVAL AND REPLACMENT OF EXISITNG 

         BRIDGE NO 15 ON THE EXISTING ALIGNMENT, WITH ASSOCIATED 

         ROADWAY AND CHANNEL WORK. 

 

         ROCHESTER BRF 0162(17): WORK TO BE PERFORMED UNDER THIS 

         PROJECT INCLUDES THE REMOVAL AND REPLACMENT OF EXISITNG 

         BRIDGE NO 16 ON THE EXISTING ALIGNMENT, WITH ASSOCIATED 

         ROADWAY AND CHANNEL WORK. 

 

         ROCHESTER ER BRF 0162(18): WORK TO BE PERFORMED UNDER THIS 

         PROJECT INCLUDES REMOVAL AND REPLACEMENT OF BRIDGE NO 19 ON 

         A NEW ALIGNMENT, WITH ASSOCIATED ROADWAY AND CHANNEL WORK. 

 

         ROCHESTER ER STP 0162(19): WORK TO BE PERFORMED UNDER THIS 

         PROJECT INCLUDES THE REMOVAL AND REPLACEMENT OF THE EXISTING 

         10 FOOT CMP ON THE EXISTING ALIGNMENT, WITH ASSOCIATED 

         ROADWAY AND CHANNEL WORK. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   980311172601   W.M. SCHULTZ CONSTRUCTION, INC.                                            $  6,364,413.75     100.0000% 

       2   980058954601   CCS CONSTRUCTORS, INC.                                                     $  6,923,281.00     108.7811% 

       3   11008644       J. A. MCDONALD, INC.                                                       $  7,994,239.00     125.6084% 

       4   980284489601   COLD RIVER BRIDGES, LLC                                                    $  8,792,495.50     138.1509% 

 



    ===================================================================================================================================== 

 

                                              |(   1  ) 980311172601        |(   2  ) 980058954601        |(   3  ) 11008644 

                                              |W.M. SCHULTZ CONSTRUCTION, I |CCS CONSTRUCTORS, INC.       |J. A. MCDONALD, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |   40000.00000       40000.00|   12000.00000       12000.00|   50000.00000       50000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 201.15                   5.000  EACH |     800.00000        4000.00|    2500.00000       12500.00|    1000.00000        5000.00 

      REMOVING MEDIUM TREES                   |                             |                             | 

    0015 203.15                5590.000  CY   |      13.50000       75465.00|      12.00000       67080.00|      10.00000       55900.00 

      COMMON EXCAVATION                       |                             |                             | 

    0020 203.16                  10.000  CY   |     500.00000        5000.00|     200.00000        2000.00|     255.00000        2550.00 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0025 203.27                4225.000  CY   |      14.00000       59150.00|      16.00000       67600.00|      14.00000       59150.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0030 203.31                 800.000  CY   |      30.00000       24000.00|      22.00000       17600.00|      34.00000       27200.00 

      SAND BORROW                             |                             |                             | 

    0035 204.20                  10.000  CY   |      40.00000         400.00|      60.00000         600.00|      33.00000         330.00 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0040 204.22                   4.000  CY   |      75.00000         300.00|      75.00000         300.00|      75.00000         300.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0045 204.25                3650.000  CY   |      35.00000      127750.00|      25.00000       91250.00|      23.50000       85775.00 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0050 204.30                2500.000  CY   |      35.00000       87500.00|      35.00000       87500.00|      55.00000      137500.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0055 208.30                1300.000  CY   |      20.00000       26000.00|      30.00000       39000.00|      29.00000       37700.00 

      COFFERDAM EXCAVATION, EARTH             |                             |                             | 

    0060 208.35                  70.000  CY   |     210.00000       14700.00|     100.00000        7000.00|     200.00000       14000.00 

      COFFERDAM EXCAVATION, ROCK              |                             |                             | 

    0065 208.40                          LUMP |   20000.00000       20000.00|  175000.00000      175000.00|  360000.00000      360000.00 

      COFFERDAM (ABUTMENT NO. 2)              |                             |                             | 

    0070 210.10                1600.000  SY   |      16.00000       25600.00|       8.00000       12800.00|      11.00000       17600.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0075 301.35                3825.000  CY   |      41.00000      156825.00|      28.00000      107100.00|      46.00000      175950.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0080 401.10                  31.000  CY   |      70.00000        2170.00|     100.00000        3100.00|     140.00000        4340.00 

      AGGREGATE SURFACE COURSE                |                             |                             | 

    0085 404.65                  27.000  CWT  |     105.00000        2835.00|     150.00000        4050.00|      60.00000        1620.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0090 406.50                   4.000  LU   |       1.00000           4.00|       1.00000           4.00|       1.00000           4.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0095 501.33                 170.000  CY   |    1020.00000      173400.00|     700.00000      119000.00|    1000.00000      170000.00 

      CONCRETE, HIGH PERFORMANCE CLASS A (FPQ |                             |                             | 

    0100 501.34                 710.000  CY   |     550.00000      390500.00|     575.00000      408250.00|     680.00000      482800.00 

      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 

    0105 504.10                          LUMP |   63000.00000       63000.00|   25000.00000       25000.00|   70000.00000       70000.00 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

      (BRIDGE 15)                             |                             |                             | 

    0110 504.10                          LUMP |   27500.00000       27500.00|   25000.00000       25000.00|       1.00000           1.00 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

      (BRIDGE 16)                             |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18) 

                     ROCHESTER ER STP 0162(19) 

    ===================================================================================================================================== 

                                              |(   1  ) 980311172601        |(   2   ) 980058954601       |(   3  ) 11008644 

                                              |W.M. SCHULTZ CONSTRUCTION, I |CCS CONSTRUCTORS, INC.       |J. A. MCDONALD, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0115 504.10                          LUMP |   44000.00000       44000.00|   25000.00000       25000.00|   48000.00000       48000.00 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

      (BRIDGE 19)                             |                             |                             | 

    0120 505.165                435.000  LF   |     100.00000       43500.00|     145.00000       63075.00|      85.00000       36975.00 

      STEEL PILING, HP 12 X 84                |                             |                             | 

    0125 505.18                 370.000  LF   |      61.00000       22570.00|     155.00000       57350.00|      45.00000       16650.00 

      STEEL PILING, HP 14 X 89                |                             |                             | 

    0130 505.45                   8.000  EACH |    3100.00000       24800.00|    2500.00000       20000.00|    3000.00000       24000.00 

      DYNAMIC PILE LOADING TEST               |                             |                             | 

    0135 506.55              192800.000  LB   |       1.60000      308480.00|       2.00000      385600.00|       2.00000      385600.00 

      STRUCTURAL STEEL, PLATE GIRDER (FPQ)    |                             |                             | 

    0140 507.11               51036.000  LB   |       1.70000       86761.20|       2.00000      102072.00|       1.50000       76554.00 

      REINFORCING STEEL, LEVEL I              |                             |                             | 

    0145 507.12               27360.000  LB   |       2.60000       71136.00|       3.00000       82080.00|       2.40000       65664.00 

      REINFORCING STEEL, LEVEL II             |                             |                             | 

    0150 507.16                 435.000  LF   |      31.00000       13485.00|      45.00000       19575.00|      40.00000       17400.00 

      DRILLING AND GROUTING DOWELS            |                             |                             | 

    0155 508.15                          LUMP |    4600.00000        4600.00|    3500.00000        3500.00|    3800.00000        3800.00 

      SHEAR CONNECTORS (1030 - 7/8" X 7")     |                             |                             | 

    0160 514.10                  74.000  GAL  |      60.00000        4440.00|      85.00000        6290.00|      50.00000        3700.00 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0165 516.10                 212.500  LF   |     122.00000       25925.00|     140.00000       29750.00|     128.00000       27200.00 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0170 520.10                 455.000  SY   |      83.00000       37765.00|      90.00000       40950.00|      65.00000       29575.00 

      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 

    0175 524.11                 199.000  LF   |      24.00000        4776.00|      25.00000        4975.00|      17.00000        3383.00 

      JOINT SEALER, HOT POURED                |                             |                             | 

    0180 525.33                 393.000  LF   |     125.00000       49125.00|     125.00000       49125.00|     125.00000       49125.00 

      BRIDGE RAILING, GALVANIZED 2 RAIL BOX   |                             |                             | 

      BEAM                                    |                             |                             | 

    0185 528.11                          LUMP |  380000.00000      380000.00|  450000.00000      450000.00|  400000.00000      400000.00 

      TWO-WAY TEMPORARY BRIDGE (3240 SF - EST |                             |                             | 

      )                                       |                             |                             | 

    0190 529.15                   1.000  EACH |   55000.00000       55000.00|  145000.00000      145000.00|  385000.00000      385000.00 

      REMOVAL OF STRUCTURE (10' X 137'-6" CMP |                             |                             | 

    0195 529.15                   1.000  EACH |   60000.00000       60000.00|   75000.00000       75000.00|  365000.00000      365000.00 

      REMOVAL OF STRUCTURE (1015 SF - EST.)   |                             |                             | 

    0200 529.15                   1.000  EACH |   55000.00000       55000.00|  125000.00000      125000.00|  320000.00000      320000.00 

      REMOVAL OF STRUCTURE (640 SF - EST.)    |                             |                             | 

    0205 529.20                   1.000  EACH |   15000.00000       15000.00|  125000.00000      125000.00|  140000.00000      140000.00 

      PARTIAL REMOVAL OF STRUCTURE            |                             |                             | 
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         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18) 

                     ROCHESTER ER STP 0162(19) 

    ===================================================================================================================================== 

                                              |(   1  ) 980311172601        |(   2   ) 980058954601       |(   3  ) 11008644 

                                              |W.M. SCHULTZ CONSTRUCTION, I |CCS CONSTRUCTORS, INC.       |J. A. MCDONALD, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0210 529.25                   5.000  CY   |     300.00000        1500.00|     750.00000        3750.00|     425.00000        2125.00 

      REMOVAL OF CONCRETE OR MASONRY          |                             |                             | 

    0215 531.16                   5.000  EACH |    1000.00000        5000.00|    1200.00000        6000.00|     300.00000        1500.00 

      BEARING DEVICE ASSEMBLY, PLAIN          |                             |                             | 

      ELASTOMERIC PAD                         |                             |                             | 

    0220 531.17                  28.000  EACH |     350.00000        9800.00|     500.00000       14000.00|     330.00000        9240.00 

      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 

      REINFORCED ELASTOMERIC PAD              |                             |                             | 

    0225 540.10                          LUMP |  280000.00000      280000.00|  300000.00000      300000.00|  325000.00000      325000.00 

      PRECAST CONCRETE STRUCTURE (28'-0" X    |                             |                             | 

      7'-7" X 110'-10 1/2" FRAME OR ARCH TYPE)|                             |                             | 

    0230 540.10                          LUMP |  100000.00000      100000.00|  143000.00000      143000.00|  135000.00000      135000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      1)(BRIDGE 13)                           |                             |                             | 

    0235 540.10                          LUMP |  100000.00000      100000.00|  115000.00000      115000.00|  100000.00000      100000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      1)(BRIDGE 15)                           |                             |                             | 

    0240 540.10                          LUMP |   90000.00000       90000.00|  115000.00000      115000.00|  100000.00000      100000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      1)(BRIDGE 16)                           |                             |                             | 

    0245 540.10                          LUMP |  113000.00000      113000.00|  100000.00000      100000.00|   85000.00000       85000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      2)(BRIDGE 13)                           |                             |                             | 

    0250 540.10                          LUMP |   91000.00000       91000.00|  125000.00000      125000.00|  100000.00000      100000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      2)(BRIDGE 15)                           |                             |                             | 

    0255 540.10                          LUMP |   87000.00000       87000.00|  125000.00000      125000.00|  100000.00000      100000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      2)(BRIDGE 16)                           |                             |                             | 

    0260 540.10                          LUMP |   62000.00000       62000.00|   40000.00000       40000.00|   45000.00000       45000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB NO. 1)(BRIDGE 15)                  |                             |                             | 

    0265 540.10                          LUMP |   57000.00000       57000.00|   40000.00000       40000.00|   38000.00000       38000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB NO. 1)(BRIDGE 16)                  |                             |                             | 

    0270 540.10                          LUMP |   53000.00000       53000.00|   40000.00000       40000.00|   38000.00000       38000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB NO. 2)(BRIDGE 15)                  |                             |                             | 

    0275 540.10                          LUMP |   50000.00000       50000.00|   40000.00000       40000.00|   38000.00000       38000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB NO. 2)(BRIDGE 16)                  |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18) 

                     ROCHESTER ER STP 0162(19) 

    ===================================================================================================================================== 

                                              |(   1  ) 980311172601        |(   2   ) 980058954601       |(   3  ) 11008644 

                                              |W.M. SCHULTZ CONSTRUCTION, I |CCS CONSTRUCTORS, INC.       |J. A. MCDONALD, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0280 541.45                   2.000  CY   |     270.00000         540.00|     850.00000        1700.00|     250.00000         500.00 

      CONTROLLED DENSITY (FLOWABLE) FILL      |                             |                             | 

    0285 601.2615                30.000  LF   |      48.00000        1440.00|      80.00000        2400.00|      55.00000        1650.00 

      18" CPEP(SL)                            |                             |                             | 

    0290 604.40                   1.000  EACH |     760.00000         760.00|    2000.00000        2000.00|     650.00000         650.00 

      CHANGING ELEVATION OF DROP INLETS,      |                             |                             | 

      CATCH BASINS, OR MANHOLES               |                             |                             | 

    0295 609.10                   4.000  MGAL |     200.00000         800.00|    2500.00000       10000.00|       1.00000           4.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0300 613.10                 110.000  CY   |      58.00000        6380.00|      50.00000        5500.00|      65.00000        7150.00 

      STONE FILL, TYPE I                      |                             |                             | 

    0305 613.11                 270.000  CY   |      57.00000       15390.00|      50.00000       13500.00|      65.00000       17550.00 

      STONE FILL, TYPE II                     |                             |                             | 

    0310 613.12                1400.000  CY   |      54.00000       75600.00|      50.00000       70000.00|      65.00000       91000.00 

      STONE FILL, TYPE III                    |                             |                             | 

    0315 613.13                2100.000  CY   |      55.00000      115500.00|      52.00000      109200.00|      60.00000      126000.00 

      STONE FILL, TYPE IV                     |                             |                             | 

    0320 616.26                 285.000  LF   |      35.00000        9975.00|      25.00000        7125.00|      35.00000        9975.00 

      PRECAST REINFORCED CONCRETE CURB, TYPE  |                             |                             | 

    0325 616.305                140.000  LF   |      25.00000        3500.00|      22.00000        3080.00|      21.00000        2940.00 

      BITUMINOUS CONCRETE CURB, TYPE A        |                             |                             | 

    0330 617.10                   3.000  EACH |     155.00000         465.00|     200.00000         600.00|     150.00000         450.00 

      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 

    0335 619.17                   2.000  EACH |      37.00000          74.00|     100.00000         200.00|      35.00000          70.00 

      YIELDING MARKER POSTS                   |                             |                             | 

    0340 621.205                915.000  LF   |      21.00000       19215.00|      22.00000       20130.00|      20.00000       18300.00 

      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             | 

      FEET POSTS                              |                             |                             | 

    0345 621.30                  85.000  LF   |      58.00000        4930.00|      60.00000        5100.00|      56.00000        4760.00 

      BOX BEAM GUARDRAIL (COATED BLACK)       |                             |                             | 

    0350 621.45                 120.000  LF   |     110.00000       13200.00|     200.00000       24000.00|     175.00000       21000.00 

      CONCRETE MEDIAN BARRIER                 |                             |                             | 

    0355 621.50                   1.000  EACH |    1700.00000        1700.00|    1800.00000        1800.00|    1700.00000        1700.00 

      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             | 

    0360 621.51                   4.000  EACH |    2100.00000        8400.00|    2000.00000        8000.00|    2000.00000        8000.00 

      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             | 

    0365 621.61                   1.000  EACH |    1950.00000        1950.00|    2000.00000        2000.00|    1850.00000        1850.00 

      ANCHOR FOR STEEL TO BOX BEAM TRANSITION |                             |                             | 

    0370 621.72                   8.000  EACH |    5100.00000       40800.00|    5000.00000       40000.00|    5000.00000       40000.00 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      2 RAIL BOX BEAM                         |                             |                             | 
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         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18) 

                     ROCHESTER ER STP 0162(19) 

    ===================================================================================================================================== 

                                              |(   1  ) 980311172601        |(   2   ) 980058954601       |(   3  ) 11008644 

                                              |W.M. SCHULTZ CONSTRUCTION, I |CCS CONSTRUCTORS, INC.       |J. A. MCDONALD, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0375 621.75                  80.000  LF   |       8.50000         680.00|      12.00000         960.00|       8.00000         640.00 

      REMOVE AND RESET GUARDRAIL              |                             |                             | 

    0380 621.80                1448.000  LF   |       1.05000        1520.40|       4.00000        5792.00|       1.00000        1448.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0385 625.10                  25.000  LF   |      27.00000         675.00|      75.00000        1875.00|      50.00000        1250.00 

      SLEEVES FOR UTILITIES (1 X 6")(PVC)     |                             |                             | 

    0390 630.10                  40.000  HR   |      63.00000        2520.00|      35.00000        1400.00|      75.00000        3000.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0395 630.15                 480.000  HR   |      36.00000       17280.00|      25.00000       12000.00|      30.00000       14400.00 

      FLAGGERS                                |                             |                             | 

    0400 631.10                          LUMP |   22000.00000       22000.00|   18000.00000       18000.00|   15000.00000       15000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0405 631.16                          LUMP |     850.00000         850.00|    1000.00000        1000.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0410 631.17                          LUMP |    1050.00000        1050.00|    1000.00000        1000.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0415 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0420 635.11                          LUMP |  350000.00000      350000.00|  750000.00000      750000.00|  700000.00000      700000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0425 641.10                          LUMP |   24700.00000       24700.00|   20000.00000       20000.00|   35000.00000       35000.00 

      TRAFFIC CONTROL (BRF 0162(16))          |                             |                             | 

    0430 641.10                          LUMP |   19500.00000       19500.00|   20000.00000       20000.00|   20000.00000       20000.00 

      TRAFFIC CONTROL (BRF 0162(17))          |                             |                             | 

    0435 641.10                          LUMP |   17250.00000       17250.00|   75000.00000       75000.00|   35000.00000       35000.00 

      TRAFFIC CONTROL (DETOUR)                |                             |                             | 

    0440 641.10                          LUMP |   43000.00000       43000.00|   20000.00000       20000.00|   30000.00000       30000.00 

      TRAFFIC CONTROL (ER BRF 0162(18))       |                             |                             | 

    0445 641.10                          LUMP |   16400.00000       16400.00|    7500.00000        7500.00|   14000.00000       14000.00 

      TRAFFIC CONTROL (ER STP 0162(19))       |                             |                             | 

    0450 641.15                  19.000  EACH |    3800.00000       72200.00|    2500.00000       47500.00|    4200.00000       79800.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0455 646.20                2920.000  LF   |       0.55000        1606.00|       1.00000        2920.00|       0.50000        1460.00 

      4 INCH WHITE LINE                       |                             |                             | 

    0460 646.21                2845.000  LF   |       0.55000        1564.75|       1.00000        2845.00|       0.50000        1422.50 

      4 INCH YELLOW LINE                      |                             |                             | 

    0465 646.26                  20.000  LF   |       3.10000          62.00|       5.00000         100.00|       3.00000          60.00 

      24 INCH STOP BAR                        |                             |                             | 

    0470 646.30                   4.000  EACH |      37.00000         148.00|      75.00000         300.00|      35.00000         140.00 

      LETTER OR SYMBOL                        |                             |                             | 

    0475 646.408                780.000  LF   |       3.20000        2496.00|       3.00000        2340.00|       3.00000        2340.00 

      DURABLE 4 INCH WHITE LINE, RECESSED     |                             |                             | 

      THERMOPLASTIC                           |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18) 

                     ROCHESTER ER STP 0162(19) 

    ===================================================================================================================================== 

                                              |(   1  ) 980311172601        |(   2   ) 980058954601       |(   3  ) 11008644 

                                              |W.M. SCHULTZ CONSTRUCTION, I |CCS CONSTRUCTORS, INC.       |J. A. MCDONALD, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0480 646.418                900.000  LF   |       3.10000        2790.00|       3.00000        2700.00|       3.00000        2700.00 

      DURABLE 4 INCH YELLOW LINE, RECESSED    |                             |                             | 

      THERMOPLASTIC                           |                             |                             | 

    0485 646.481                 45.000  LF   |      11.00000         495.00|      12.00000         540.00|      10.00000         450.00 

      DURABLE 24 INCH STOP BAR, TYPE I TAPE   |                             |                             | 

    0490 646.491                 10.000  EACH |     155.00000        1550.00|     150.00000        1500.00|     150.00000        1500.00 

      DURABLE LETTER OR SYMBOL, TYPE I TAPE   |                             |                             | 

    0495 646.600               1800.000  LF   |       0.27000         486.00|       1.00000        1800.00|       0.25000         450.00 

      TEMPORARY 4 INCH WHITE LINE             |                             |                             | 

    0500 646.610               1000.000  LF   |       0.27000         270.00|       1.00000        1000.00|       0.25000         250.00 

      TEMPORARY 4 INCH YELLOW LINE            |                             |                             | 

    0505 646.680                 35.000  LF   |       2.20000          77.00|      25.00000         875.00|       2.00000          70.00 

      TEMPORARY 24 INCH STOP BAR              |                             |                             | 

    0510 649.31                4420.000  SY   |       2.50000       11050.00|       4.00000       17680.00|       4.00000       17680.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0515 649.515               1475.000  SY   |      11.00000       16225.00|      10.00000       14750.00|      18.00000       26550.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0520 649.61                1035.000  SY   |      12.00000       12420.00|       7.00000        7245.00|      30.00000       31050.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0525 651.15                  42.000  LB   |      35.00000        1470.00|      10.00000         420.00|      15.00000         630.00 

      SEED                                    |                             |                             | 

    0530 651.18                 360.000  LB   |       2.50000         900.00|       7.00000        2520.00|       2.00000         720.00 

      FERTILIZER                              |                             |                             | 

    0535 651.20                   2.200  TON  |     750.00000        1650.00|     550.00000        1210.00|     600.00000        1320.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0540 651.25                   2.200  TON  |     800.00000        1760.00|     500.00000        1100.00|    1200.00000        2640.00 

      HAY MULCH                               |                             |                             | 

    0545 651.35                 193.000  CY   |      56.00000       10808.00|      55.00000       10615.00|      80.00000       15440.00 

      TOPSOIL                                 |                             |                             | 

    0550 651.40                1400.000  SY   |      11.00000       15400.00|       4.00000        5600.00|      11.00000       15400.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0555 652.10                          LUMP |    2100.00000        2100.00|    5000.00000        5000.00|    3000.00000        3000.00 

      EPSC PLAN (BRIDGE 13)                   |                             |                             | 

    0560 652.10                          LUMP |    2100.00000        2100.00|    5000.00000        5000.00|    1800.00000        1800.00 

      EPSC PLAN (BRIDGE 15)                   |                             |                             | 

    0565 652.10                          LUMP |    2100.00000        2100.00|    5000.00000        5000.00|    1800.00000        1800.00 

      EPSC PLAN (BRIDGE 16)                   |                             |                             | 

    0570 652.10                          LUMP |    2100.00000        2100.00|    5000.00000        5000.00|    3000.00000        3000.00 

      EPSC PLAN (BRIDGE 19)                   |                             |                             | 

    0575 652.20                 320.000  HR   |      60.00000       19200.00|      45.00000       14400.00|      45.00000       14400.00 

      MONITORING EPSC PLAN                    |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18) 

                     ROCHESTER ER STP 0162(19) 

    ===================================================================================================================================== 

                                              |(   1  ) 980311172601        |(   2   ) 980058954601       |(   3  ) 11008644 

                                              |W.M. SCHULTZ CONSTRUCTION, I |CCS CONSTRUCTORS, INC.       |J. A. MCDONALD, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0580 652.30                   4.000  LU   |    5000.00000       20000.00|    5000.00000       20000.00|    5000.00000       20000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0585 653.20                 895.000  SY   |       3.40000        3043.00|       4.00000        3580.00|       2.50000        2237.50 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0590 653.21                  25.000  SY   |      12.00000         300.00|      30.00000         750.00|      10.00000         250.00 

      PERMANENT EROSION MATTING               |                             |                             | 

    0595 653.25                  49.000  CY   |      65.00000        3185.00|      85.00000        4165.00|      75.00000        3675.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0600 653.35                 120.000  CY   |      54.00000        6480.00|      55.00000        6600.00|      75.00000        9000.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0605 653.40                   1.000  EACH |     275.00000         275.00|     750.00000         750.00|     150.00000         150.00 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0610 653.45                   2.000  EACH |     650.00000        1300.00|     700.00000        1400.00|     250.00000         500.00 

      FILTER BAG                              |                             |                             | 

    0615 653.50                1495.000  LF   |       3.00000        4485.00|       3.00000        4485.00|       5.00000        7475.00 

      BARRIER FENCE                           |                             |                             | 

    0620 653.55                1905.000  LF   |       2.00000        3810.00|       2.00000        3810.00|       1.00000        1905.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0625 675.20                  59.000  SF   |      16.00000         944.00|      25.00000        1475.00|      12.00000         708.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0630 675.341                300.000  LF   |      10.00000        3000.00|      12.00000        3600.00|      10.00000        3000.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0635 675.50                  27.000  EACH |       5.20000         140.40|      45.00000        1215.00|       5.00000         135.00 

      REMOVING SIGNS                          |                             |                             | 

    0640 675.60                   8.000  EACH |      27.00000         216.00|      80.00000         640.00|      20.00000         160.00 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0645 678.40                   1.000  EACH |   28000.00000       28000.00|   45000.00000       45000.00|   30000.00000       30000.00 

      TEMPORARY TRAFFIC SIGNAL SYSTEM         |                             |                             | 

    0650 690.50                   2.000  LU   |       1.00000           2.00|       1.00000           2.00|       1.00000           2.00 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0655 900.608                 29.000  CY   |     320.00000        9280.00|     350.00000       10150.00|     340.00000        9860.00 

      SPECIAL PROVISION (COMPRESSIBLE FILL)   |                             |                             | 

    0660 900.608                 32.000  CY   |     470.00000       15040.00|    1400.00000       44800.00|    1400.00000       44800.00 

      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 

      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 

    0665 900.608                750.000  CY   |      65.00000       48750.00|      55.00000       41250.00|      95.00000       71250.00 

      SPECIAL PROVISION (STONE FILL, CHANNEL  |                             |                             | 

      FLOW LINE)                              |                             |                             | 

    0670 900.620                  4.000  EACH |    2800.00000       11200.00|    3000.00000       12000.00|    2725.00000       10900.00 

      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             | 

      SECTION TO CONCRETE MEDIAN BARRIER)     |                             |                             | 
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         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18) 

                     ROCHESTER ER STP 0162(19) 

    ===================================================================================================================================== 

                                              |(   1  ) 980311172601        |(   2   ) 980058954601       |(   3  ) 11008644 

                                              |W.M. SCHULTZ CONSTRUCTION, I |CCS CONSTRUCTORS, INC.       |J. A. MCDONALD, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0675 900.620                  4.000  EACH |    8000.00000       32000.00|    8000.00000       32000.00|    7675.00000       30700.00 

      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             | 

      SECTION, GALVANIZED 2 RAIL BOX          |                             |                             | 

      BEAM)(COATED BLACK)                     |                             |                             | 

    0680 900.620                  1.000  EACH |    1000.00000        1000.00|    2500.00000        2500.00|    2000.00000        2000.00 

      SPECIAL PROVISION (ROCK ANCHOR TESTING) |                             |                             | 

    0685 900.640                120.000  LF   |     145.00000       17400.00|     150.00000       18000.00|     140.00000       16800.00 

      SPECIAL PROVISION (BRIDGE RAILING,      |                             |                             | 

      GALVANIZED STEEL TUBING)(COATED BLACK)  |                             |                             | 

    0690 900.640                 71.000  LF   |      82.00000        5822.00|      85.00000        6035.00|      80.00000        5680.00 

      SPECIAL PROVISION (GUARDRAIL TRANSITION |                             |                             | 

      STEEL BEAM TO BOX BEAM)(COATED BLACK)   |                             |                             | 

    0695 900.640                116.000  LF   |     970.00000      112520.00|      45.00000        5220.00|    1100.00000      127600.00 

      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 

      INTEGRAL ABUTMENT PILES, ROCK)          |                             |                             | 

    0700 900.640                338.000  LF   |    1110.00000      375180.00|    1100.00000      371800.00|    1100.00000      371800.00 

      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 

      NEXT D BEAMS)(NEXT 28 D)                |                             |                             | 

    0705 900.640                141.000  LF   |    1200.00000      169200.00|    1800.00000      253800.00|     900.00000      126900.00 

      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 

      NEXT D BEAMS)(NEXT 28 D)(FASCIA)        |                             |                             | 

    0710 900.640                 53.000  LF   |     500.00000       26500.00|     175.00000        9275.00|     450.00000       23850.00 

      SPECIAL PROVISION (ROCK ANCHOR)         |                             |                             | 

    0715 900.645                         LUMP |   35000.00000       35000.00|    8000.00000        8000.00|   14000.00000       14000.00 

      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 

    0720 900.645                         LUMP |  404000.00000      404000.00|   45000.00000       45000.00|   75000.00000       75000.00 

      SPECIAL PROVISION (REMOVAL OF TEMPORARY |                             |                             | 

      BRIDGE)                                 |                             |                             | 

    0725 900.645                         LUMP |   40000.00000       40000.00|   45000.00000       45000.00|   60000.00000       60000.00 

      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 

      OF STREAM)                              |                             |                             | 

    0730 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 

      (BRIDGE 13)                             |                             |                             | 

    0735 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 

      (BRIDGE 15)                             |                             |                             | 

    0740 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 

      (BRIDGE 16)                             |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18) 

                     ROCHESTER ER STP 0162(19) 

    ===================================================================================================================================== 

                                              |(   1  ) 980311172601        |(   2   ) 980058954601       |(   3  ) 11008644 

                                              |W.M. SCHULTZ CONSTRUCTION, I |CCS CONSTRUCTORS, INC.       |J. A. MCDONALD, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0745 900.650                  4.000  LU   |       1.00000           4.00|       1.00000           4.00|       1.00000           4.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0750 900.650                  4.000  LU   |       1.00000           4.00|       1.00000           4.00|       1.00000           4.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0755 900.675                122.000  SY   |      48.00000        5856.00|      35.00000        4270.00|      35.00000        4270.00 

      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 

      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 

    0760 900.680               1755.000  TON  |     128.00000      224640.00|     110.00000      193050.00|     110.00000      193050.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

         SECTION TOTALS                       |           $     6,364,413.75|           $     6,923,281.00|           $     7,994,239.00 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     6,364,413.75|           $     6,923,281.00|           $     7,994,239.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     6,364,413.75|           $     6,923,281.00|           $     7,994,239.00 

    ==================================================================================================================================== 
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         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18) 

                     ROCHESTER ER STP 0162(19) 

    ===================================================================================================================================== 

                                              |(   4  ) 980284489601        |(       )                    |(      ) 

                                              |COLD RIVER BRIDGES, LLC      |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |  150000.00000      150000.00|                             | 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 201.15                   5.000  EACH |    1000.00000        5000.00|                             | 

      REMOVING MEDIUM TREES                   |                             |                             | 

    0015 203.15                5590.000  CY   |      12.00000       67080.00|                             | 

      COMMON EXCAVATION                       |                             |                             | 

    0020 203.16                  10.000  CY   |     300.00000        3000.00|                             | 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0025 203.27                4225.000  CY   |      14.00000       59150.00|                             | 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0030 203.31                 800.000  CY   |      75.00000       60000.00|                             | 

      SAND BORROW                             |                             |                             | 

    0035 204.20                  10.000  CY   |      75.00000         750.00|                             | 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0040 204.22                   4.000  CY   |      75.00000         300.00|                             | 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0045 204.25                3650.000  CY   |      30.00000      109500.00|                             | 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0050 204.30                2500.000  CY   |      55.00000      137500.00|                             | 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0055 208.30                1300.000  CY   |      26.00000       33800.00|                             | 

      COFFERDAM EXCAVATION, EARTH             |                             |                             | 

    0060 208.35                  70.000  CY   |     105.00000        7350.00|                             | 

      COFFERDAM EXCAVATION, ROCK              |                             |                             | 

    0065 208.40                          LUMP |  350000.00000      350000.00|                             | 

      COFFERDAM (ABUTMENT NO. 2)              |                             |                             | 

    0070 210.10                1600.000  SY   |      25.00000       40000.00|                             | 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0075 301.35                3825.000  CY   |      65.00000      248625.00|                             | 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0080 401.10                  31.000  CY   |      55.00000        1705.00|                             | 

      AGGREGATE SURFACE COURSE                |                             |                             | 

    0085 404.65                  27.000  CWT  |     200.00000        5400.00|                             | 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0090 406.50                   4.000  LU   |       1.00000           4.00|                             | 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 
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         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18) 

                     ROCHESTER ER STP 0162(19) 

    ===================================================================================================================================== 

                                              |(   4  ) 980284489601        |(       )                    |(      ) 

                                              |COLD RIVER BRIDGES, LLC      |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0095 501.33                 170.000  CY   |    1000.00000      170000.00|                             | 

      CONCRETE, HIGH PERFORMANCE CLASS A (FPQ |                             |                             | 

    0100 501.34                 710.000  CY   |    1000.00000      710000.00|                             | 

      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 

    0105 504.10                          LUMP |   75000.00000       75000.00|                             | 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

      (BRIDGE 15)                             |                             |                             | 

    0110 504.10                          LUMP |   75000.00000       75000.00|                             | 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

      (BRIDGE 16)                             |                             |                             | 

    0115 504.10                          LUMP |   35000.00000       35000.00|                             | 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

      (BRIDGE 19)                             |                             |                             | 

    0120 505.165                435.000  LF   |     100.00000       43500.00|                             | 

      STEEL PILING, HP 12 X 84                |                             |                             | 

    0125 505.18                 370.000  LF   |      50.00000       18500.00|                             | 

      STEEL PILING, HP 14 X 89                |                             |                             | 

    0130 505.45                   8.000  EACH |    7500.00000       60000.00|                             | 

      DYNAMIC PILE LOADING TEST               |                             |                             | 

    0135 506.55              192800.000  LB   |       2.00000      385600.00|                             | 

      STRUCTURAL STEEL, PLATE GIRDER (FPQ)    |                             |                             | 

    0140 507.11               51036.000  LB   |       2.00000      102072.00|                             | 

      REINFORCING STEEL, LEVEL I              |                             |                             | 

    0145 507.12               27360.000  LB   |       4.00000      109440.00|                             | 

      REINFORCING STEEL, LEVEL II             |                             |                             | 

    0150 507.16                 435.000  LF   |      15.00000        6525.00|                             | 

      DRILLING AND GROUTING DOWELS            |                             |                             | 

    0155 508.15                          LUMP |   10000.00000       10000.00|                             | 

      SHEAR CONNECTORS (1030 - 7/8" X 7")     |                             |                             | 

    0160 514.10                  74.000  GAL  |      75.00000        5550.00|                             | 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0165 516.10                 212.500  LF   |     135.00000       28687.50|                             | 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0170 520.10                 455.000  SY   |     100.00000       45500.00|                             | 

      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 

    0175 524.11                 199.000  LF   |      25.00000        4975.00|                             | 

      JOINT SEALER, HOT POURED                |                             |                             | 

    0180 525.33                 393.000  LF   |     200.00000       78600.00|                             | 

      BRIDGE RAILING, GALVANIZED 2 RAIL BOX   |                             |                             | 

      BEAM                                    |                             |                             | 

    0185 528.11                          LUMP |  273000.00000      273000.00|                             | 

      TWO-WAY TEMPORARY BRIDGE (3240 SF - EST |                             |                             | 

      )                                       |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18) 

                     ROCHESTER ER STP 0162(19) 

    ===================================================================================================================================== 

                                              |(   4  ) 980284489601        |(       )                    |(      ) 

                                              |COLD RIVER BRIDGES, LLC      |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0190 529.15                   1.000  EACH |  100000.00000      100000.00|                             | 

      REMOVAL OF STRUCTURE (10' X 137'-6" CMP |                             |                             | 

    0195 529.15                   1.000  EACH |  200000.00000      200000.00|                             | 

      REMOVAL OF STRUCTURE (1015 SF - EST.)   |                             |                             | 

    0200 529.15                   1.000  EACH |  200000.00000      200000.00|                             | 

      REMOVAL OF STRUCTURE (640 SF - EST.)    |                             |                             | 

    0205 529.20                   1.000  EACH |   21000.00000       21000.00|                             | 

      PARTIAL REMOVAL OF STRUCTURE            |                             |                             | 

    0210 529.25                   5.000  CY   |     750.00000        3750.00|                             | 

      REMOVAL OF CONCRETE OR MASONRY          |                             |                             | 

    0215 531.16                   5.000  EACH |     300.00000        1500.00|                             | 

      BEARING DEVICE ASSEMBLY, PLAIN          |                             |                             | 

      ELASTOMERIC PAD                         |                             |                             | 

    0220 531.17                  28.000  EACH |     300.00000        8400.00|                             | 

      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 

      REINFORCED ELASTOMERIC PAD              |                             |                             | 

    0225 540.10                          LUMP |  550000.00000      550000.00|                             | 

      PRECAST CONCRETE STRUCTURE (28'-0" X    |                             |                             | 

      7'-7" X 110'-10 1/2" FRAME OR ARCH TYPE)|                             |                             | 

    0230 540.10                          LUMP |  100000.00000      100000.00|                             | 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      1)(BRIDGE 13)                           |                             |                             | 

    0235 540.10                          LUMP |  125000.00000      125000.00|                             | 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      1)(BRIDGE 15)                           |                             |                             | 

    0240 540.10                          LUMP |  125000.00000      125000.00|                             | 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      1)(BRIDGE 16)                           |                             |                             | 

    0245 540.10                          LUMP |  100000.00000      100000.00|                             | 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      2)(BRIDGE 13)                           |                             |                             | 

    0250 540.10                          LUMP |  125000.00000      125000.00|                             | 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      2)(BRIDGE 15)                           |                             |                             | 

    0255 540.10                          LUMP |  125000.00000      125000.00|                             | 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      2)(BRIDGE 16)                           |                             |                             | 

    0260 540.10                          LUMP |   50000.00000       50000.00|                             | 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB NO. 1)(BRIDGE 15)                  |                             |                             | 

    0265 540.10                          LUMP |   50000.00000       50000.00|                             | 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB NO. 1)(BRIDGE 16)                  |                             |                             | 
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         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18) 

                     ROCHESTER ER STP 0162(19) 

    ===================================================================================================================================== 

                                              |(   4  ) 980284489601        |(       )                    |(      ) 

                                              |COLD RIVER BRIDGES, LLC      |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0270 540.10                          LUMP |   50000.00000       50000.00|                             | 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB NO. 2)(BRIDGE 15)                  |                             |                             | 

    0275 540.10                          LUMP |   50000.00000       50000.00|                             | 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB NO. 2)(BRIDGE 16)                  |                             |                             | 

    0280 541.45                   2.000  CY   |    1000.00000        2000.00|                             | 

      CONTROLLED DENSITY (FLOWABLE) FILL      |                             |                             | 

    0285 601.2615                30.000  LF   |     100.00000        3000.00|                             | 

      18" CPEP(SL)                            |                             |                             | 

    0290 604.40                   1.000  EACH |    1000.00000        1000.00|                             | 

      CHANGING ELEVATION OF DROP INLETS,      |                             |                             | 

      CATCH BASINS, OR MANHOLES               |                             |                             | 

    0295 609.10                   4.000  MGAL |     100.00000         400.00|                             | 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0300 613.10                 110.000  CY   |      75.00000        8250.00|                             | 

      STONE FILL, TYPE I                      |                             |                             | 

    0305 613.11                 270.000  CY   |      75.00000       20250.00|                             | 

      STONE FILL, TYPE II                     |                             |                             | 

    0310 613.12                1400.000  CY   |      75.00000      105000.00|                             | 

      STONE FILL, TYPE III                    |                             |                             | 

    0315 613.13                2100.000  CY   |      75.00000      157500.00|                             | 

      STONE FILL, TYPE IV                     |                             |                             | 

    0320 616.26                 285.000  LF   |      75.00000       21375.00|                             | 

      PRECAST REINFORCED CONCRETE CURB, TYPE  |                             |                             | 

    0325 616.305                140.000  LF   |      30.00000        4200.00|                             | 

      BITUMINOUS CONCRETE CURB, TYPE A        |                             |                             | 

    0330 617.10                   3.000  EACH |     250.00000         750.00|                             | 

      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 

    0335 619.17                   2.000  EACH |      50.00000         100.00|                             | 

      YIELDING MARKER POSTS                   |                             |                             | 

    0340 621.205                915.000  LF   |      30.00000       27450.00|                             | 

      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             | 

      FEET POSTS                              |                             |                             | 

    0345 621.30                  85.000  LF   |     150.00000       12750.00|                             | 

      BOX BEAM GUARDRAIL (COATED BLACK)       |                             |                             | 

    0350 621.45                 120.000  LF   |     500.00000       60000.00|                             | 

      CONCRETE MEDIAN BARRIER                 |                             |                             | 

    0355 621.50                   1.000  EACH |    5000.00000        5000.00|                             | 

      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             | 

    0360 621.51                   4.000  EACH |    5000.00000       20000.00|                             | 

      MANUFACTURED TERMINAL SECTION, TANGENT  |                             |                             | 
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         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18) 

                     ROCHESTER ER STP 0162(19) 

    ===================================================================================================================================== 

                                              |(   4  ) 980284489601        |(       )                    |(      ) 

                                              |COLD RIVER BRIDGES, LLC      |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0365 621.61                   1.000  EACH |    5000.00000        5000.00|                             | 

      ANCHOR FOR STEEL TO BOX BEAM TRANSITION |                             |                             | 

    0370 621.72                   8.000  EACH |    5000.00000       40000.00|                             | 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      2 RAIL BOX BEAM                         |                             |                             | 

    0375 621.75                  80.000  LF   |      25.00000        2000.00|                             | 

      REMOVE AND RESET GUARDRAIL              |                             |                             | 

    0380 621.80                1448.000  LF   |       3.00000        4344.00|                             | 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0385 625.10                  25.000  LF   |     100.00000        2500.00|                             | 

      SLEEVES FOR UTILITIES (1 X 6")(PVC)     |                             |                             | 

    0390 630.10                  40.000  HR   |     150.00000        6000.00|                             | 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0395 630.15                 480.000  HR   |      45.00000       21600.00|                             | 

      FLAGGERS                                |                             |                             | 

    0400 631.10                          LUMP |   25000.00000       25000.00|                             | 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0405 631.16                          LUMP |    1000.00000        1000.00|                             | 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0410 631.17                          LUMP |    1000.00000        1000.00|                             | 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0415 631.26                3000.000  DL   |       1.00000        3000.00|                             | 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0420 635.11                          LUMP |  700000.00000      700000.00|                             | 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0425 641.10                          LUMP |   75000.00000       75000.00|                             | 

      TRAFFIC CONTROL (BRF 0162(16))          |                             |                             | 

    0430 641.10                          LUMP |   75000.00000       75000.00|                             | 

      TRAFFIC CONTROL (BRF 0162(17))          |                             |                             | 

    0435 641.10                          LUMP |   75000.00000       75000.00|                             | 

      TRAFFIC CONTROL (DETOUR)                |                             |                             | 

    0440 641.10                          LUMP |   75000.00000       75000.00|                             | 

      TRAFFIC CONTROL (ER BRF 0162(18))       |                             |                             | 

    0445 641.10                          LUMP |   75000.00000       75000.00|                             | 

      TRAFFIC CONTROL (ER STP 0162(19))       |                             |                             | 

    0450 641.15                  19.000  EACH |    2500.00000       47500.00|                             | 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0455 646.20                2920.000  LF   |       1.00000        2920.00|                             | 

      4 INCH WHITE LINE                       |                             |                             | 

    0460 646.21                2845.000  LF   |       1.00000        2845.00|                             | 

      4 INCH YELLOW LINE                      |                             |                             | 
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         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18) 

                     ROCHESTER ER STP 0162(19) 

    ===================================================================================================================================== 

                                              |(   4  ) 980284489601        |(       )                    |(      ) 

                                              |COLD RIVER BRIDGES, LLC      |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0465 646.26                  20.000  LF   |      10.00000         200.00|                             | 

      24 INCH STOP BAR                        |                             |                             | 

    0470 646.30                   4.000  EACH |     100.00000         400.00|                             | 

      LETTER OR SYMBOL                        |                             |                             | 

    0475 646.408                780.000  LF   |       4.00000        3120.00|                             | 

      DURABLE 4 INCH WHITE LINE, RECESSED     |                             |                             | 

      THERMOPLASTIC                           |                             |                             | 

    0480 646.418                900.000  LF   |       4.00000        3600.00|                             | 

      DURABLE 4 INCH YELLOW LINE, RECESSED    |                             |                             | 

      THERMOPLASTIC                           |                             |                             | 

    0485 646.481                 45.000  LF   |      50.00000        2250.00|                             | 

      DURABLE 24 INCH STOP BAR, TYPE I TAPE   |                             |                             | 

    0490 646.491                 10.000  EACH |     250.00000        2500.00|                             | 

      DURABLE LETTER OR SYMBOL, TYPE I TAPE   |                             |                             | 

    0495 646.600               1800.000  LF   |       1.00000        1800.00|                             | 

      TEMPORARY 4 INCH WHITE LINE             |                             |                             | 

    0500 646.610               1000.000  LF   |       1.00000        1000.00|                             | 

      TEMPORARY 4 INCH YELLOW LINE            |                             |                             | 

    0505 646.680                 35.000  LF   |      10.00000         350.00|                             | 

      TEMPORARY 24 INCH STOP BAR              |                             |                             | 

    0510 649.31                4420.000  SY   |       1.00000        4420.00|                             | 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0515 649.515               1475.000  SY   |       1.00000        1475.00|                             | 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0520 649.61                1035.000  SY   |       1.00000        1035.00|                             | 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0525 651.15                  42.000  LB   |     100.00000        4200.00|                             | 

      SEED                                    |                             |                             | 

    0530 651.18                 360.000  LB   |      10.00000        3600.00|                             | 

      FERTILIZER                              |                             |                             | 

    0535 651.20                   2.200  TON  |    1000.00000        2200.00|                             | 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0540 651.25                   2.200  TON  |    2500.00000        5500.00|                             | 

      HAY MULCH                               |                             |                             | 

    0545 651.35                 193.000  CY   |      75.00000       14475.00|                             | 

      TOPSOIL                                 |                             |                             | 

    0550 651.40                1400.000  SY   |      15.00000       21000.00|                             | 

      GRUBBING MATERIAL                       |                             |                             | 

    0555 652.10                          LUMP |    3000.00000        3000.00|                             | 

      EPSC PLAN (BRIDGE 13)                   |                             |                             | 
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         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18) 

                     ROCHESTER ER STP 0162(19) 

    ===================================================================================================================================== 

                                              |(   4  ) 980284489601        |(       )                    |(      ) 

                                              |COLD RIVER BRIDGES, LLC      |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0560 652.10                          LUMP |    3000.00000        3000.00|                             | 

      EPSC PLAN (BRIDGE 15)                   |                             |                             | 

    0565 652.10                          LUMP |    3000.00000        3000.00|                             | 

      EPSC PLAN (BRIDGE 16)                   |                             |                             | 

    0570 652.10                          LUMP |    3000.00000        3000.00|                             | 

      EPSC PLAN (BRIDGE 19)                   |                             |                             | 

    0575 652.20                 320.000  HR   |     100.00000       32000.00|                             | 

      MONITORING EPSC PLAN                    |                             |                             | 

    0580 652.30                   4.000  LU   |    5000.00000       20000.00|                             | 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0585 653.20                 895.000  SY   |       5.00000        4475.00|                             | 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0590 653.21                  25.000  SY   |      10.00000         250.00|                             | 

      PERMANENT EROSION MATTING               |                             |                             | 

    0595 653.25                  49.000  CY   |     100.00000        4900.00|                             | 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0600 653.35                 120.000  CY   |      75.00000        9000.00|                             | 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0605 653.40                   1.000  EACH |     300.00000         300.00|                             | 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0610 653.45                   2.000  EACH |     500.00000        1000.00|                             | 

      FILTER BAG                              |                             |                             | 

    0615 653.50                1495.000  LF   |       5.00000        7475.00|                             | 

      BARRIER FENCE                           |                             |                             | 

    0620 653.55                1905.000  LF   |       2.00000        3810.00|                             | 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0625 675.20                  59.000  SF   |      25.00000        1475.00|                             | 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0630 675.341                300.000  LF   |      15.00000        4500.00|                             | 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0635 675.50                  27.000  EACH |      75.00000        2025.00|                             | 

      REMOVING SIGNS                          |                             |                             | 

    0640 675.60                   8.000  EACH |      75.00000         600.00|                             | 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0645 678.40                   1.000  EACH |   30000.00000       30000.00|                             | 

      TEMPORARY TRAFFIC SIGNAL SYSTEM         |                             |                             | 

    0650 690.50                   2.000  LU   |       1.00000           2.00|                             | 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0655 900.608                 29.000  CY   |     525.00000       15225.00|                             | 

      SPECIAL PROVISION (COMPRESSIBLE FILL)   |                             |                             | 

    0660 900.608                 32.000  CY   |    1000.00000       32000.00|                             | 

      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 

      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 
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         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18) 

                     ROCHESTER ER STP 0162(19) 

    ===================================================================================================================================== 

                                              |(   4  ) 980284489601        |(       )                    |(      ) 

                                              |COLD RIVER BRIDGES, LLC      |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0665 900.608                750.000  CY   |      75.00000       56250.00|                             | 

      SPECIAL PROVISION (STONE FILL, CHANNEL  |                             |                             | 

      FLOW LINE)                              |                             |                             | 

    0670 900.620                  4.000  EACH |    7500.00000       30000.00|                             | 

      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             | 

      SECTION TO CONCRETE MEDIAN BARRIER)     |                             |                             | 

    0675 900.620                  4.000  EACH |    7500.00000       30000.00|                             | 

      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             | 

      SECTION, GALVANIZED 2 RAIL BOX          |                             |                             | 

      BEAM)(COATED BLACK)                     |                             |                             | 

    0680 900.620                  1.000  EACH |    1000.00000        1000.00|                             | 

      SPECIAL PROVISION (ROCK ANCHOR TESTING) |                             |                             | 

    0685 900.640                120.000  LF   |     200.00000       24000.00|                             | 

      SPECIAL PROVISION (BRIDGE RAILING,      |                             |                             | 

      GALVANIZED STEEL TUBING)(COATED BLACK)  |                             |                             | 

    0690 900.640                 71.000  LF   |     100.00000        7100.00|                             | 

      SPECIAL PROVISION (GUARDRAIL TRANSITION |                             |                             | 

      STEEL BEAM TO BOX BEAM)(COATED BLACK)   |                             |                             | 

    0695 900.640                116.000  LF   |    1000.00000      116000.00|                             | 

      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 

      INTEGRAL ABUTMENT PILES, ROCK)          |                             |                             | 

    0700 900.640                338.000  LF   |    1500.00000      507000.00|                             | 

      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 

      NEXT D BEAMS)(NEXT 28 D)                |                             |                             | 

    0705 900.640                141.000  LF   |    1500.00000      211500.00|                             | 

      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 

      NEXT D BEAMS)(NEXT 28 D)(FASCIA)        |                             |                             | 

    0710 900.640                 53.000  LF   |     500.00000       26500.00|                             | 

      SPECIAL PROVISION (ROCK ANCHOR)         |                             |                             | 

    0715 900.645                         LUMP |    1000.00000        1000.00|                             | 

      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 

    0720 900.645                         LUMP |   63000.00000       63000.00|                             | 

      SPECIAL PROVISION (REMOVAL OF TEMPORARY |                             |                             | 

      BRIDGE)                                 |                             |                             | 

    0725 900.645                         LUMP |   50000.00000       50000.00|                             | 

      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 

      OF STREAM)                              |                             |                             | 

    0730 900.650                  1.000  LU   |       1.00000           1.00|                             | 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 

      (BRIDGE 13)                             |                             |                             | 

 

 

 

 

 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 10/25/13 

                                                LETTING DATE : 10/25/13  11:00 A.M.                            CALL : 001  PAGE : 19 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): ROCHESTER BRF 0162(16)                                          CONTRACT ID   : 10C418 

                     ROCHESTER ER BRF 0162(18) 

                     ROCHESTER ER STP 0162(19) 

    ===================================================================================================================================== 

                                              |(   4  ) 980284489601        |(       )                    |(      ) 

                                              |COLD RIVER BRIDGES, LLC      |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0735 900.650                  1.000  LU   |       1.00000           1.00|                             | 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 

      (BRIDGE 15)                             |                             |                             | 

    0740 900.650                  1.000  LU   |       1.00000           1.00|                             | 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 

      (BRIDGE 16)                             |                             |                             | 

    0745 900.650                  4.000  LU   |       1.00000           4.00|                             | 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0750 900.650                  4.000  LU   |       1.00000           4.00|                             | 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0755 900.675                122.000  SY   |      50.00000        6100.00|                             | 

      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 

      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 

    0760 900.680               1755.000  TON  |     125.00000      219375.00|                             | 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

         SECTION TOTALS                       |           $     8,792,495.50|           $                 |           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     8,792,495.50|           $                 |           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     8,792,495.50|           $             0.00|           $ 

    ==================================================================================================================================== 


