VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/11/13
LETTING DATE : 01/11/13 11:00 A.M. CALL : 003 PAGE : 1
RESULTS OF BIDS

PROJECT (S) : STARKSBORO-HINSBRG STP 2930 (1) CONTRACT ID : 10B266
CALL ORDER : 003
CONTRACT TIME : 105 CALENDAR DAY
CONTRACT DESCRIPTION : TOWN (S) : STARKSBORO HINESBURG
STARKSBORO-HINESBURG STP 2930(1): BEGINNING IN THE TOWN OF
STARKSBORO ON VT ROUTE 116 AT STA. 87+12.00 (MM 1.650) AND COUNTY : CHITTENDEN
EXTENDING NORTHERLY ALONG VT ROUTE 116 FOR A DISTANCE OF DISTRICT : DO5
64,674.72 FEET (12.249 MILES) TO HINESBURG STA. 381+69.12
(MM 7.229) .

WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES COLD
PLANING AND RESURFACING OF THE EXISTING HIGHWAY WITH A
LEVELING AND WEARING COURSE, NEW PAVEMENT MARKINGS,
GUARDRAIL, SIGNS, VIDEO DETECTION CAMERAS, AND OTHER RELATED
HIGHWAY ITEMS.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 115009280610 PIKE INDUSTRIES, INC. $ 3,783,347.50 100.0000%
2 12000589 FRANK W. WHITCOMB CONSTRUCTION CORPORATION $ 3,969,012.90 104.9074%
3 12600335010 PECKHAM ROAD CORPORATION $ 3,996,991.92 105.6470%
4 120038150010 KUBRICKY CONSTRUCTION CORPORATION $ 4,023,068.52 106.3362%
5 11008052 ENGINEERS CONSTRUCTION, INC. $ 4,589,951.00 121.3198%
| ( 1 ) 115009280610 | ( 2 ) 12000589 | ( 3 ) 12600335010
|PIKE INDUSTRIES, INC. | FRANK W. WHITCOMB CONSTRUCTI |PECKHAM ROAD CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
SECTION 0001 ROADWAY
| | \
0005 201.31 1.000 EACH | 500.00000 500.00] 400.00000 400.00] 205.75000 205.75
THINNING AND TRIMMING FOR SIGNS | |
0010 203.15 130.000 CY | 15.00000 1950.00] 15.00000 1950.00] 15.85000 2060.50
COMMON EXCAVATION | |
0015 203.30 2650.000 CY | 3.00000 7950.00] 10.00000 26500.00] 8.23000 21809.50
EARTH BORROW | |
0020 204.22 1.000 cCY | 75.00000 75.00] 75.00000 75.00] 75.00000 75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY | |
(N.A.B.T.) | | |
0025 210.10 39300.000 SY | 2.00000 78600.00 | 1.85000 72705.00 | 1.72000 67596.00
COLD PLANING, BITUMINOUS PAVEMENT | |
0030 301.28 6400.000 TON | 12.00000 76800.00] 20.95000 134080.00] 31.19000 199616.00
|

SUBBASE OF CRUSHED GRAVEL, FINE GRADED |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/11/13
LETTING DATE : 01/11/13 11:00 A.M. CALL : 003 PAGE : 2
RESULTS OF BIDS

PROJECT (S) : STARKSBORO-HINSBRG STP 2930 (1) CONTRACT ID : 10B266
| ( 1 ) 115009280610 | ( 2 ) 12000589 | ( 3 ) 12600335010
| PIKE INDUSTRIES, INC. |FRANK W. WHITCOMB CONSTRUCTI |PECKHAM ROAD CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f—_————. - - -
0035 402.13 2070.000 TON | 25.00000 51750.00]| 16.50000 34155.00]| 22.28000 46119.60
AGGREGATE SHOULDERS, RAP | |
0037 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | |
I.) | | |
0040 490.30 28220.000 TON | 71.50000 2017730.00]| 72.87000 2056391.40]| 79.22000 2235588.40
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT | |
0045 490.31 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
AIR VOIDS PAY ADJUSTMENT (N.A.B.I.) | |
0050 490.32 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
MAT DENSITY PAY ADJUSTMENT (N.A.B.I.) | |
0055 490.33 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B | |
I.) | | |
0060 490.34 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LONGITUDINAL JOINT COMPACTION PAY | |
ADJUSTMENT (N.A.B.I.) | |
0065 516.10 160.000 LF | 135.00000 21600.00]| 140.00000 22400.00]| 140.51000 22481.60
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | |
0070 525.10 150.000 LF | 1.00000 150.00] 0.50000 75.00] 0.53000 79.50
REMOVAL OF EXISTING BRIDGE RAILING | |
0075 525.55 150.000 LF | 20.00000 3000.00] 16.00000 2400.00]| 16.90000 2535.00
BRIDGE RAILING REPAIR, TYPE II | |
0080 580.20 100.000 CF | 100.00000 10000.00]| 200.00000 20000.00] 0.01000 1.00
RAPID SETTING CONCRETE REPAIR MATERIAL | |
WITH COARSE AGGREGATE | |
0085 604.412 27.000 EACH | 1400.00000 37800.00] 1150.00000 31050.00] 1244.26000 33595.02
REHAB. DROP INLETS, CATCH BASINS, OR | |
MANHOLES, CLASS I | |
0090 604.415 5.000 EACH | 1600.00000 8000.00] 700.00000 3500.00] 1113.28000 5566.40
REHAB. DROP INLETS, CATCH BASINS, OR | |
MANHOLES, CLASS II | |
0095 608.15 60.000 HR | 50.00000 3000.00] 90.00000 5400.00]| 10.00000 600.00
POWER GRADER RENTAL | |
0100 608.25 330.000 HR | 90.00000 29700.00] 85.00000 28050.00] 10.00000 3300.00
ALL PURPOSE EXCAVATOR RENTAL, TYPE I | |
0105 608.31 60.000 HR | 10.00000 600.00] 25.00000 1500.00] 142.63000 8557.80
POWER BROOM RENTAL, TYPE II | |
0110 608.37 660.000 HR | 70.00000 46200.00]| 70.00000 46200.00]| 84.52000 55783.20
TRUCK RENTAL | |
0115 608.40 40.000 HR | 10.00000 400.00] 65.00000 2600.00] 112.84000 4513.60
|

LOADER RENTAL, TYPE I



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/11/13
LETTING DATE : 01/11/13 11:00 A.M. CALL : 003 PAGE : 3
RESULTS OF BIDS

PROJECT (S) : STARKSBORO-HINSBRG STP 2930 (1) CONTRACT ID : 10B266
| ( 1 ) 115009280610 | ( 2 ) 12000589 | ( 3 ) 12600335010
| PIKE INDUSTRIES, INC. |FRANK W. WHITCOMB CONSTRUCTI |PECKHAM ROAD CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f—_—————
0120 613.10 355.000 CY | 55.00000 19525.00]| 60.00000 21300.00] 55.99000 19876.45
STONE FILL, TYPE I | |
0125 616.21 22.000 LF | 45.00000 990.00] 40.00000 880.00] 42.26000 929.72
VERTICAL GRANITE CURB | |
0130 616.28 130.000 LF | 40.00000 5200.00]| 35.00000 4550.00 | 36.98000 4807.40
CAST-IN-PLACE CONCRETE CURB, TYPE B | |
0135 616.305 2150.000 LF | 8.00000 17200.00] 3.50000 7525.00] 8.03000 17264.50
BITUMINOUS CONCRETE CURB, TYPE A | |
0140 616.40 25.000 LF | 25.00000 625.00] 20.00000 500.00] 21.13000 528.25
REMOVING AND RESETTING CURB | |
0145 616.41 150.000 LF | 15.00000 2250.00] 15.00000 2250.00] 21.83000 3274.50
REMOVAL OF EXISTING CURB | |
0150 616.47 10.000 TON | 400.00000 4000.00]| 215.00000 2150.00]| 162.95000 1629.50
BITUMINOUS CONCRETE GUTTERS AND TRAFFIC | |
ISLANDS | | \
0155 617.10 16.000 EACH | 140.00000 2240.00] 140.00000 2240.00] 133.82000 2141.12
RELOCATE MAILBOX, SINGLE SUPPORT | |
0160 617.12 6.000 EACH | 170.00000 1020.00] 170.00000 1020.00]| 184.59000 1107.54
RELOCATE MAILBOX, MULTIPLE SUPPORT | |
0165 618.10 65.000 SY | 85.00000 5525.00] 70.00000 4550.00] 73.95000 4806.75
PORTLAND CEMENT CONCRETE SIDEWALK, 5 | |
INCH | | |
0170 618.30 100.000 SF | 60.00000 6000.00]| 45.00000 4500.00] 47.54000 4754.00
DETECTABLE WARNING SURFACE | |
0175 619.17 100.000 EACH | 30.00000 3000.00] 29.00000 2900.00]| 30.64000 3064.00
YIELDING MARKER POSTS | |
0180 621.20 12900.000 LF | 14.00000 180600.00]| 13.80000 178020.00]| 14.47000 186663.00
STEEL BEAM GUARDRAIL, GALVANIZED | |
0185 621.205 7200.000 LF | 16.00000 115200.00]| 16.00000 115200.00] 16.38000 117936.00
STEEL BEAM GUARDRAIL, GALVANIZED W/8 | |
FEET POSTS | |
0190 621.21 150.000 LF | 16.00000 2400.00] 15.25000 2287.50] 16.11000 2416.50
HD STEEL BEAM GUARDRAIL, GALVANIZED | |
0195 621.216 150.000 LF | 21.00000 3150.00] 20.15000 3022.50] 21.29000 3193.50
HD STEEL BEAM GUARDRAIL, | |
GALVANIZED/NESTED | |
0200 621.60 106.000 EACH | 575.00000 60950.00]| 600.00000 63600.00]| 602.19000 63832.14
ANCHOR FOR STEEL BEAM RAIL | |
0205 621.80 20000.000 LF | 0.50000 10000.00]| 0.45000 9000.00]| 0.42000 8400.00
REMOVAL AND DISPOSAL OF GUARDRAIL | |
0210 629.20 13.000 EACH | 190.00000 2470.00] 190.00000 2470.00] 159.24000 2070.12
|

ADJUST ELEVATION OF VALVE BOX |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/11/13
LETTING DATE : 01/11/13 11:00 A.M. CALL : 003 PAGE : 4
RESULTS OF BIDS

PROJECT (S) : STARKSBORO-HINSBRG STP 2930 (1) CONTRACT 1ID : 10B266
| ( 1 ) 115009280610 | ( 2 ) 12000589 | ( 3 ) 12600335010
|PIKE INDUSTRIES, INC. | FRANK W. WHITCOMB CONSTRUCTI |PECKHAM ROAD CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +—
0215 629.20 13.000 EACH | 190.00000 2470.00] 190.00000 2470.00] 159.24000 2070.12
ADJUST ELEVATION OF VALVE BOX | |
(MONITORING WELLS) | |
0220 630.10 600.000 HR | 65.00000 39000.00] 60.00000 36000.00] 61.70000 37020.00
UNIFORMED TRAFFIC OFFICERS | |
0225 630.15 2200.000 HR | 45.00000 99000.00]| 23.00000 50600.00] 30.50000 67100.00
FLAGGERS | | |
0230 631.10 LUMP | 20000.00000 20000.00] 17000.00000 17000.00] 15018.68000 15018.68
FIELD OFFICE, ENGINEERS | |
0235 631.16 LUMP | 1000.00000 1000.00]| 800.00000 800.00] 845.19000 845.19
TESTING EQUIPMENT, CONCRETE | |
0240 631.17 LUMP | 100.00000 100.00] 500.00000 500.00] 845.19000 845.19
TESTING EQUIPMENT, BITUMINOUS | |
0245 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.I.) | |
0250 635.11 LUMP | 125000.00000 125000.00| 215000.00000 215000.00] 99500.00000 99500.00
MOBILIZATION/DEMOBILIZATION | |
0255 641.10 LUMP | 110000.00000 110000.00] 105000.00000 105000.00] 72518.11000 72518.11
TRAFFIC CONTROL | |
0260 641.12 LUMP | 10000.00000 10000.00]| 7000.00000 7000.00] 2112.96000 2112.96
PUBLIC RELATIONS OFFICER | |
0265 641.15 2.000 EACH | 3500.00000 7000.00] 2500.00000 5000.00] 3452.95000 6905.90
PORTABLE CHANGEABLE MESSAGE SIGN | |
0270 646.26 525.000 LF | 3.00000 1575.00]| 5.00000 2625.00] 3.17000 1664.25
24 INCH STOP BAR | |
0275 646.30 52.000 EACH | 20.00000 1040.00| 20.00000 1040.00| 21.13000 1098.76
LETTER OR SYMBOL | |
0280 646.31 200.000 LF | 6.00000 1200.00] 6.00000 1200.00] 6.34000 1268.00
CROSSWALK MARKING | |
0285 646.602 264500.000 LF | 0.04000 10580.00] 0.04000 10580.00] 0.04000 10580.00
TEMPORARY 4 INCH WHITE LINE, PAINT | |
0290 646.612 220300.000 LF | 0.08000 17624.00] 0.08000 17624.00] 0.08000 17624.00
TEMPORARY 4 INCH YELLOW LINE, PAINT | |
0295 646.642 740.000 LF | 0.50000 370.00] 0.50000 370.00] 0.53000 392.20
TEMPORARY 8 INCH WHITE LINE, PAINT | |
0300 646.652 175.000 LF | 0.50000 87.50] 0.50000 87.50] 0.53000 92.75
TEMPORARY 8 INCH YELLOW LINE, PAINT | |
0305 646.682 1670.000 LF | 2.00000 3340.00] 2.00000 3340.00] 2.11000 3523.70
TEMPORARY 24 INCH STOP BAR, PAINT | |
0310 646.692 248.000 EACH | 15.00000 3720.00] 20.00000 4960.00] 15.85000 3930.80
|

TEMPORARY LETTER OR SYMBOL, PAINT |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/11/13
LETTING DATE : 01/11/13 11:00 A.M. CALL : 003 PAGE : 5
RESULTS OF BIDS

SPECIAL PROVISION (PEDESTRIAN SIGNAL
HEADS, COUNTDOWN) (VT ROUTE 116 @
CHARLOTTE ROAD)

PROJECT (S) : STARKSBORO-HINSBRG STP 2930 (1) CONTRACT ID : 10B266
| ( 1 ) 115009280610 | ( 2 ) 12000589 | ( 3 ) 12600335010
| PIKE INDUSTRIES, INC. |FRANK W. WHITCOMB CONSTRUCTI |PECKHAM ROAD CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f—_—————
0315 646.702 750.000 LF | 4.00000 3000.00] 4.00000 3000.00] 4.23000 3172.50
TEMPORARY CROSSWALK MARKING, PAINT | |
0320 646.76 6600.000 EACH | 0.25000 1650.00]| 1.00000 6600.00| 0.77000 5082.00
LINE STRIPING TARGETS | |
0325 649.31 1500.000 SY | 2.50000 3750.00]| 2.80000 4200.00] 2.96000 4440.00
GEOTEXTILE UNDER STONE FILL | |
0330 651.15 400.000 LB | 10.00000 4000.00] 8.50000 3400.00] 5.65000 2260.00
SEED | | |
0335 651.18 1820.000 LB | 10.00000 18200.00] 10.00000 18200.00]| 2.38000 4331.60
FERTILIZER | |
0340 651.20 10.000 TON | 100.00000 1000.00]| 700.00000 7000.00] 195.45000 1954.50
AGRICULTURAL LIMESTONE | |
0345 651.25 10.000 TON | 100.00000 1000.00]| 550.00000 5500.00| 368.18000 3681.80
HAY MULCH | |
0350 651.35 300.000 cCY | 30.00000 9000.00]| 45.00000 13500.00]| 42.26000 12678.00
TOPSOIL | | |
0355 651.40 310.000 SY | 8.00000 2480.00]| 8.00000 2480.00]| 8.45000 2619.50
GRUBBING MATERIAL | |
0360 653.20 8600.000 SY | 1.50000 12900.00]| 2.75000 23650.00] 2.54000 21844.00
TEMPORARY EROSION MATTING | |
0365 675.20 1285.000 SF | 13.00000 16705.00]| 12.35000 15869.75| 13.05000 16769.25
TRAFFIC SIGNS, TYPE A | |
0370 675.33 95.000 LB | 3.00000 285.00] 2.25000 213.75] 2.38000 226.10
TUBULAR STEEL SIGN POST | |
0375 675.341 4000.000 LF | 7.00000 28000.00]| 6.80000 27200.00]| 7.18000 28720.00
SQUARE TUBE SIGN POST AND ANCHOR | |
0380 675.43 1.000 EACH | 1000.00000 1000.00]| 750.00000 750.00] 792.36000 792.36
FOUNDATION FOR TUBULAR STEEL POST | |
0385 675.50 335.000 EACH | 10.00000 3350.00] 6.00000 2010.00] 6.34000 2123.90
REMOVING SIGNS | |
0390 675.60 6.000 EACH | 15.00000 90.00]| 14.00000 84.00] 14.79000 88.74
ERECTING SALVAGED SIGNS | |
0395 676.10 110.000 EACH | 35.00000 3850.00] 35.00000 3850.00]| 36.98000 4067.80
DELINEATOR WITH STEEL POST | |
0400 676.12 105.000 EACH | 1.00000 105.00] 1.00000 105.00] 1.06000 111.30
REMOVAL OF EXISTING DELINEATOR | |
0405 690.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, FUEL (N.A.B.I.) | |
0410 900.620 1.000 EACH | 7500.00000 7500.00 | 7000.00000 7000.00 | 6947.42000 6947.42
|
|
|



DURABLE 4 INCH
THERMOPLASTIC

YELLOW LINE,

VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/11/13
LETTING DATE 01/11/13 11:00 A.M. CALL 003 PAGE : 6
RESULTS OF BIDS
PROJECT (S) : STARKSBORO-HINSBRG STP 2930 (1) CONTRACT ID 10B266
| ( 1 ) 115009280610 | ( 2 ) 12000589 | ( 3 ) 12600335010
| PIKE INDUSTRIES, INC. |FRANK W. WHITCOMB CONSTRUCTI |PECKHAM ROAD CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f—_—————
0415 900.620 1.000 EACH | 7500.00000 7500.00 | 7000.00000 7000.00]| 6947.42000 6947.42
SPECIAL PROVISION (PEDESTRIAN SIGNAL | |
HEADS, COUNTDOWN) (VT ROUTE 116 @ | |
COMMERCE STREET) | |
0420 900.620 5.000 EACH | 5000.00000 25000.00| 1000.00000 5000.00]| 845.19000 4225.95
SPECIAL PROVISION (RELOCATE FLASHING | |
BEACON, GROUND MOUNTED) | |
0425 900.620 1.000 EACH | 10000.00000 10000.00]| 10000.00000 10000.00]| 8451.85000 8451.85
SPECIAL PROVISION (VEHICLE STOP BAR | |
DETECTION SYSTEM) (VT ROUTE 116 @ | |
CHARLOTTE RD) | |
0430 900.620 1.000 EACH | 25000.00000 25000.00] 25000.00000 25000.00] 23242.59000 23242.59
SPECIAL PROVISION (VIDEO VEHICLE | |
DETECTION SYSTEM) (VT ROUTE 116 @ | |
CHARLOTTE ROAD) | |
0435 900.620 1.000 EACH | 15000.00000 15000.00]| 16000.00000 16000.00]| 15107.69000 15107.69
SPECIAL PROVISION (VIDEO VEHICLE | |
DETECTION SYSTEM) (VT ROUTE 116 @ | |
COMMERCE STREET) | |
0440 900.645 LUMP | 4000.00000 4000.00] 5000.00000 5000.00] 4066.40000 4066.40
SPECIAL PROVISION (VEHICLE SIGNAL HEADS | |
LED) (VT ROUTE 116 @ COMMERCE STREET) | |
0445 900.675 5300.000 SY | 20.50000 108650.00] 26.00000 137800.00]| 20.59000 109127.00
SPECIAL PROVISION (HAND-PLACED | |
BITUMINOUS CONCRETE MATERIAL, DRIVES) | |
0450 900.680 200.000 TON | 110.00000 22000.00]| 150.00000 30000.00] 157.72000 31544.00
SPECIAL PROVISION (BITUMINOUS CONCRETE | |
PAVEMENT SURFACE PREPARATION, TYPE I) | |
0455 900.680 21810.000 TON | 1.00000 21810.00] 1.15000 25081.50] 0.01000 218.10
SPECIAL PROVISION (MATERIAL TRANSFER | |
DEVICE) | | |
0460 900.683 1610.000 CwWT | 25.00000 40250.00] 40.00000 64400.00 | 42.85000 68988.50
SPECIAL PROVISION (EMULSIFIED | |
ASPHALT) (RS-1H OR CRS-1H) | |
0465 646.402 AAl 132300.000 LF | |
DURABLE 4 INCH WHITE LINE, THERMOPLASTI | |
0470 646.403 AA2 132300.000 LF | |
DURABLE 4 INCH WHITE LINE, EPOXY PAINT | |
0475 646.404 AA3 132300.000 LF | 0.35000 46305.00]| 0.35000 46305.00]| 0.37000 48951.00
DURABLE 4 INCH WHITE LINE, POLYUREA | |
0480 646.412 BB1 110200.000 LF | |
| | |
| | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 01/11/13
LETTING DATE 01/11/13 11:00 A.M. CALL 003 PAGE 7
RESULTS OF BIDS
PROJECT (S) : STARKSBORO-HINSBRG STP 2930 (1) CONTRACT ID 10B266
| ( 1 ) 115009280610 | ( 2 ) 12000589 | ( 3 ) 12600335010
| PIKE INDUSTRIES, INC. |FRANK W. WHITCOMB CONSTRUCTI |PECKHAM ROAD CORPORATION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f—_—————
0485 646.413 BB2 110200.000 LF | |
DURABLE 4 INCH YELLOW LINE, EPOXY PAINT | |
0490 646.414 BB3 110200.000 LF | 0.35000 38570.00] 0.40000 44080.00] 0.37000 40774.00
DURABLE 4 INCH YELLOW LINE, POLYUREA | |
0495 646.442 ccl 370.000 LF | 1.00000 370.00] 1.00000 370.00] 1.06000 392.20
DURABLE 8 INCH WHITE LINE, THERMOPLASTI | |
0500 646.443 cc2 370.000 LF | |
DURABLE 8 INCH WHITE LINE, EPOXY PAINT | |
0505 646.444 cc3 370.000 LF | |
DURABLE 8 INCH WHITE LINE, POLYUREA | |
0510 646.452 DD1 85.000 LF | 1.00000 85.00] 1.00000 85.00] 1.06000 90.10
DURABLE 8 INCH YELLOW LINE, | |
THERMOPLASTIC | |
0515 646.453 DD2 85.000 LF | |
DURABLE 8 INCH YELLOW LINE, EPOXY PAINT | |
0520 646.454 DD3 85.000 LF | |
DURABLE 8 INCH YELLOW LINE, POLYUREA | |
0525 646.482 EE1 320.000 LF | 4.00000 1280.00] 4.00000 1280.00] 4.23000 1353.60
DURABLE 24 INCH STOP BAR, THERMOPLASTIC | |
0530 646.483 EE2 320.000 LF | |
DURABLE 24 INCH STOP BAR, EPOXY PAINT | |
0535 646.484 EE3 320.000 LF | |
DURABLE 24 INCH STOP BAR, POLYUREA | |
0540 646.492 FF1 72.000 EACH | 45.00000 3240.00] 45.00000 3240.00] 47.54000 3422.88
DURABLE LETTER OR SYMBOL, THERMOPLASTIC | |
0545 646.493 FF2 72.000 EACH | |
DURABLE LETTER OR SYMBOL, EPOXY PAINT | |
0550 646.494 FF3 72.000 EACH | |
DURABLE LETTER OR SYMBOL, POLYUREA | |
0555 646.502 GG1 180.000 LF | 12.00000 2160.00]| 12.00000 2160.00]| 12.68000 2282.40
DURABLE CROSSWALK MARKING, THERMOPLASTI | |
0560 646.503 GG2 180.000 LF | |
DURABLE CROSSWALK MARKING, EPOXY PAINT | |
0565 646.504 GG3 180.000 LF | |
DURABLE CROSSWALK MARKING, POLYUREA | |
SECTION TOTALS | S 3,783,347.50] S 3,969,012.90] S 3,996,991.92
—————————————————————————————————————————— o
COMMON ITEMS TOTAL | $ 3,783,347.50] $ 3,969,012.90] $ 3,996,991.92
| | |
CONTRACT TOTALS (LOW COST) | $ 3,783,347.50] S 3,969,012.90] S 3,996,991.92




VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/11/13
LETTING DATE : 01/11/13 11:00 A.M. CALL : 003 PAGE : 8
RESULTS OF BIDS

PROJECT (S) : STARKSBORO-HINSBRG STP 2930 (1) CONTRACT ID : 10B266

| ( 4 ) 120038150010 | ( 5 ) 11008052

| KUBRICKY CONSTRUCTION CORPOR |ENGINEERS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001 ROADWAY

RAPID SETTING CONCRETE REPAIR MATERIAL
WITH COARSE AGGREGATE

| |
0005 201.31 1.000 EACH | 426.40000 426.40] 500.00000 500.00]
THINNING AND TRIMMING FOR SIGNS | |
0010 203.15 130.000 cCY | 15.99000 2078.70] 79.00000 10270.00]
COMMON EXCAVATION | |
0015 203.30 2650.000 cCY | 8.53000 22604.50] 15.00000 39750.00]
EARTH BORROW | |
0020 204.22 1.000 CY | 75.00000 75.00 | 75.00000 75.00 |
TRENCH EXCAVATION OF EARTH, EXPLORATORY | |
(N.A.B.T.) | | |
0025 210.10 39300.000 SY | 1.79000 70347.00] 2.00000 78600.00]
COLD PLANING, BITUMINOUS PAVEMENT | |
0030 301.28 6400.000 TON | 29.44000 188416.00] 18.00000 115200.00]
SUBBASE OF CRUSHED GRAVEL, FINE GRADED | |
0035 402.13 2070.000 TON | 17.75000 36742.50] 19.50000 40365.00]
AGGREGATE SHOULDERS, RAP | |
0037 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00]
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | |
I.) | | |
0040 490.30 28220.000 TON | 76.99000 2172657.80] 78.00000 2201160.00]
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT | |
0045 490.31 1.000 LU | 1.00000 1.00] 1.00000 1.00]
AIR VOIDS PAY ADJUSTMENT (N.A.B.I.) | |
0050 490.32 1.000 LU | 1.00000 1.00] 1.00000 1.00]
MAT DENSITY PAY ADJUSTMENT (N.A.B.I.) | |
0055 490.33 1.000 LU | 1.00000 1.00] 1.00000 1.00]
SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B | |
I.) | | |
0060 490.34 1.000 LU | 1.00000 1.00] 1.00000 1.00]
LONGITUDINAL JOINT COMPACTION PAY | |
ADJUSTMENT (N.A.B.I.) | |
0065 516.10 160.000 LF | 141.78000 22684.80] 133.00000 21280.00]
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | |
0070 525.10 150.000 LF | 0.53000 79.50]| 0.50000 75.00]
REMOVAL OF EXISTING BRIDGE RAILING | |
0075 525.55 150.000 LF | 17.06000 2559.00] 16.00000 2400.00]
BRIDGE RAILING REPAIR, TYPE II | |
0080 580.20 100.000 CF | 213.20000 21320.00] 200.00000 20000.00]
| |
| |
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0085 604.412 27.000 EACH | 1145.95000 30940.65]| 1300.00000 35100.00]
REHAB. DROP INLETS, CATCH BASINS, OR | |
MANHOLES, CLASS I | |
0090 604.415 5.000 EACH | 746.20000 3731.00] 1350.00000 6750.00|
REHAB. DROP INLETS, CATCH BASINS, OR | |
MANHOLES, CLASS II | |
0095 608.15 60.000 HR | 92.99000 5579.40] 75.00000 4500.00]
POWER GRADER RENTAL | |
0100 608.25 330.000 HR | 90.61000 29901.30] 100.00000 33000.00]
ALL PURPOSE EXCAVATOR RENTAL, TYPE I | |
0105 608.31 60.000 HR | 155.42000 9325.20]| 65.00000 3900.00]
POWER BROOM RENTAL, TYPE II | |
0110 608.37 660.000 HR | 74.62000 49249.20| 75.00000 49500.00|
TRUCK RENTAL | |
0115 608.40 40.000 HR | 40.63000 1625.20]| 50.00000 2000.00]
LOADER RENTAL, TYPE I | |
0120 613.10 355.000 CY | 56.50000 20057.50]| 55.00000 19525.00|
STONE FILL, TYPE I | |
0125 616.21 22.000 LF | 42.64000 938.08]| 65.00000 1430.00]
VERTICAL GRANITE CURB | |
0130 616.28 130.000 LF | 37.31000 4850.30] 56.00000 7280.00]|
CAST-IN-PLACE CONCRETE CURB, TYPE B | |
0135 616.305 2150.000 LF | 9.54000 20511.00] 5.50000 11825.00]|
BITUMINOUS CONCRETE CURB, TYPE A | |
0140 616.40 25.000 LF | 21.32000 533.00] 30.00000 750.00]|
REMOVING AND RESETTING CURB | |
0145 616.41 150.000 LF | 15.99000 2398.50] 10.00000 1500.00]
REMOVAL OF EXISTING CURB | |
0150 616.47 10.000 TON | 140.74000 1407.40]| 200.00000 2000.00]|
BITUMINOUS CONCRETE GUTTERS AND TRAFFIC | |
ISLANDS | | |
0155 617.10 16.000 EACH | 149.24000 2387.84| 140.00000 2240.00]
RELOCATE MAILBOX, SINGLE SUPPORT | |
0160 617.12 6.000 EACH | 181.22000 1087.32] 170.00000 1020.00]
RELOCATE MAILBOX, MULTIPLE SUPPORT | |
0165 618.10 65.000 SY | 74.62000 4850.30] 100.00000 6500.00]|
PORTLAND CEMENT CONCRETE SIDEWALK, 5 | |
INCH | | |
0170 618.30 100.000 SF | 47.97000 4797.00] 49.00000 4900.00]
DETECTABLE WARNING SURFACE | |
0175 619.17 100.000 EACH | 30.91000 3091.00] 29.00000 2900.00]
|

YIELDING MARKER POSTS
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0180 621.20 12900.000 LF | 14.60000 188340.00 | 13.70000 176730.00 |
STEEL BEAM GUARDRAIL, GALVANIZED | |
0185 621.205 7200.000 LF | 16.52000 118944.00 | 15.50000 111600.00]|
STEEL BEAM GUARDRAIL, GALVANIZED W/8 | |
FEET POSTS | |
0190 621.21 150.000 LF | 16.26000 2439.00]| 15.25000 2287.50]
HD STEEL BEAM GUARDRAIL, GALVANIZED | |
0195 621.216 150.000 LF | 21.48000 3222.00]| 20.15000 3022.50]
HD STEEL BEAM GUARDRAIL, | |
GALVANIZED/NESTED | |
0200 621.60 106.000 EACH | 607.62000 64407.72 | 570.00000 60420.00 |
ANCHOR FOR STEEL BEAM RAIL | |
0205 621.80 20000.000 LF | 0.43000 8600.00] 0.40000 8000.00]
REMOVAL AND DISPOSAL OF GUARDRAIL | |
0210 629.20 13.000 EACH | 202.54000 2633.02]| 200.00000 2600.00]|
ADJUST ELEVATION OF VALVE BOX | |
0215 629.20 13.000 EACH | 202.54000 2633.02] 200.00000 2600.00]|
ADJUST ELEVATION OF VALVE BOX | |
(MONITORING WELLS) | |
0220 630.10 600.000 HR | 35.00000 21000.00]| 50.00000 30000.00]
UNIFORMED TRAFFIC OFFICERS | |
0225 630.15 2200.000 HR | 15.00000 33000.00]| 25.00000 55000.00]
FLAGGERS | | |
0230 631.10 LUMP | 14250.80000 14250.80] 12000.00000 12000.00]|
FIELD OFFICE, ENGINEERS | |
0235 631.16 LUMP | 533.00000 533.00]| 750.00000 750.00 |
TESTING EQUIPMENT, CONCRETE | |
0240 631.17 LUMP | 533.00000 533.00] 500.00000 500.00]|
TESTING EQUIPMENT, BITUMINOUS | |
0245 631.26 3000.000 DL | 1.00000 3000.00]| 1.00000 3000.00]
FIELD OFFICE TELEPHONE (N.A.B.I.) | |
0250 635.11 LUMP | 121681.19000 121681.19| 418272.00000 418272.00]
MOBILIZATION/DEMOBILIZATION | |
0255 641.10 LUMP | 132884.40000 132884.40| 200000.00000 200000.00]
TRAFFIC CONTROL | |
0260 641.12 LUMP | 5329.99000 5329.99] 7750.00000 7750.00]
PUBLIC RELATIONS OFFICER | |
0265 641.15 2.000 EACH | 5329.99000 10659.98 | 6000.00000 12000.00]|
PORTABLE CHANGEABLE MESSAGE SIGN | |
0270 646.26 525.000 LF | 3.20000 1680.00] 3.00000 1575.00]
|

24 INCH STOP BAR |
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0275 646.30 52.000 EACH | 21.32000 1108.64| 20.00000 1040.00]
LETTER OR SYMBOL | |
0280 646.31 200.000 LF | 6.40000 1280.00] 6.00000 1200.00]
CROSSWALK MARKING | |
0285 646.602 264500.000 LF | 0.04000 10580.00]| 0.04000 10580.00]|
TEMPORARY 4 INCH WHITE LINE, PAINT | |
0290 646.612 220300.000 LF | 0.09000 19827.00]| 0.08000 17624.00]|
TEMPORARY 4 INCH YELLOW LINE, PAINT | |
0295 646.642 740.000 LF | 0.53000 392.20] 0.50000 370.00]
TEMPORARY 8 INCH WHITE LINE, PAINT | |
0300 646.652 175.000 LF | 0.53000 92.75] 0.50000 87.50]
TEMPORARY 8 INCH YELLOW LINE, PAINT | |
0305 646.682 1670.000 LF | 2.13000 3557.10] 2.00000 3340.00]
TEMPORARY 24 INCH STOP BAR, PAINT | |
0310 646.692 248.000 EACH | 15.99000 3965.52] 15.00000 3720.00]
TEMPORARY LETTER OR SYMBOL, PAINT | |
0315 646.702 750.000 LF | 4.26000 3195.00] 4.00000 3000.00]|
TEMPORARY CROSSWALK MARKING, PAINT | |
0320 646.76 6600.000 EACH | 0.81000 5346.00] 0.75000 4950.00]
LINE STRIPING TARGETS | |
0325 649.31 1500.000 SY | 2.98000 4470.00]| 2.00000 3000.00]
GEOTEXTILE UNDER STONE FILL | |
0330 651.15 400.000 LB | 7.46000 2984.00] 5.50000 2200.00]
SEED | | |
0335 651.18 1820.000 LB | 0.80000 1456.00 | 2.20000 4004.00]|
FERTILIZER | |
0340 651.20 10.000 TON | 186.55000 1865.50] 720.00000 7200.00]
AGRICULTURAL LIMESTONE | |
0345 651.25 10.000 TON | 399.75000 3997.50] 1200.00000 12000.00]|
HAY MULCH | |
0350 651.35 300.000 cCY | 42.64000 12792.00]| 58.00000 17400.00]
TOPSOIL | | |
0355 651.40 310.000 SY | 8.53000 2644.30]| 13.00000 4030.00]
GRUBBING MATERIAL | |
0360 653.20 8600.000 SY | 2.56000 22016.00] 3.00000 25800.00]
TEMPORARY EROSION MATTING | |
0365 675.20 1285.000 SF | 13.17000 16923.45]| 12.35000 15869.75]|
TRAFFIC SIGNS, TYPE A | |
0370 675.33 95.000 LB | 2.40000 228.00] 2.25000 213.75]
TUBULAR STEEL SIGN POST | |
0375 675.341 4000.000 LF | 7.25000 29000.00] 6.80000 27200.00]
|

SQUARE TUBE SIGN POST AND ANCHOR
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0380 675.43 1.000 EACH 799.50000 799.50] 750.00000 750.00]
FOUNDATION FOR TUBULAR STEEL POST |
0385 675.50 335.000 EACH 6.40000 2144.00]| 6.00000 2010.00]
REMOVING SIGNS |
0390 675.60 6.000 EACH 14.92000 89.52] 14.00000 84.00]
ERECTING SALVAGED SIGNS |
0395 676.10 110.000 EACH 37.31000 4104.10]| 35.00000 3850.00]
DELINEATOR WITH STEEL POST |
0400 676.12 105.000 EACH 1.07000 112.35] 1.00000 105.00]

REMOVAL OF EXISTING DELINEATOR

0405 690.50 1.000 LU
PRICE ADJUSTMENT, FUEL (N.A.B.I.)

0410 900.620 1.000 EACH
SPECIAL PROVISION (PEDESTRIAN SIGNAL
HEADS, COUNTDOWN) (VT ROUTE 116 @
CHARLOTTE ROAD)

|
|
I
I
¥
I
I
I
I
I
I
I
I
|
I I I
I
I
I
I
I
I
0415 900.620 1.000 EACH | 7010.01000 7010.01

I
I
I
I
I
I
I
I
I
I
I
I
|
I
I
I
I
I
I
|
I
I
I
|

1.00000 1.00] 1.00000 1.00]
I

7010.01000 7010.01 14200.00000 14200.00|
I I

SPECIAL PROVISION (HAND-PLACED
BITUMINOUS CONCRETE MATERIAL, DRIVES)

| |

| |

| 14200.00000 14200.00]|
SPECIAL PROVISION (PEDESTRIAN SIGNAL |
HEADS, COUNTDOWN) (VT ROUTE 116 @ |
COMMERCE STREET) |

0420 900.620 5.000 EACH 852.80000 4264.00]| 1245.00000 6225.00|
SPECIAL PROVISION (RELOCATE FLASHING |
BEACON, GROUND MOUNTED) |

0425 900.620 1.000 EACH 8527.99000 8527.99| 28000.00000 28000.00]
SPECIAL PROVISION (VEHICLE STOP BAR |
DETECTION SYSTEM) (VT ROUTE 116 @ |
CHARLOTTE RD) |

0430 900.620 1.000 EACH 23451.97000 23451.97] 21000.00000 21000.00]
SPECIAL PROVISION (VIDEO VEHICLE |
DETECTION SYSTEM) (VT ROUTE 116 @ |
CHARLOTTE ROAD) |

0435 900.620 1.000 EACH 15243.78000 15243.78]| 14000.00000 14000.00]
SPECIAL PROVISION (VIDEO VEHICLE |
DETECTION SYSTEM) (VT ROUTE 116 @ |
COMMERCE STREET) |

0440 900.645 LUMP 4103.03000 4103.03] 4400.00000 4400.00]
SPECIAL PROVISION (VEHICLE SIGNAL HEADS |
LED) (VT ROUTE 116 @ COMMERCE STREET) |

0445 900.675 5300.000 SY 16.41000 86973.00] 40.00000 212000.00]

| |

| |
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0450 900.680 200.000 TON | 144.10000 28820.00]| 200.00000 40000.00]|
SPECIAL PROVISION (BITUMINOUS CONCRETE | |
PAVEMENT SURFACE PREPARATION, TYPE I) | |
0455 900.680 21810.000 TON | 2.20000 47982.00]| 3.00000 65430.00 |
SPECIAL PROVISION (MATERIAL TRANSFER | |
DEVICE) | | |
0460 900.683 1610.000 CwWT | 39.97000 64351.70]| 45.00000 72450.00|
SPECIAL PROVISION (EMULSIFIED | |
ASPHALT) (RS-1H OR CRS-1H) | |
0465 646.402 AAl 132300.000 LF | |
DURABLE 4 INCH WHITE LINE, THERMOPLASTI | |
0470 646.403 AA2 132300.000 LF | |
DURABLE 4 INCH WHITE LINE, EPOXY PAINT | |
0475 646.404 AA3 132300.000 LF | 0.37000 48951.00 | 0.35000 46305.00]|
DURABLE 4 INCH WHITE LINE, POLYUREA | |
0480 646.412 BB1 110200.000 LF | |
DURABLE 4 INCH YELLOW LINE, | |
THERMOPLASTIC | |
0485 646.413 BB2 110200.000 LF | |
DURABLE 4 INCH YELLOW LINE, EPOXY PAINT | |
0490 646.414 BB3 110200.000 LF | 0.37000 40774.00]| 0.35000 38570.00]|
DURABLE 4 INCH YELLOW LINE, POLYUREA | |
0495 646.442 CcC1 370.000 LF | 1.07000 395.90]
DURABLE 8 INCH WHITE LINE, THERMOPLASTI | |
0500 646.443 cec2 370.000 LF | |
DURABLE 8 INCH WHITE LINE, EPOXY PAINT | |
0505 646.444 CC3 370.000 LF | | 1.00000 370.00]
DURABLE 8 INCH WHITE LINE, POLYUREA | |
0510 646.452 DD1 85.000 LF | 1.07000 90.95|
DURABLE 8 INCH YELLOW LINE, | |
THERMOPLASTIC | |
0515 646.453 DD2 85.000 LF | |
DURABLE 8 INCH YELLOW LINE, EPOXY PAINT | |
0520 646.454 DD3 85.000 LF | | 1.00000 85.00]|
DURABLE 8 INCH YELLOW LINE, POLYUREA | |
0525 646.482 EE1L 320.000 LF | 4.26000 1363.20]|
DURABLE 24 INCH STOP BAR, THERMOPLASTIC | |
0530 646.483 EE2 320.000 LF | |
DURABLE 24 INCH STOP BAR, EPOXY PAINT | |
0535 646.484 EE3 320.000 LF | | 4.00000 1280.00]|
| | |

DURABLE 24 INCH STOP BAR, POLYUREA



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 01/11/13
LETTING DATE : 01/11/13 11:00 A.M. CALL : 003 PAGE : 14
RESULTS OF BIDS

PROJECT (S) : STARKSBORO-HINSBRG STP 2930 (1) CONTRACT ID : 10B266

| ( 4 ) 120038150010 | ( 5 ) 11008052
| KUBRICKY CONSTRUCTION CORPOR |ENGINEERS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— i Tt et e ittt P
0540 646.492 FF1 72.000 EACH | 47.97000 3453.84|
DURABLE LETTER OR SYMBOL, THERMOPLASTIC | |
0545 646.493 FF2 72.000 EACH | |
DURABLE LETTER OR SYMBOL, EPOXY PAINT | |
0550 646.494 FF3 72.000 EACH | | 45.00000 3240.00]
DURABLE LETTER OR SYMBOL, POLYUREA | |
0555 646.502 GG1 180.000 LF | 12.79000 2302.20]
DURABLE CROSSWALK MARKING, THERMOPLASTI | |
0560 646.503 GG2 180.000 LF | |
DURABLE CROSSWALK MARKING, EPOXY PAINT | |
0565 646.504 GG3 180.000 LF | | 12.00000 2160.00]
DURABLE CROSSWALK MARKING, POLYUREA | |
SECTION TOTALS | $ 4,023,068.52| $ 4,589,951.00] $
—————————————————————————————————————————— e et T
COMMON ITEMS TOTAL | S 4,023,068.52] S 4,589,951.00] S
|
|

CONTRACT TOTALS (LOW COST) $ 4,023,068.52| $ 4,589,951.00] $




