
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 11/08/13 

                                                LETTING DATE : 11/08/13  11:00 A.M.                            CALL : 002  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): WARREN BRF 013-4(32)                                            CONTRACT ID   : 10B424 

                                                                                     CALL ORDER    : 002 

                                                                                     CONTRACT TIME : 09/12/14  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : WARREN 

         WARREN BRF 013-4(32): BEGINNING AT A POINT APPROXIMATELY 

         8.3 MILES SOUTH OF JUNCTION OF VT ROUTE 100 WITH VT ROUTE 17                    COUNTY    : WASHINGTON 

         AND EXTENDING NORTHERLY 250 FEET ALONG VT ROUTE 100.                            DISTRICT  : D06 

 

 

 

         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES REPLACEMENT 

         OF THE EXISTING BRIDGE WITH A NEW BRIDGE ON THE EXISTING 

         ALIGNMENT WITH NECESSARY ROADWAY AND CHANNEL WORK. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   125008460010   LUCK BROTHERS, INC.                                                        $  1,638,450.05     100.0000% 

       2   12007238010    T. BUCK CONSTRUCTION, INC.                                                 $  1,770,000.00     108.0289% 

       3   980058954601   CCS CONSTRUCTORS, INC.                                                     $  1,781,619.00     108.7381% 

       4   11008644       J. A. MCDONALD, INC.                                                       $  2,038,637.25     124.4247% 

       5   980284489601   COLD RIVER BRIDGES, LLC                                                    $  2,389,982.00     145.8685% 

       6   11001574       MILLER CONSTRUCTION, INC.                                                  $  2,483,809.00     151.5950% 

       7   11003064       BLOW & COTE, INC.                                                          $  2,609,902.86     159.2910% 

       8   11014551       PARENT CONSTRUCTION, INC.                                                  $  2,819,897.00     172.1076% 

    ===================================================================================================================================== 

                                              |(   1  ) 125008460010        |(   2  ) 12007238010         |(   3  ) 980058954601 

                                              |LUCK BROTHERS, INC.          |T. BUCK CONSTRUCTION, INC.   |CCS CONSTRUCTORS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |    5982.75000        5982.75|    7500.00000        7500.00|    7500.00000        7500.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                 500.000  CY   |      16.65000        8325.00|      11.00000        5500.00|      22.00000       11000.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.27                1000.000  CY   |      27.60000       27600.00|      15.00000       15000.00|      25.00000       25000.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0020 204.25                 525.000  CY   |      22.22000       11665.50|      25.00000       13125.00|      25.00000       13125.00 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0025 204.30                 300.000  CY   |      66.94000       20082.00|      41.00000       12300.00|      36.00000       10800.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0030 210.10                 335.000  SY   |      12.92000        4328.20|      10.00000        3350.00|      10.00000        3350.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0035 301.35                 400.000  CY   |      49.06000       19624.00|      44.00000       17600.00|      35.00000       14000.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
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         PROJECT(S): WARREN BRF 013-4(32)                                            CONTRACT ID   : 10B424 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 125008460010        |(   2   ) 12007238010        |(   3  ) 980058954601 

                                              |LUCK BROTHERS, INC.          |T. BUCK CONSTRUCTION, INC.   |CCS CONSTRUCTORS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0040 402.10                  25.000  CY   |      84.09000        2102.25|      50.00000        1250.00|      45.00000        1125.00 

      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 

    0045 404.65                   3.000  CWT  |     249.40000         748.20|     100.00000         300.00|     100.00000         300.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0050 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0055 504.10                          LUMP |   29038.11000       29038.11|   80000.00000       80000.00|   18000.00000       18000.00 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

    0060 505.16                 252.000  LF   |      46.87000       11811.24|      40.00000       10080.00|     175.00000       44100.00 

      STEEL PILING, HP 12 X 74                |                             |                             | 

    0065 507.12                4060.000  LB   |       2.95000       11977.00|       4.00000       16240.00|       3.00000       12180.00 

      REINFORCING STEEL, LEVEL II             |                             |                             | 

    0070 514.10                  10.000  GAL  |      91.88000         918.80|      55.00000         550.00|      75.00000         750.00 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0075 516.10                  60.000  LF   |     154.08000        9244.80|     150.00000        9000.00|     140.00000        8400.00 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0080 520.10                 345.000  SY   |      62.07000       21414.15|      60.00000       20700.00|      65.00000       22425.00 

      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 

    0085 525.335                210.000  LF   |     156.29000       32820.90|     141.00000       29610.00|     150.00000       31500.00 

      BRIDGE RAILING, GALVANIZED 3 RAIL BOX   |                             |                             | 

      BEAM                                    |                             |                             | 

    0090 529.15                   1.000  EACH |   37934.81000       37934.81|   75000.00000       75000.00|   75000.00000       75000.00 

      REMOVAL OF STRUCTURE (2100 SF - EST.)   |                             |                             | 

    0095 540.10                          LUMP |   79414.40000       79414.40|   75000.00000       75000.00|   85000.00000       85000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      1)                                      |                             |                             | 

    0100 540.10                          LUMP |   76293.29000       76293.29|   75000.00000       75000.00|   85000.00000       85000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      2)                                      |                             |                             | 

    0105 540.10                          LUMP |   48201.06000       48201.06|   55000.00000       55000.00|   50000.00000       50000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB NO. 1)                             |                             |                             | 

    0110 540.10                          LUMP |   48201.06000       48201.06|   55000.00000       55000.00|   50000.00000       50000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB NO. 2)                             |                             |                             | 

    0115 613.12                 180.000  CY   |      85.68000       15422.40|      55.00000        9900.00|      50.00000        9000.00 

      STONE FILL, TYPE III                    |                             |                             | 

    0120 613.13                 700.000  CY   |      85.68000       59976.00|      56.00000       39200.00|      55.00000       38500.00 

      STONE FILL, TYPE IV                     |                             |                             | 

    0125 621.30                 370.000  LF   |      34.92000       12920.40|      32.00000       11840.00|      35.00000       12950.00 

      BOX BEAM GUARDRAIL                      |                             |                             | 
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         PROJECT(S): WARREN BRF 013-4(32)                                            CONTRACT ID   : 10B424 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 125008460010        |(   2   ) 12007238010        |(   3  ) 980058954601 

                                              |LUCK BROTHERS, INC.          |T. BUCK CONSTRUCTION, INC.   |CCS CONSTRUCTORS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0130 621.725                  4.000  EACH |    5209.70000       20838.80|    4700.00000       18800.00|    5000.00000       20000.00 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      3 RAIL BOX BEAM                         |                             |                             | 

    0135 621.80                 505.000  LF   |       0.67000         338.35|       1.00000         505.00|       5.00000        2525.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0140 621.90                  60.000  LF   |      65.37000        3922.20|      61.00000        3660.00|      65.00000        3900.00 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0145 630.15                 120.000  HR   |      22.17000        2660.40|      30.00000        3600.00|      35.00000        4200.00 

      FLAGGERS                                |                             |                             | 

    0150 631.10                          LUMP |   11659.46000       11659.46|    8000.00000        8000.00|   13500.00000       13500.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0155 631.16                          LUMP |    2896.11000        2896.11|     220.00000         220.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0160 631.17                          LUMP |     332.54000         332.54|    1000.00000        1000.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0165 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0170 635.11                          LUMP |  148436.91000      148436.91|  127379.00000      127379.00|  120000.00000      120000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0175 641.10                          LUMP |   15241.13000       15241.13|   20000.00000       20000.00|   35000.00000       35000.00 

      TRAFFIC CONTROL                         |                             |                             | 

    0180 641.15                   4.000  EACH |    5612.05000       22448.20|    3000.00000       12000.00|    1400.00000        5600.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0185 646.20                 700.000  LF   |       0.72000         504.00|       1.00000         700.00|       2.00000        1400.00 

      4 INCH WHITE LINE                       |                             |                             | 

    0190 646.21                 700.000  LF   |       0.72000         504.00|       1.00000         700.00|       2.00000        1400.00 

      4 INCH YELLOW LINE                      |                             |                             | 

    0195 649.31                 710.000  SY   |       4.55000        3230.50|       3.00000        2130.00|       5.00000        3550.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0200 649.51                 225.000  SY   |       9.31000        2094.75|       5.00000        1125.00|      10.00000        2250.00 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 

    0205 649.61                 125.000  SY   |      11.82000        1477.50|      15.00000        1875.00|      19.00000        2375.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0210 651.15                   3.000  LB   |      60.92000         182.76|      25.00000          75.00|       5.00000          15.00 

      SEED                                    |                             |                             | 

    0215 651.18                  20.000  LB   |      24.17000         483.40|      15.00000         300.00|       5.00000         100.00 

      FERTILIZER                              |                             |                             | 

    0220 651.20                   0.250  TON  |     946.78000         236.70|     750.00000         187.50|     500.00000         125.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0225 651.25                   0.250  TON  |     956.78000         239.20|     750.00000         187.50|    1000.00000         250.00 

      HAY MULCH                               |                             |                             | 
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         PROJECT(S): WARREN BRF 013-4(32)                                            CONTRACT ID   : 10B424 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 125008460010        |(   2   ) 12007238010        |(   3  ) 980058954601 

                                              |LUCK BROTHERS, INC.          |T. BUCK CONSTRUCTION, INC.   |CCS CONSTRUCTORS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0230 651.35                  20.000  CY   |     118.85000        2377.00|      90.00000        1800.00|      55.00000        1100.00 

      TOPSOIL                                 |                             |                             | 

    0235 651.40                 520.000  SY   |       6.69000        3478.80|      22.00000       11440.00|       5.00000        2600.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0240 652.10                          LUMP |    1168.06000        1168.06|    2500.00000        2500.00|    5000.00000        5000.00 

      EPSC PLAN                               |                             |                             | 

    0245 652.20                  60.000  HR   |      65.88000        3952.80|       4.00000         240.00|      45.00000        2700.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0250 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0255 653.21                 190.000  SY   |       5.67000        1077.30|       4.00000         760.00|      15.00000        2850.00 

      PERMANENT EROSION MATTING               |                             |                             | 

    0260 653.25                   5.000  CY   |     189.85000         949.25|      50.00000         250.00|     100.00000         500.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0265 653.35                  30.000  CY   |      79.28000        2378.40|      60.00000        1800.00|      55.00000        1650.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0270 653.55                 525.000  LF   |      11.08000        5817.00|       5.00000        2625.00|       2.00000        1050.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0275 675.20                   1.000  SF   |      27.71000          27.71|      50.00000          50.00|      50.00000          50.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0280 675.341                 16.000  LF   |      13.30000         212.80|      12.00000         192.00|      40.00000         640.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0285 675.50                   4.000  EACH |      16.63000          66.52|     200.00000         800.00|      75.00000         300.00 

      REMOVING SIGNS                          |                             |                             | 

    0290 900.608                 70.000  CY   |     864.25000       60497.50|    1500.00000      105000.00|     650.00000       45500.00 

      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 

      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 

    0295 900.640                141.000  LF   |      82.58000       11643.78|      75.00000       10575.00|      80.00000       11280.00 

      SPECIAL PROVISION (GUARDRAIL TRANSITION |                             |                             | 

      STEEL BEAM TO BOX BEAM)                 |                             |                             | 

    0300 900.640                360.000  LF   |     285.34000      102722.40|     150.00000       54000.00|     325.00000      117000.00 

      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 

      INTEGRAL ABUTMENT PILES)                |                             |                             | 

    0305 900.645                         LUMP |    7157.18000        7157.18|    2000.00000        2000.00|    8000.00000        8000.00 

      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 

    0310 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 

    0315 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I).   |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): WARREN BRF 013-4(32)                                            CONTRACT ID   : 10B424 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 125008460010        |(   2   ) 12007238010        |(   3  ) 980058954601 

                                              |LUCK BROTHERS, INC.          |T. BUCK CONSTRUCTION, INC.   |CCS CONSTRUCTORS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0320 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0325 900.675                376.000  SY   |    1469.82000      552652.32|    1850.00000      695600.00|    1850.00000      695600.00 

      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 

      UNIT SUPERSTRUCTURE)                    |                             |                             | 

    0330 900.680                255.000  TON  |     158.80000       40494.00|     125.00000       31875.00|     120.00000       30600.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

         SECTION TOTALS                       |           $     1,638,450.05|           $     1,770,000.00|           $     1,781,619.00 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     1,638,450.05|           $     1,770,000.00|           $     1,781,619.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     1,638,450.05|           $     1,770,000.00|           $     1,781,619.00 

    ==================================================================================================================================== 
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         PROJECT(S): WARREN BRF 013-4(32)                                            CONTRACT ID   : 10B424 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11008644            |(   5   ) 980284489601       |(   6  ) 11001574 

                                              |J. A. MCDONALD, INC.         |COLD RIVER BRIDGES, LLC      |MILLER CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |   10000.00000       10000.00|   50000.00000       50000.00|   65000.00000       65000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                 500.000  CY   |      25.00000       12500.00|      10.00000        5000.00|      15.00000        7500.00 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.27                1000.000  CY   |      25.00000       25000.00|      10.00000       10000.00|      17.00000       17000.00 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0020 204.25                 525.000  CY   |      25.00000       13125.00|      10.00000        5250.00|      24.00000       12600.00 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0025 204.30                 300.000  CY   |      65.00000       19500.00|      50.00000       15000.00|      50.00000       15000.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0030 210.10                 335.000  SY   |      10.00000        3350.00|      35.00000       11725.00|      20.00000        6700.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0035 301.35                 400.000  CY   |      50.00000       20000.00|      65.00000       26000.00|      60.00000       24000.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0040 402.10                  25.000  CY   |     100.00000        2500.00|      95.00000        2375.00|      60.00000        1500.00 

      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 

    0045 404.65                   3.000  CWT  |      60.00000         180.00|     250.00000         750.00|     100.00000         300.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0050 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0055 504.10                          LUMP |   45000.00000       45000.00|  100000.00000      100000.00|   60000.00000       60000.00 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

    0060 505.16                 252.000  LF   |      65.00000       16380.00|      60.00000       15120.00|      60.00000       15120.00 

      STEEL PILING, HP 12 X 74                |                             |                             | 

    0065 507.12                4060.000  LB   |       3.25000       13195.00|       5.00000       20300.00|       3.25000       13195.00 

      REINFORCING STEEL, LEVEL II             |                             |                             | 

    0070 514.10                  10.000  GAL  |      75.00000         750.00|     100.00000        1000.00|      80.00000         800.00 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0075 516.10                  60.000  LF   |     140.00000        8400.00|     135.00000        8100.00|     150.00000        9000.00 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0080 520.10                 345.000  SY   |      60.00000       20700.00|      75.00000       25875.00|      60.00000       20700.00 

      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 

    0085 525.335                210.000  LF   |     145.00000       30450.00|     200.00000       42000.00|     160.00000       33600.00 

      BRIDGE RAILING, GALVANIZED 3 RAIL BOX   |                             |                             | 

      BEAM                                    |                             |                             | 

    0090 529.15                   1.000  EACH |  125000.00000      125000.00|  350000.00000      350000.00|  300000.00000      300000.00 

      REMOVAL OF STRUCTURE (2100 SF - EST.)   |                             |                             | 
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         PROJECT(S): WARREN BRF 013-4(32)                                            CONTRACT ID   : 10B424 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11008644            |(   5   ) 980284489601       |(   6  ) 11001574 

                                              |J. A. MCDONALD, INC.         |COLD RIVER BRIDGES, LLC      |MILLER CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0095 540.10                          LUMP |   80000.00000       80000.00|  125000.00000      125000.00|   85000.00000       85000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      1)                                      |                             |                             | 

    0100 540.10                          LUMP |   80000.00000       80000.00|  125000.00000      125000.00|   85000.00000       85000.00 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      2)                                      |                             |                             | 

    0105 540.10                          LUMP |   45000.00000       45000.00|   75000.00000       75000.00|   55000.00000       55000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB NO. 1)                             |                             |                             | 

    0110 540.10                          LUMP |   45000.00000       45000.00|   75000.00000       75000.00|   55000.00000       55000.00 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB NO. 2)                             |                             |                             | 

    0115 613.12                 180.000  CY   |      70.00000       12600.00|      55.00000        9900.00|      50.00000        9000.00 

      STONE FILL, TYPE III                    |                             |                             | 

    0120 613.13                 700.000  CY   |      60.00000       42000.00|      55.00000       38500.00|      60.00000       42000.00 

      STONE FILL, TYPE IV                     |                             |                             | 

    0125 621.30                 370.000  LF   |      32.00000       11840.00|      30.00000       11100.00|      60.00000       22200.00 

      BOX BEAM GUARDRAIL                      |                             |                             | 

    0130 621.725                  4.000  EACH |    5000.00000       20000.00|    5000.00000       20000.00|    5000.00000       20000.00 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      3 RAIL BOX BEAM                         |                             |                             | 

    0135 621.80                 505.000  LF   |       1.00000         505.00|       5.00000        2525.00|       7.00000        3535.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0140 621.90                  60.000  LF   |      45.00000        2700.00|      50.00000        3000.00|      30.00000        1800.00 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0145 630.15                 120.000  HR   |      30.00000        3600.00|      50.00000        6000.00|      30.00000        3600.00 

      FLAGGERS                                |                             |                             | 

    0150 631.10                          LUMP |    7000.00000        7000.00|   15000.00000       15000.00|   15000.00000       15000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0155 631.16                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0160 631.17                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0165 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0170 635.11                          LUMP |   75000.00000       75000.00|  217000.00000      217000.00|  240000.00000      240000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0175 641.10                          LUMP |   55000.00000       55000.00|   50000.00000       50000.00|   65000.00000       65000.00 

      TRAFFIC CONTROL                         |                             |                             | 

    0180 641.15                   4.000  EACH |    2000.00000        8000.00|    3000.00000       12000.00|    4000.00000       16000.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

 

 

 

 

 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 11/08/13 

                                                LETTING DATE : 11/08/13  11:00 A.M.                            CALL : 002  PAGE : 8 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): WARREN BRF 013-4(32)                                            CONTRACT ID   : 10B424 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11008644            |(   5   ) 980284489601       |(   6  ) 11001574 

                                              |J. A. MCDONALD, INC.         |COLD RIVER BRIDGES, LLC      |MILLER CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0185 646.20                 700.000  LF   |       0.65000         455.00|       1.00000         700.00|       1.50000        1050.00 

      4 INCH WHITE LINE                       |                             |                             | 

    0190 646.21                 700.000  LF   |       0.65000         455.00|       1.00000         700.00|       1.50000        1050.00 

      4 INCH YELLOW LINE                      |                             |                             | 

    0195 649.31                 710.000  SY   |       4.50000        3195.00|       1.00000         710.00|       3.00000        2130.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0200 649.51                 225.000  SY   |      10.00000        2250.00|       1.00000         225.00|       2.00000         450.00 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 

    0205 649.61                 125.000  SY   |      30.00000        3750.00|       1.00000         125.00|      15.00000        1875.00 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0210 651.15                   3.000  LB   |      35.00000         105.00|       1.00000           3.00|      40.00000         120.00 

      SEED                                    |                             |                             | 

    0215 651.18                  20.000  LB   |       4.00000          80.00|       1.00000          20.00|       4.00000          80.00 

      FERTILIZER                              |                             |                             | 

    0220 651.20                   0.250  TON  |     900.00000         225.00|     500.00000         125.00|    1000.00000         250.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0225 651.25                   0.250  TON  |     925.00000         231.25|    1000.00000         250.00|    1000.00000         250.00 

      HAY MULCH                               |                             |                             | 

    0230 651.35                  20.000  CY   |      90.00000        1800.00|      75.00000        1500.00|      50.00000        1000.00 

      TOPSOIL                                 |                             |                             | 

    0235 651.40                 520.000  SY   |      13.00000        6760.00|      10.00000        5200.00|      25.00000       13000.00 

      GRUBBING MATERIAL                       |                             |                             | 

    0240 652.10                          LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 

      EPSC PLAN                               |                             |                             | 

    0245 652.20                  60.000  HR   |      45.00000        2700.00|      50.00000        3000.00|      75.00000        4500.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0250 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0255 653.21                 190.000  SY   |       5.00000         950.00|      10.00000        1900.00|       7.00000        1330.00 

      PERMANENT EROSION MATTING               |                             |                             | 

    0260 653.25                   5.000  CY   |      95.00000         475.00|     100.00000         500.00|      40.00000         200.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0265 653.35                  30.000  CY   |      65.00000        1950.00|     100.00000        3000.00|      80.00000        2400.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0270 653.55                 525.000  LF   |       1.00000         525.00|       1.00000         525.00|       2.00000        1050.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0275 675.20                   1.000  SF   |      50.00000          50.00|     100.00000         100.00|      60.00000          60.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0280 675.341                 16.000  LF   |      12.00000         192.00|      25.00000         400.00|      15.00000         240.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0285 675.50                   4.000  EACH |      15.00000          60.00|      25.00000         100.00|      40.00000         160.00 

      REMOVING SIGNS                          |                             |                             | 

 

 

 

 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 11/08/13 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): WARREN BRF 013-4(32)                                            CONTRACT ID   : 10B424 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11008644            |(   5   ) 980284489601       |(   6  ) 11001574 

                                              |J. A. MCDONALD, INC.         |COLD RIVER BRIDGES, LLC      |MILLER CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0290 900.608                 70.000  CY   |    1200.00000       84000.00|     750.00000       52500.00|    1400.00000       98000.00 

      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 

      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 

    0295 900.640                141.000  LF   |      75.00000       10575.00|      50.00000        7050.00|      85.00000       11985.00 

      SPECIAL PROVISION (GUARDRAIL TRANSITION |                             |                             | 

      STEEL BEAM TO BOX BEAM)                 |                             |                             | 

    0300 900.640                360.000  LF   |     610.00000      219600.00|     300.00000      108000.00|     600.00000      216000.00 

      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 

      INTEGRAL ABUTMENT PILES)                |                             |                             | 

    0305 900.645                         LUMP |   10000.00000       10000.00|    1000.00000        1000.00|    5000.00000        5000.00 

      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 

    0310 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 

    0315 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I).   |                             |                             | 

    0320 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0325 900.675                376.000  SY   |    2100.00000      789600.00|    1800.00000      676800.00|    2000.00000      752000.00 

      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 

      UNIT SUPERSTRUCTURE)                    |                             |                             | 

    0330 900.680                255.000  TON  |     125.00000       31875.00|     155.00000       39525.00|     145.00000       36975.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

         SECTION TOTALS                       |           $     2,038,637.25|           $     2,389,982.00|           $     2,483,809.00 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     2,038,637.25|           $     2,389,982.00|           $     2,483,809.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     2,038,637.25|           $     2,389,982.00|           $     2,483,809.00 

    ==================================================================================================================================== 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): WARREN BRF 013-4(32)                                            CONTRACT ID   : 10B424 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 11003064            |(   8   ) 11014551           |(      ) 

                                              |BLOW & COTE, INC.            |PARENT CONSTRUCTION, INC.    | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |   27175.00000       27175.00|   70000.00000       70000.00| 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.15                 500.000  CY   |      26.80000       13400.00|      30.00000       15000.00| 

      COMMON EXCAVATION                       |                             |                             | 

    0015 203.27                1000.000  CY   |      20.35000       20350.00|      40.00000       40000.00| 

      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 

    0020 204.25                 525.000  CY   |      25.90000       13597.50|      30.00000       15750.00| 

      STRUCTURE EXCAVATION                    |                             |                             | 

    0025 204.30                 300.000  CY   |      76.15000       22845.00|      80.00000       24000.00| 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0030 210.10                 335.000  SY   |      19.05000        6381.75|      15.00000        5025.00| 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0035 301.35                 400.000  CY   |      70.20000       28080.00|      70.00000       28000.00| 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0040 402.10                  25.000  CY   |      86.65000        2166.25|      80.00000        2000.00| 

      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 

    0045 404.65                   3.000  CWT  |     105.10000         315.30|     110.00000         330.00| 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0050 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0055 504.10                          LUMP |  132153.00000      132153.00|   71000.00000       71000.00| 

      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 

    0060 505.16                 252.000  LF   |      99.85000       25162.20|      80.00000       20160.00| 

      STEEL PILING, HP 12 X 74                |                             |                             | 

    0065 507.12                4060.000  LB   |       6.40000       25984.00|       6.00000       24360.00| 

      REINFORCING STEEL, LEVEL II             |                             |                             | 

    0070 514.10                  10.000  GAL  |      87.30000         873.00|      80.00000         800.00| 

      WATER REPELLENT, SILANE                 |                             |                             | 

    0075 516.10                  60.000  LF   |     183.80000       11028.00|     185.00000       11100.00| 

      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 

    0080 520.10                 345.000  SY   |      73.60000       25392.00|      75.00000       25875.00| 

      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 

    0085 525.335                210.000  LF   |     185.10000       38871.00|     188.00000       39480.00| 

      BRIDGE RAILING, GALVANIZED 3 RAIL BOX   |                             |                             | 

      BEAM                                    |                             |                             | 

    0090 529.15                   1.000  EACH |  163865.00000      163865.00|  230000.00000      230000.00| 

      REMOVAL OF STRUCTURE (2100 SF - EST.)   |                             |                             | 
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         PROJECT(S): WARREN BRF 013-4(32)                                            CONTRACT ID   : 10B424 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 11003064            |(   8   ) 11014551           |(      ) 

                                              |BLOW & COTE, INC.            |PARENT CONSTRUCTION, INC.    | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0095 540.10                          LUMP |   87212.00000       87212.00|  102000.00000      102000.00| 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      1)                                      |                             |                             | 

    0100 540.10                          LUMP |   86989.00000       86989.00|  102000.00000      102000.00| 

      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 

      2)                                      |                             |                             | 

    0105 540.10                          LUMP |   57749.00000       57749.00|   58000.00000       58000.00| 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB NO. 1)                             |                             |                             | 

    0110 540.10                          LUMP |   58507.00000       58507.00|   58000.00000       58000.00| 

      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 

      SLAB NO. 2)                             |                             |                             | 

    0115 613.12                 180.000  CY   |      67.40000       12132.00|      75.00000       13500.00| 

      STONE FILL, TYPE III                    |                             |                             | 

    0120 613.13                 700.000  CY   |      60.20000       42140.00|      75.00000       52500.00| 

      STONE FILL, TYPE IV                     |                             |                             | 

    0125 621.30                 370.000  LF   |      41.40000       15318.00|      42.00000       15540.00| 

      BOX BEAM GUARDRAIL                      |                             |                             | 

    0130 621.725                  4.000  EACH |    6170.00000       24680.00|    6300.00000       25200.00| 

      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 

      3 RAIL BOX BEAM                         |                             |                             | 

    0135 621.80                 505.000  LF   |      12.60000        6363.00|       6.00000        3030.00| 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0140 621.90                  60.000  LF   |      47.70000        2862.00|      50.00000        3000.00| 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0145 630.15                 120.000  HR   |      49.40000        5928.00|      40.00000        4800.00| 

      FLAGGERS                                |                             |                             | 

    0150 631.10                          LUMP |   14205.00000       14205.00|   16000.00000       16000.00| 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0155 631.16                          LUMP |    1312.70000        1312.70|    1300.00000        1300.00| 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0160 631.17                          LUMP |     131.30000         131.30|    1300.00000        1300.00| 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0165 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00| 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0170 635.11                          LUMP |  115908.00000      115908.00|  140000.00000      140000.00| 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0175 641.10                          LUMP |  231276.00000      231276.00|  135000.00000      135000.00| 

      TRAFFIC CONTROL                         |                             |                             | 

    0180 641.15                   4.000  EACH |    3216.00000       12864.00|    4000.00000       16000.00| 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
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         PROJECT(S): WARREN BRF 013-4(32)                                            CONTRACT ID   : 10B424 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 11003064            |(   8   ) 11014551           |(      ) 

                                              |BLOW & COTE, INC.            |PARENT CONSTRUCTION, INC.    | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0185 646.20                 700.000  LF   |       0.90000         630.00|       2.00000        1400.00| 

      4 INCH WHITE LINE                       |                             |                             | 

    0190 646.21                 700.000  LF   |       0.90000         630.00|       2.00000        1400.00| 

      4 INCH YELLOW LINE                      |                             |                             | 

    0195 649.31                 710.000  SY   |       2.50000        1775.00|       8.00000        5680.00| 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0200 649.51                 225.000  SY   |      10.40000        2340.00|       8.00000        1800.00| 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 

    0205 649.61                 125.000  SY   |      28.90000        3612.50|      20.00000        2500.00| 

      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 

    0210 651.15                   3.000  LB   |      67.10000         201.30|      40.00000         120.00| 

      SEED                                    |                             |                             | 

    0215 651.18                  20.000  LB   |      16.30000         326.00|       5.00000         100.00| 

      FERTILIZER                              |                             |                             | 

    0220 651.20                   0.250  TON  |    2044.10000         511.03|    1200.00000         300.00| 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0225 651.25                   0.250  TON  |    2044.10000         511.03|    1200.00000         300.00| 

      HAY MULCH                               |                             |                             | 

    0230 651.35                  20.000  CY   |      51.50000        1030.00|      60.00000        1200.00| 

      TOPSOIL                                 |                             |                             | 

    0235 651.40                 520.000  SY   |       3.90000        2028.00|      30.00000       15600.00| 

      GRUBBING MATERIAL                       |                             |                             | 

    0240 652.10                          LUMP |    3415.80000        3415.80|    6000.00000        6000.00| 

      EPSC PLAN                               |                             |                             | 

    0245 652.20                  60.000  HR   |      82.30000        4938.00|      60.00000        3600.00| 

      MONITORING EPSC PLAN                    |                             |                             | 

    0250 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00| 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0255 653.21                 190.000  SY   |       6.00000        1140.00|       4.00000         760.00| 

      PERMANENT EROSION MATTING               |                             |                             | 

    0260 653.25                   5.000  CY   |     227.00000        1135.00|      50.00000         250.00| 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0265 653.35                  30.000  CY   |      64.60000        1938.00|      50.00000        1500.00| 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0270 653.55                 525.000  LF   |       1.30000         682.50|       8.00000        4200.00| 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0275 675.20                   1.000  SF   |      65.70000          65.70|      67.00000          67.00| 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0280 675.341                 16.000  LF   |      15.80000         252.80|      16.00000         256.00| 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0285 675.50                   4.000  EACH |      52.60000         210.40|      25.00000         100.00| 

      REMOVING SIGNS                          |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): WARREN BRF 013-4(32)                                            CONTRACT ID   : 10B424 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 11003064            |(   8   ) 11014551           |(      ) 

                                              |BLOW & COTE, INC.            |PARENT CONSTRUCTION, INC.    | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0290 900.608                 70.000  CY   |    1837.00000      128590.00|    1300.00000       91000.00| 

      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 

      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 

    0295 900.640                141.000  LF   |      97.80000       13789.80|     100.00000       14100.00| 

      SPECIAL PROVISION (GUARDRAIL TRANSITION |                             |                             | 

      STEEL BEAM TO BOX BEAM)                 |                             |                             | 

    0300 900.640                360.000  LF   |     643.70000      231732.00|     865.00000      311400.00| 

      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 

      INTEGRAL ABUTMENT PILES)                |                             |                             | 

    0305 900.645                         LUMP |    6578.00000        6578.00|   15000.00000       15000.00| 

      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 

    0310 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      SPECIAL PROVISION                       |                             |                             | 

      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 

    0315 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I).   |                             |                             | 

    0320 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0325 900.675                376.000  SY   |    2182.00000      820432.00|    2460.00000      924960.00| 

      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 

      UNIT SUPERSTRUCTURE)                    |                             |                             | 

    0330 900.680                255.000  TON  |     157.60000       40188.00|     150.00000       38250.00| 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

         SECTION TOTALS                       |           $     2,609,902.86|           $     2,819,897.00|           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     2,609,902.86|           $     2,819,897.00|           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     2,609,902.86|           $     2,819,897.00|           $ 

    ==================================================================================================================================== 


