VERMONT AGENCY OF TRANSPORTATION

LETTING DATE : 05/09/14 11:00 A.M.

RESULTS OF BIDS

PROJECT(S): CASTLETON-RUTLAND BF MEMB(38)

CONTRACT 1D
CALL ORDER

CONTRACT TIME :

- 13E
- 003

RUN DATE :

CALL :

112

003

05709714
PAGE : 1

10710714 COMPLETION DATE

SHEET MEMBRANE WATERPROOFING, TORCH
APPLIED

CONTRACT DESCRIPTION : TOWN(S)  : CASTLETON RUTLAND TOWN
CASTLETON-RUTLAND BF MEMB(38): CASTLETON - BR7 OVER
CASTLETON RIVER (MM 38.65) (VT 4A - MAIN STREET). RUTLAND COUNTY  : RUTLAND
TOWN - BR B4-4 OVER OTTER BROOK (MM 6.28) (BR US-BR4 - DISTRICT : DO3
RUTLAND ROAD).
THIS PROJECT INVOLVES REMOVING AND REPLACING THE SHEET
MEMBRANE WATERPROOFING AND BITUMINOUS CONCRETE PAVEMENT ON
THE BRIDGES AND THEIR APPROACHES ALONG WITH MINOR RELATED
WORK .
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 980284489601 COLD RIVER BRIDGES, LLC $  473,554.20 100.0000%
2 120038150010  KUBRICKY CONSTRUCTION CORPORATION $  483,929.88 102.1910%
3 110909070710 J. P. SICARD, INC. $  636,637.00 134 .4380%
4 11000506 NEIL H DANIELS, INC. $  741,465.00 156.5745%
IC 1 ) 980284489601 IC 2 ) 120038150010 3 ) 110909070710
|COLD RIVER BRIDGES, LLC |KUBRICKY CONSTRUCTION CORPOR |J. P. SICARD, INC.
LINE NO / ITEM CODE / ALT I | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
SECTION 0001  ROADWAY
| | |
0005 204.22 1.000 CY | 75.00000 75.00] 75.00000 75.00] 75.00000 75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY | I |
(N.A.B.1.) | | |
0010 210.10 943.000 SY | 50.00000 47150.00]| 10.92000 10297.56] 30.00000 28290.00
COLD PLANING, BITUMINOUS PAVEMENT | | |
0015 404.65 20.000 CWT | 100.00000 2000.00]| 53.14000 1062.80] 100.00000 2000.00
EMULSIFIED ASPHALT | | |
0020 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | | I
1.) | I |
0025 514.10 40.000 GAL | 125.00000 5000.00]| 18536000 7414 40| 75.00000 3000.00
WATER REPELLENT, SILANE | | |
0030 516.10 142.000 LF | 150.00000 21300.00] 141.01000 20023.42| 125.00000 17750.00
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | | I
0035 519.20 1145.000 SY | 2400000 27480.00] 22.74000 26037.30] 21.00000 24045 .00
| | |
| | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 05/09/14
LETTING DATE : 05/09/14 11:00 A.M. CALL : 003 PAGE : 2
RESULTS OF BIDS
PROJECT(S): CASTLETON-RUTLAND BF MEMB(38) CONTRACT ID  : 13E112
| 1 ) 980284489601 IC 2 ) 120038150010 IC 3 ) 110909070710
ICOLD RIVER BRIDGES, LLC IKUBRICKY CONSTRUCTION CORPOR |J. P. SICARD, INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0040 524.11 86.000 LF | 20.00000 1720.00] 20.47000 1760.42] 22.00000 1892.00
JOINT SEALER, HOT POURED I I I
0045 524.21 18.000 LF | 20.00000 360.00] 113.72000 2046.96| 25.00000 450.00
JOINT SEALER, POLYURETHANE I I I
0050 529.10 1279.000 SY | 50.00000 63950.00] 13.86000 17726.94] 1400000 17906.00
REMOVAL OF BRIDGE PAVEMENT I I I
0055 580.10 58.000 SY | 100.00000 5800.00] 90.00000 5220.00] 125.00000 7250.00
REPAIR OF CONCRETE SUPERSTRUCTURE I I I
SURFACE, CLASS I | I I
0060 580.11 173.000 SY | 300.00000 51900.00] 120.00000 20760.00] 600.00000 103800.00
REPAIR OF CONCRETE SUPERSTRUCTURE | | |
SURFACE, CLASS 11 | | |
0065 580.12 15.000 CY | 800.00000 12000.00] 1200.00000 18000.00] 3000.00000 45000.00
REPAIR OF CONCRETE SUPERSTRUCTURE | I I
SURFACE, CLASS 111 I | |
0070 580.16 10302.000 SF | 0.10000 1030.20] 0.34000 3502.68]| 1.00000 10302.00
SURFACE PREPARATION FOR MEMBRANE I I I
0075 580.20 20.000 CF | 150.00000 3000.00] 227.44000 454880 200.00000 4000.00
RAPID SETTING CONCRETE REPAIR MATERIAL | | |
WITH COARSE AGGREGATE | | |
0080 616.225 6.000 GAL | 500.00000 3000.00] 201.37000 1208.22| 125.00000 750.00
REPOINTING GRANITE BRIDGE CURB I I I
0085 621.56 5.000 EACH | 1000.00000 5000.00] 867.75000 4338.75] 3000.00000 15000.00
ENERGY ABSORPTION ATTENUATOR | | |
0090 621.90 296.000 LF | 35.00000 10360.00] 33.59000 9942 64| 35.00000 10360.00
TEMPORARY TRAFFIC BARRIER | | |
0095 621.95 229.000 LF | 10.00000 2290.00] 4.34000 993.86| 15.00000 3435.00
REMOVE AND RESET TEMPORARY TRAFFIC | | |
BARRIER | I I
0100 630.15 96.000 HR | 40.00000 3840.00]| 30.00000 2880.00] 30.00000 2880.00
FLAGGERS I I |
0105 631.10 LUMP | 2500.00000 2500.00]  16453.23000 16453.23]  12000.00000 12000.00
FIELD OFFICE, ENGINEERS I I I
0110 631.16 LUMP | 1000.00000 1000.00] 1705.81000 1705.81] 500.00000 500.00
TESTING EQUIPMENT, CONCRETE | | |
0115 631.17 LUMP | 1000.00000 1000.00] 568.60000 568.60]| 1500.00000 1500.00
TESTING EQUIPMENT, BITUMINOUS | | I
0120 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.1.) | | |
0125 635.11 LUMP |  40000.00000 40000.00]  40000.00000 40000.00]  60000.00000 60000.00
I | I

MOBILIZATION/DEMOBILIZATION



SPECIAL PROVISION (MAT DENSITY PAY

VERMONT AGENCY OF TRANSPORTATION RUN DATE : 05/09/14
LETTING DATE : 05/09/14 11:00 A.M. CALL : 003 PAGE : 3
RESULTS OF BIDS
PROJECT(S): CASTLETON-RUTLAND BF MEMB(38) CONTRACT ID  : 13E112
IC 1 ) 980284489601 IC 2 ) 120038150010 IC 3 ) 110909070710
|COLD RIVER BRIDGES, LLC IKUBRICKY CONSTRUCTION CORPOR |J. P. SICARD, INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0130 641.10 LUMP |  25000.00000 25000.00]  72000.00000 72000.00]  80000.00000 80000.00
TRAFFIC CONTROL (BR US-BR4 - BRIDGE NO. | I I
B4-4) I I I
0135 641.10 LUMP | 5000.00000 5000.00]  72000.00000 72000.00]  25000.00000 25000.00
TRAFFIC CONTROL (VT 4A - BRIDGE NO. 7) | I I
0140 641.15 4.000 EACH | 2500.00000 10000.00] 159209000 6368.36] 2500.00000 10000.00
PORTABLE CHANGEABLE MESSAGE SIGN | I |
0145 641.16 2.000 EACH | 1500.00000 3000.00] 600.45000 1200.90] 1500.00000 3000.00
PORTABLE ARROW BOARD I I I
0150 646.20 2323.000 LF | 0.50000 1161.50] 0.32000 743.36| 0.30000 696.90
4 INCH WHITE LINE | I |
0155 646.21 3277.000 LF | 0.50000 1638.50] 0.32000 1048_64] 0.30000 983.10
4 INCH YELLOW LINE I I I
0160 646.26 32.000 LF | 2.00000 64.00] 3.41000 109.12] 3.00000 96.00
24 INCH STOP BAR | | |
0165 646.30 17.000 EACH | 25.00000 425.00] 17.06000 290.02] 15.00000 255.00
LETTER OR SYMBOL I I I
0170 646.6011 3800.000 LF | 2.00000 7600.00] 0.97000 3686.00] 0.95000 3610.00
TEMPORARY 4 INCH WHITE LINE, TEMPORARY | | |
PAVEMENT MARKING TAPE | | |
0175 646.6111 2300.000 LF | 2.00000 4600.00]| 0.97000 2231.00] 0.95000 2185.00
TEMPORARY 4 IN YELLOW LINE, TEMPORARY | I I
PAVEMENT MARKING TAPE | I |
0180 646.6811 72.000 LF | 10.00000 720.00] 11.94000 859.68] 10.50000 756.00
TEMPORARY 24 INCH STOP BAR, TEMPORARY | I I
PAVEMENT MARKING TAPE | | |
0185 646.6911 5.000 EACH | 150.00000 750.00] 85.29000 426.45] 75.00000 375.00
TEMPORARY LETTER OR SYMBOL, TEMPORARY | | |
PAVEMENT MARKING TAPE I I I
0190 646.75 305.000 EACH | 5.00000 1525.00] 3.41000 1040.05| 3.00000 915.00
RAISED PAVEMENT MARKERS, TYPE I1 | I |
0195 646.86 1500.000 SF | 5.00000 7500.00] 3.98000 5970.00] 3.50000 5250.00
PAVEMENT MARKING MASK I I I
0200 900.620 2.000 EACH | 12000.00000 24000.00] 6823.24000 13646.48|  20000.00000 40000.00
SPECIAL PROVISION (TEMPORARY TRAFFIC I I I
SIGNAL SYSTEM, PORTABLE) I I I
0205 900.640 276.000 LF | 75.00000 20700.00] 55.00000 15180.00] 100.00000 27600.00
SPECIAL PROVISION (REMOVE AND REPLACE | I I
EXISTING BRIDGE RAILING) | I |
0210 900.650 2.000 LU | 1.00000 2.00] 1.00000 2.00] 1.00000 2.00
I I I
| | |

ADJUSTMENT, SMALL QUANTITY)(N.A.B.1)



VERMONT AGENCY OF TRANSPORTATION

LETTING DATE :

RESULTS OF BIDS

PROJECT(S): CASTLETON-RUTLAND BF MEMB(38)

05709714 11:00 A.M.

CONTRACT 1D

- 13E112

RUN DATE :
CALL :

05709714

003 PAGE : 4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION

0215 900.650

QUANTITY

2.000 LU

SPECIAL PROVISION (MIXTURE PAY
ADJUSTMENT) (N.A.B. 1)

0220 900.680

347.000 TON

SPECIAL PROVISION (BITUMINOUS CONCRETE

PAVEMENT, SMALL QUANTITY)

SECTION

COMMON

TOTALS

ITEMS TOTAL

CONTRACT TOTALS (LOW COST)

(
¢

1 ) 980284489601 |
OLD RIVER BRIDGES, LLC |
I

(

2 ) 120038150010 I1(

|
AMOUNT|

3 ) 110909070710

KUBRICKY CONSTRUCTION CORPOR |J. P. SICARD,

UNIT PRICE

1.00000

175.00000

INC.

AMOUNT

60725.00

636,637.00

________________________________________________________ e

$
$

AMOUNT| UNIT PRICE

2.00] 1.00000 2.00]

| |

45110.00] 19469000 67557.43]

| |

| |

473,554.20| $ 483,929.88]|
+

473,554 .20 $ 483,929.88]|

| |

473,554.20| $ 483,929.88]|

$
$

636,637.00

636,637.00




VERMONT AGENCY OF TRANSPORTATION RUN DATE : 05/09/14
LETTING DATE : 05/09/14 11:00 A.M. CALL : 003 PAGE : 5
RESULTS OF BIDS

PROJECT(S): CASTLETON-RUTLAND BF MEMB(38) CONTRACT 1D - 13E112

IC 4 ) 11000506 I ) IC )
INEIL H. DANIELS, INC. I I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T S

SECTION 0001 ROADWAY

| | |

0005 204.22 1.000 CcY | 75.00000 75.00] |
TRENCH EXCAVATION OF EARTH, EXPLORATORY | I I
(N.A_B.1.) | | |
0010 210.10 943.000 SY | 20.00000 18860.00] |
COLD PLANING, BITUMINOUS PAVEMENT | | |
0015 404.65 20.000 CWT | 100.00000 2000.00]| I
EMULSIFIED ASPHALT | | |
0020 406.50 1.000 LU | 1.00000 1.00] |
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | | |
1.) | | |
0025 514.10 40.000 GAL | 100.00000 4000.00] I
WATER REPELLENT, SILANE I I I
0030 516.10 142.000 LF | 150.00000 21300.00] |
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | | |
0035 519.20 1145.000 SY | 30.00000 34350.00]| |
SHEET MEMBRANE WATERPROOFING, TORCH I I I
APPLIED | | |
0040 524.11 86.000 LF | 25.00000 2150.00]| |
JOINT SEALER, HOT POURED I | I
0045 524.21 18.000 LF | 25.00000 450.00] |
JOINT SEALER, POLYURETHANE | | |
0050 529.10 1279.000 SY | 50.00000 63950.00] |
REMOVAL OF BRIDGE PAVEMENT I I |
0055 580.10 58.000 SY | 400.00000 23200.00] |
REPAIR OF CONCRETE SUPERSTRUCTURE | | |
SURFACE, CLASS I | | |
0060 580.11 173.000 SY | 800.00000 138400.00| |
REPAIR OF CONCRETE SUPERSTRUCTURE I I |
SURFACE, CLASS I1 | | |
0065 580.12 15.000 CY | 2000.00000 30000.00]| |
REPAIR OF CONCRETE SUPERSTRUCTURE I | I
SURFACE, CLASS I11 | | I
0070 580.16 10302.000 SF | 1.00000 10302.00] I
SURFACE PREPARATION FOR MEMBRANE | | |
0075 580.20 20.000 CF | 200.00000 4000.00] |
RAPID SETTING CONCRETE REPAIR MATERIAL | | |
WITH COARSE AGGREGATE | | I
0080 616.225 6.000 GAL | 250.00000 1500.00] |
| | |

REPOINTING GRANITE BRIDGE CURB



TEMPORARY 4 IN YELLOW LINE, TEMPORARY

PAVEMENT MARKING TAPE

VERMONT AGENCY OF TRANSPORTATION RUN DATE : 05/09/14
LETTING DATE : 05/09/14 11:00 A.M. CALL : 003 PAGE : 6
RESULTS OF BIDS
PROJECT(S): CASTLETON-RUTLAND BF MEMB(38) CONTRACT ID  : 13E112
IC 4 ) 11000506 1C ) | )
INEIL H. DANIELS, INC. | |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0085 621.56 5.000 EACH | 3500.00000 17500.00] I
ENERGY ABSORPTION ATTENUATOR I I I
0090 621.90 296.000 LF | 45_00000 13320.00] |
TEMPORARY TRAFFIC BARRIER I I I
0095 621.95 229.000 LF | 25.00000 5725.00] I
REMOVE AND RESET TEMPORARY TRAFFIC I I I
BARRIER | | I
0100 630.15 96.000 HR | 75.00000 7200.00] I
FLAGGERS | I I
0105 631.10 LUMP |  12500.00000 12500.00] I
FIELD OFFICE, ENGINEERS | | |
0110 631.16 LUMP | 3000.00000 3000.00] |
TESTING EQUIPMENT, CONCRETE I I I
0115 631.17 LUMP | 1500.00000 1500.00] I
TESTING EQUIPMENT, BITUMINOUS I | |
0120 631.26 3000.000 DL | 1.00000 3000.00] |
FIELD OFFICE TELEPHONE (N.A.B.1.) I I I
0125 635.11 LUMP |  70000.00000 70000.00] |
MOBIL1ZAT ION/DEMOBILIZATION I | |
0130 641.10 LUMP |  40000.00000 40000.00] |
TRAFFIC CONTROL (BR US-BR4 - BRIDGE NO. | I I
B4-4) | | |
0135 641.10 LUMP |  40000.00000 40000.00] |
TRAFFIC CONTROL (VT 4A - BRIDGE NO. 7) | | |
0140 641.15 4.000 EACH | 5000.00000 20000.00] I
PORTABLE CHANGEABLE MESSAGE SIGN | | |
0145 641.16 2.000 EACH | 2000.00000 4000.00]| |
PORTABLE ARROW BOARD | | |
0150 646.20 2323.000 LF | 0.40000 929.20]| I
4 INCH WHITE LINE | | |
0155 646.21 3277.000 LF | 0.40000 1310.80] |
4 INCH YELLOW LINE | | |
0160 646.26 32.000 LF | 4.00000 128.00] I
24 INCH STOP BAR | I |
0165 646.30 17.000 EACH | 20.00000 340.00] I
LETTER OR SYMBOL | | |
0170 646.6011 3800.000 LF | 1.00000 3800.00] |
TEMPORARY 4 INCH WHITE LINE, TEMPORARY | I I
PAVEMENT MARKING TAPE | I |
0175 646.6111 2300.000 LF | 1.00000 2300.00] |
I I I
| | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 05/09/14
LETTING DATE : 05/09/14 11:00 A.M. CALL : 003 PAGE : 7
RESULTS OF BIDS

PROJECT(S): CASTLETON-RUTLAND BF MEMB(38) CONTRACT ID  : 13E112
IC 4 ) 11000506 1C ) 1C )
INEIL H. DANIELS, INC. | |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0180 646.6811 72.000 LF | 15.00000 1080.00] |
TEMPORARY 24 INCH STOP BAR, TEMPORARY | I I
PAVEMENT MARKING TAPE | | |
0185 646.6911 5.000 EACH | 100.00000 500.00] |
TEMPORARY LETTER OR SYMBOL, TEMPORARY | I I
PAVEMENT MARKING TAPE I I I
0190 646.75 305.000 EACH | 3.00000 915.00]| |
RAISED PAVEMENT MARKERS, TYPE I1 I I I
0195 646.86 1500.000 SF | 5.00000 7500.00] I
PAVEMENT MARKING MASK I I I
0200 900.620 2.000 EACH |  20000.00000 40000.00] |
SPECIAL PROVISION (TEMPORARY TRAFFIC | | |
SIGNAL SYSTEM, PORTABLE) I I I
0205 900.640 276.000 LF | 120.00000 33120.00] I
SPECIAL PROVISION (REMOVE AND REPLACE | | |
EXISTING BRIDGE RAILING) | | |
0210 900.650 2.000 LU | 1.00000 2.00] I
SPECIAL PROVISION (MAT DENSITY PAY I I I
ADJUSTMENT, SMALL QUANTITY)(N.A.B.1) I | |
0215 900.650 2.000 LU | 1.00000 2.00] |
SPECIAL PROVISION (MIXTURE PAY I I I
ADJUSTMENT) (N.A.B. 1) I I I
0220 900.680 347.000 TON | 165.00000 57255.00] |
SPECIAL PROVISION (BITUMINOUS CONCRETE | | |
PAVEMENT, SMALL QUANTITY) | I I
SECTION TOTALS | $ 741,465.00| $ I $
------------------------------------------ e
COMMON ITEMS TOTAL | $ 741,465.00] $ | $
| | |
CONTRACT TOTALS (LOW COST) | $ 741,465.00| $ 0.00] $




