
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 09/12/14 
                                                LETTING DATE : 09/12/14  11:00 A.M.                            CALL : 001  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): SHREWSBURY STP 1443(44)                                         CONTRACT ID   : 94J154 
                                                                                     CALL ORDER    : 001 
                                                                                     CONTRACT TIME : 09/18/15  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : SHREWSBURY 
         SHREWSBURY STP 1443(44): TH 4 (LINCOLN HILL ROAD), 
         SHREWSBURY, VERMONT APPROXIMATELY 0.25 MILES EASTERLY OF THE                    COUNTY    : RUTLAND 
         INTERSECTION OF TOWN HIGHWAY 4 AND VERMONT ROUTE 103.                           DISTRICT  : D03 
 
 
 
         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES REPLACEMENT 
         OF EXISTING STRUCTURE (BRIDGE #37) WITH A NEW STRUCTURE WITH 
         MINIMAL APPROACH ROADWAY AND CHANNEL WORK. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   11003826       CASELLA CONSTRUCTION, INC.                                                 $    751,670.82     100.0000% 
       2   110012320210   RENAUD BROTHERS, INC.                                                      $    817,639.50     108.7763% 
       3   110909410510   MARKOWSKI EXCAVATING, INC.                                                 $    920,528.09     122.4643% 
       4   120204950510   RIFENBURG CONSTRUCTION, INC.                                               $  1,071,682.50     142.5734% 
       5   110002340710   M & M EXCAVATING, INC.                                                     $  1,322,845.65     175.9874% 
       6   980284489601   COLD RIVER BRIDGES, LLC                                                    $  1,479,964.00     196.8899% 
       7   12007238010    T. BUCK CONSTRUCTION, INC.                                                 $  1,948,912.00     259.2773% 
    ===================================================================================================================================== 
                                              |(   1  ) 11003826            |(   2  ) 110012320210        |(   3  ) 110909410510 
                                              |CASELLA CONSTRUCTION, INC.   |RENAUD BROTHERS, INC.        |MARKOWSKI EXCAVATING, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |    9762.97000        9762.97|    2500.00000        2500.00|   11585.60000       11585.60 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                1500.000  CY   |       9.44000       14160.00|      15.00000       22500.00|      17.74000       26610.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.27                 520.000  CY   |      22.62000       11762.40|      15.00000        7800.00|      20.66000       10743.20 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 203.31                 240.000  CY   |      32.88000        7891.20|      40.00000        9600.00|      42.48000       10195.20 
      SAND BORROW                             |                             |                             | 
    0025 204.20                  50.000  CY   |      36.81000        1840.50|      20.00000        1000.00|      15.36000         768.00 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0030 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0035 204.25                2430.000  CY   |      14.17000       34433.10|      15.00000       36450.00|      13.98000       33971.40 
      STRUCTURE EXCAVATION                    |                             |                             | 
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         PROJECT(S): SHREWSBURY STP 1443(44)                                         CONTRACT ID   : 94J154 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11003826            |(   2   ) 110012320210       |(   3  ) 110909410510 
                                              |CASELLA CONSTRUCTION, INC.   |RENAUD BROTHERS, INC.        |MARKOWSKI EXCAVATING, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0040 204.30                1880.000  CY   |      28.72000       53993.60|      45.00000       84600.00|      34.27000       64427.60 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0045 210.10                 370.000  SY   |      19.80000        7326.00|      12.50000        4625.00|      20.48000        7577.60 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0050 301.25                 740.000  CY   |      33.67000       24915.80|      50.00000       37000.00|      38.52000       28504.80 
      SUBBASE OF CRUSHED GRAVEL, COARSE GRADE |                             |                             | 
    0055 401.10                  30.000  CY   |      54.87000        1646.10|      50.00000        1500.00|      62.68000        1880.40 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0060 404.65                   3.000  CWT  |     220.00000         660.00|      72.00000         216.00|      88.00000         264.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0065 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0070 529.15                   1.000  EACH |   18567.75000       18567.75|   10000.00000       10000.00|   30840.00000       30840.00 
      REMOVAL OF STRUCTURE (6' X 65' CMP AND  |                             |                             | 
      10' X 10' X 26' CONCRETE ARCH)          |                             |                             | 
    0075 540.10                          LUMP |  197117.70000      197117.70|  200000.00000      200000.00|  303468.35000      303468.35 
      PRECAST CONCRETE STRUCTURE (12'-0" X    |                             |                             | 
      12'-0" X 120'-0" FRAME OR ARCH TYPE)    |                             |                             | 
    0080 540.10                          LUMP |   20172.04000       20172.04|   15000.00000       15000.00|   15719.70000       15719.70 
      PRECAST CONCRETE STRUCTURE (WINGWALL #1 |                             |                             | 
    0085 540.10                          LUMP |   20172.04000       20172.04|   35000.00000       35000.00|   11034.10000       11034.10 
      PRECAST CONCRETE STRUCTURE (WINGWALL #2 |                             |                             | 
    0090 540.10                          LUMP |   20172.04000       20172.04|   25000.00000       25000.00|   17974.00000       17974.00 
      PRECAST CONCRETE STRUCTURE (WINGWALL #3 |                             |                             | 
    0095 540.10                          LUMP |   20172.04000       20172.04|   20000.00000       20000.00|   11174.35000       11174.35 
      PRECAST CONCRETE STRUCTURE (WINGWALL #4 |                             |                             | 
    0100 604.18                   1.000  EACH |    5149.22000        5149.22|    3000.00000        3000.00|    2569.00000        2569.00 
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             | 
      WITH CAST IRON GRATE                    |                             |                             | 
    0105 609.10                   1.000  MGAL |     333.27000         333.27|    1000.00000        1000.00|      10.00000          10.00 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0110 613.10                  30.000  CY   |      72.99000        2189.70|      50.00000        1500.00|      50.69000        1520.70 
      STONE FILL, TYPE I                      |                             |                             | 
    0115 613.13                 450.000  CY   |      47.74000       21483.00|      50.00000       22500.00|      50.69000       22810.50 
      STONE FILL, TYPE IV                     |                             |                             | 
    0120 617.10                   1.000  EACH |     220.00000         220.00|     200.00000         200.00|     196.00000         196.00 
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
    0125 621.21                 456.000  LF   |      25.30000       11536.80|      28.00000       12768.00|      25.30000       11536.80 
      HD STEEL BEAM GUARDRAIL, GALVANIZED     |                             |                             | 
    0130 621.60                   4.000  EACH |     852.50000        3410.00|     935.00000        3740.00|     852.50000        3410.00 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
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         PROJECT(S): SHREWSBURY STP 1443(44)                                         CONTRACT ID   : 94J154 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11003826            |(   2   ) 110012320210       |(   3  ) 110909410510 
                                              |CASELLA CONSTRUCTION, INC.   |RENAUD BROTHERS, INC.        |MARKOWSKI EXCAVATING, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0135 621.80                 326.000  LF   |       5.37000        1750.62|       1.00000         326.00|       6.05000        1972.30 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0140 629.32                 350.000  LF   |       9.90000        3465.00|       2.00000         700.00|      32.61000       11413.50 
      PLASTIC WATER PIPE, FLEXIBLE (2")       |                             |                             | 
    0145 629.42                          LUMP |     910.00000         910.00|    2000.00000        2000.00|    5882.64000        5882.64 
      TRANSFER TO NEW SYSTEM, WATER SYSTEM    |                             |                             | 
    0150 630.15                 500.000  HR   |      27.50000       13750.00|      35.00000       17500.00|      33.00000       16500.00 
      FLAGGERS                                |                             |                             | 
    0155 631.10                          LUMP |    5141.50000        5141.50|   12000.00000       12000.00|    6432.50000        6432.50 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0160 631.17                          LUMP |     904.00000         904.00|    1200.00000        1200.00|    1100.00000        1100.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0165 631.26                2000.000  DL   |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0170 635.11                          LUMP |   59762.00000       59762.00|   50000.00000       50000.00|  102321.00000      102321.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0175 646.21                1060.000  LF   |       1.10000        1166.00|       1.20000        1272.00|       1.10000        1166.00 
      4 INCH YELLOW LINE                      |                             |                             | 
    0180 646.76                  80.000  EACH |       3.30000         264.00|       0.25000          20.00|       3.30000         264.00 
      LINE STRIPING TARGETS                   |                             |                             | 
    0185 649.31                 420.000  SY   |       1.32000         554.40|       5.10000        2142.00|       2.52000        1058.40 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0190 649.51                  85.000  SY   |      22.59000        1920.15|       5.10000         433.50|       7.75000         658.75 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0195 649.515                114.000  SY   |      25.02000        2852.28|       5.25000         598.50|       9.49000        1081.86 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0200 651.15                  30.000  LB   |      11.00000         330.00|      12.00000         360.00|       5.85000         175.50 
      SEED                                    |                             |                             | 
    0205 651.17                  30.000  LB   |      11.00000         330.00|      12.00000         360.00|       4.64000         139.20 
      SEED, WINTER RYE                        |                             |                             | 
    0210 651.18                 200.000  LB   |       1.10000         220.00|       5.00000        1000.00|       2.30000         460.00 
      FERTILIZER                              |                             |                             | 
    0215 651.20                   1.000  TON  |     220.00000         220.00|     100.00000         100.00|     764.00000         764.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0220 651.25                   1.000  TON  |     440.00000         440.00|    1000.00000        1000.00|    1172.50000        1172.50 
      HAY MULCH                               |                             |                             | 
    0225 651.35                 200.000  CY   |      49.70000        9940.00|      50.00000       10000.00|      62.65000       12530.00 
      TOPSOIL                                 |                             |                             | 
    0230 651.40                 350.000  SY   |      43.15000       15102.50|      20.00000        7000.00|      14.52000        5082.00 
      GRUBBING MATERIAL                       |                             |                             | 
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         PROJECT(S): SHREWSBURY STP 1443(44)                                         CONTRACT ID   : 94J154 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11003826            |(   2   ) 110012320210       |(   3  ) 110909410510 
                                              |CASELLA CONSTRUCTION, INC.   |RENAUD BROTHERS, INC.        |MARKOWSKI EXCAVATING, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0235 652.10                          LUMP |    1650.00000        1650.00|    3000.00000        3000.00|    5260.15000        5260.15 
      EPSC PLAN                               |                             |                             | 
    0240 652.20                   6.000  HR   |      55.00000         330.00|      50.00000         300.00|      68.00000         408.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0245 652.30                   1.000  LU   |    6000.00000        6000.00|    6000.00000        6000.00|    6000.00000        6000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0250 653.20                 880.000  SY   |       2.75000        2420.00|       5.00000        4400.00|       1.73000        1522.40 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0255 653.25                   5.000  CY   |     136.26000         681.30|      50.00000         250.00|      52.02000         260.10 
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 
    0260 653.35                  15.000  CY   |      43.77000         656.55|      50.00000         750.00|      55.05000         825.75 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0265 653.50                 350.000  LF   |       0.66000         231.00|       5.00000        1750.00|       1.37000         479.50 
      BARRIER FENCE                           |                             |                             | 
    0270 653.55                 680.000  LF   |       1.43000         972.40|       2.00000        1360.00|       1.14000         775.20 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0275 675.20                   0.660  SF   |      77.00000          50.82|     100.00000          66.00|      22.00000          14.52 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0280 675.341                 16.000  LF   |      15.95000         255.20|      20.00000         320.00|      11.00000         176.00 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0285 676.10                   4.000  EACH |      66.00000         264.00|      75.00000         300.00|      55.00000         220.00 
      DELINEATOR WITH STEEL POST              |                             |                             | 
    0290 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0295 900.608                260.000  CY   |      64.63000       16803.80|      65.00000       16900.00|      55.56000       14445.60 
      SPECIAL PROVISION (STONE FILL, ARCH     |                             |                             | 
      FLOW LINE)                              |                             |                             | 
    0300 900.645                         LUMP |     321.75000         321.75|    3500.00000        3500.00|    3700.00000        3700.00 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0305 900.645                         LUMP |    1424.90000        1424.90|   20000.00000       20000.00|    1800.00000        1800.00 
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 
      EXISTING WATER FLOWS)                   |                             |                             | 
    0310 900.645                         LUMP |   11165.74000       11165.74|   20000.00000       20000.00|   12240.00000       12240.00 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)                              |                             |                             | 
    0315 900.645                         LUMP |    6211.39000        6211.39|   20000.00000       20000.00|   15855.00000       15855.00 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)                          |                             |                             | 
    0320 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
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         PROJECT(S): SHREWSBURY STP 1443(44)                                         CONTRACT ID   : 94J154 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11003826            |(   2   ) 110012320210       |(   3  ) 110909410510 
                                              |CASELLA CONSTRUCTION, INC.   |RENAUD BROTHERS, INC.        |MARKOWSKI EXCAVATING, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0325 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0330 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0335 900.680                350.000  TON  |     193.60000       67760.00|     140.00000       49000.00|     151.53000       53035.50 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
    0340 601.0217    AA1         61.500  LF   |                             |                             | 
      18" CAAP .105 (2-2/3 X 1/2)             |                             |                             | 
    0345 601.0416    AA2         61.500  LF   |                             |                             | 
      18" PCCSP .079 (2-2/3 X 1/2)            |                             |                             | 
    0350 601.0915    AA3         61.500  LF   |      69.63000        4282.25|      35.00000        2152.50|      40.08000        2464.92 
      18" CPEP                                |                             |                             | 
         SECTION TOTALS                       |           $       751,670.82|           $       817,639.50|           $       920,528.09 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $       751,670.82|           $       817,639.50|           $       920,528.09 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $       751,670.82|           $       817,639.50|           $       920,528.09 
    ==================================================================================================================================== 
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         PROJECT(S): SHREWSBURY STP 1443(44)                                         CONTRACT ID   : 94J154 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 120204950510        |(   5   ) 110002340710       |(   6  ) 980284489601 
                                              |RIFENBURG CONSTRUCTION, INC. |M & M EXCAVATING, INC.       |COLD RIVER BRIDGES, LLC 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   50000.00000       50000.00|   15000.00000       15000.00|  100000.00000      100000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                1500.000  CY   |      16.00000       24000.00|      16.85000       25275.00|      12.00000       18000.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.27                 520.000  CY   |      17.00000        8840.00|      24.00000       12480.00|      12.00000        6240.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 203.31                 240.000  CY   |      30.00000        7200.00|      36.50000        8760.00|      40.00000        9600.00 
      SAND BORROW                             |                             |                             | 
    0025 204.20                  50.000  CY   |      35.00000        1750.00|      25.50000        1275.00|      12.00000         600.00 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0030 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0035 204.25                2430.000  CY   |      60.00000      145800.00|      27.10000       65853.00|      12.00000       29160.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0040 204.30                1880.000  CY   |      40.00000       75200.00|      41.15000       77362.00|      40.00000       75200.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0045 210.10                 370.000  SY   |      10.00000        3700.00|      22.35000        8269.50|      25.00000        9250.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0050 301.25                 740.000  CY   |      40.00000       29600.00|      46.00000       34040.00|      40.00000       29600.00 
      SUBBASE OF CRUSHED GRAVEL, COARSE GRADE |                             |                             | 
    0055 401.10                  30.000  CY   |      95.00000        2850.00|     112.00000        3360.00|      40.00000        1200.00 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0060 404.65                   3.000  CWT  |      45.00000         135.00|      70.00000         210.00|     100.00000         300.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0065 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0070 529.15                   1.000  EACH |   25000.00000       25000.00|   33000.00000       33000.00|  300000.00000      300000.00 
      REMOVAL OF STRUCTURE (6' X 65' CMP AND  |                             |                             | 
      10' X 10' X 26' CONCRETE ARCH)          |                             |                             | 
    0075 540.10                          LUMP |  250000.00000      250000.00|  258300.00000      258300.00|  350000.00000      350000.00 
      PRECAST CONCRETE STRUCTURE (12'-0" X    |                             |                             | 
      12'-0" X 120'-0" FRAME OR ARCH TYPE)    |                             |                             | 
    0080 540.10                          LUMP |   25000.00000       25000.00|    9900.00000        9900.00|   30000.00000       30000.00 
      PRECAST CONCRETE STRUCTURE (WINGWALL #1 |                             |                             | 
    0085 540.10                          LUMP |   25000.00000       25000.00|    6960.00000        6960.00|   30000.00000       30000.00 
      PRECAST CONCRETE STRUCTURE (WINGWALL #2 |                             |                             | 
 
 
 
 
 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 09/12/14 
                                                LETTING DATE : 09/12/14  11:00 A.M.                            CALL : 001  PAGE : 7 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): SHREWSBURY STP 1443(44)                                         CONTRACT ID   : 94J154 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 120204950510        |(   5   ) 110002340710       |(   6  ) 980284489601 
                                              |RIFENBURG CONSTRUCTION, INC. |M & M EXCAVATING, INC.       |COLD RIVER BRIDGES, LLC 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0090 540.10                          LUMP |   25000.00000       25000.00|   14215.00000       14215.00|   30000.00000       30000.00 
      PRECAST CONCRETE STRUCTURE (WINGWALL #3 |                             |                             | 
    0095 540.10                          LUMP |   25000.00000       25000.00|    5680.00000        5680.00|   30000.00000       30000.00 
      PRECAST CONCRETE STRUCTURE (WINGWALL #4 |                             |                             | 
    0100 604.18                   1.000  EACH |    4500.00000        4500.00|    6460.00000        6460.00|    4500.00000        4500.00 
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             | 
      WITH CAST IRON GRATE                    |                             |                             | 
    0105 609.10                   1.000  MGAL |    2500.00000        2500.00|     270.00000         270.00|     100.00000         100.00 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0110 613.10                  30.000  CY   |     125.00000        3750.00|      44.95000        1348.50|     100.00000        3000.00 
      STONE FILL, TYPE I                      |                             |                             | 
    0115 613.13                 450.000  CY   |      85.00000       38250.00|      50.85000       22882.50|      75.00000       33750.00 
      STONE FILL, TYPE IV                     |                             |                             | 
    0120 617.10                   1.000  EACH |     200.00000         200.00|    1000.00000        1000.00|     200.00000         200.00 
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
    0125 621.21                 456.000  LF   |      25.00000       11400.00|      28.45000       12973.20|      25.00000       11400.00 
      HD STEEL BEAM GUARDRAIL, GALVANIZED     |                             |                             | 
    0130 621.60                   4.000  EACH |     800.00000        3200.00|      45.00000         180.00|     750.00000        3000.00 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0135 621.80                 326.000  LF   |       5.00000        1630.00|       1.10000         358.60|       1.00000         326.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0140 629.32                 350.000  LF   |      20.00000        7000.00|      20.30000        7105.00|      10.00000        3500.00 
      PLASTIC WATER PIPE, FLEXIBLE (2")       |                             |                             | 
    0145 629.42                          LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    1000.00000        1000.00 
      TRANSFER TO NEW SYSTEM, WATER SYSTEM    |                             |                             | 
    0150 630.15                 500.000  HR   |      30.00000       15000.00|      27.60000       13800.00|      35.00000       17500.00 
      FLAGGERS                                |                             |                             | 
    0155 631.10                          LUMP |    7500.00000        7500.00|   15000.00000       15000.00|   10000.00000       10000.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0160 631.17                          LUMP |    1000.00000        1000.00|    1150.00000        1150.00|    1000.00000        1000.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0165 631.26                2000.000  DL   |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0170 635.11                          LUMP |   50000.00000       50000.00|  398600.00000      398600.00|  125000.00000      125000.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0175 646.21                1060.000  LF   |       1.00000        1060.00|       1.10000        1166.00|       1.00000        1060.00 
      4 INCH YELLOW LINE                      |                             |                             | 
    0180 646.76                  80.000  EACH |       1.50000         120.00|       1.00000          80.00|       1.00000          80.00 
      LINE STRIPING TARGETS                   |                             |                             | 
    0185 649.31                 420.000  SY   |       1.25000         525.00|       2.25000         945.00|       1.00000         420.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
 
 
 
 
 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 09/12/14 
                                                LETTING DATE : 09/12/14  11:00 A.M.                            CALL : 001  PAGE : 8 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): SHREWSBURY STP 1443(44)                                         CONTRACT ID   : 94J154 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 120204950510        |(   5   ) 110002340710       |(   6  ) 980284489601 
                                              |RIFENBURG CONSTRUCTION, INC. |M & M EXCAVATING, INC.       |COLD RIVER BRIDGES, LLC 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0190 649.51                  85.000  SY   |      10.00000         850.00|      15.65000        1330.25|       1.00000          85.00 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0195 649.515                114.000  SY   |      15.00000        1710.00|      26.25000        2992.50|       1.00000         114.00 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0200 651.15                  30.000  LB   |      22.00000         660.00|      11.00000         330.00|       1.00000          30.00 
      SEED                                    |                             |                             | 
    0205 651.17                  30.000  LB   |      22.00000         660.00|      11.00000         330.00|       1.00000          30.00 
      SEED, WINTER RYE                        |                             |                             | 
    0210 651.18                 200.000  LB   |       2.00000         400.00|       1.75000         350.00|       1.00000         200.00 
      FERTILIZER                              |                             |                             | 
    0215 651.20                   1.000  TON  |     950.00000         950.00|     320.00000         320.00|       1.00000           1.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0220 651.25                   1.000  TON  |     650.00000         650.00|    1400.00000        1400.00|    1000.00000        1000.00 
      HAY MULCH                               |                             |                             | 
    0225 651.35                 200.000  CY   |     100.00000       20000.00|      92.70000       18540.00|      30.00000        6000.00 
      TOPSOIL                                 |                             |                             | 
    0230 651.40                 350.000  SY   |       5.00000        1750.00|      85.70000       29995.00|      10.00000        3500.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0235 652.10                          LUMP |    3500.00000        3500.00|    3900.00000        3900.00|    3000.00000        3000.00 
      EPSC PLAN                               |                             |                             | 
    0240 652.20                   6.000  HR   |      75.00000         450.00|      55.00000         330.00|     100.00000         600.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0245 652.30                   1.000  LU   |    6000.00000        6000.00|    6000.00000        6000.00|    6000.00000        6000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0250 653.20                 880.000  SY   |       3.00000        2640.00|       2.80000        2464.00|       5.00000        4400.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0255 653.25                   5.000  CY   |     100.00000         500.00|     172.00000         860.00|     100.00000         500.00 
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 
    0260 653.35                  15.000  CY   |      60.00000         900.00|      41.65000         624.75|     100.00000        1500.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0265 653.50                 350.000  LF   |       5.00000        1750.00|       0.53000         185.50|       1.00000         350.00 
      BARRIER FENCE                           |                             |                             | 
    0270 653.55                 680.000  LF   |       3.00000        2040.00|       5.60000        3808.00|       1.00000         680.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0275 675.20                   0.660  SF   |      75.00000          49.50|      28.10000          18.55|     300.00000         198.00 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0280 675.341                 16.000  LF   |      17.00000         272.00|       8.50000         136.00|      25.00000         400.00 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0285 676.10                   4.000  EACH |      60.00000         240.00|      50.00000         200.00|      40.00000         160.00 
      DELINEATOR WITH STEEL POST              |                             |                             | 
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                                                           RESULTS OF BIDS 
 
         PROJECT(S): SHREWSBURY STP 1443(44)                                         CONTRACT ID   : 94J154 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 120204950510        |(   5   ) 110002340710       |(   6  ) 980284489601 
                                              |RIFENBURG CONSTRUCTION, INC. |M & M EXCAVATING, INC.       |COLD RIVER BRIDGES, LLC 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0290 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0295 900.608                260.000  CY   |      85.00000       22100.00|      85.83000       22315.80|      75.00000       19500.00 
      SPECIAL PROVISION (STONE FILL, ARCH     |                             |                             | 
      FLOW LINE)                              |                             |                             | 
    0300 900.645                         LUMP |    4000.00000        4000.00|    3000.00000        3000.00|    3000.00000        3000.00 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0305 900.645                         LUMP |    7500.00000        7500.00|    5000.00000        5000.00|    3000.00000        3000.00 
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 
      EXISTING WATER FLOWS)                   |                             |                             | 
    0310 900.645                         LUMP |   40000.00000       40000.00|   75000.00000       75000.00|   25000.00000       25000.00 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)                              |                             |                             | 
    0315 900.645                         LUMP |   20000.00000       20000.00|   11900.00000       11900.00|   75000.00000       75000.00 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)                          |                             |                             | 
    0320 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
    0325 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0330 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0335 900.680                350.000  TON  |     150.00000       52500.00|     173.50000       60725.00|     150.00000       52500.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
    0340 601.0217    AA1         61.500  LF   |                             |                             | 
      18" CAAP .105 (2-2/3 X 1/2)             |                             |                             | 
    0345 601.0416    AA2         61.500  LF   |                             |                             | 
      18" PCCSP .079 (2-2/3 X 1/2)            |                             |                             | 
    0350 601.0915    AA3         61.500  LF   |      54.00000        3321.00|      48.00000        2952.00|     100.00000        6150.00 
      18" CPEP                                |                             |                             | 
         SECTION TOTALS                       |           $     1,071,682.50|           $     1,322,845.65|           $     1,479,964.00 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,071,682.50|           $     1,322,845.65|           $     1,479,964.00 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,071,682.50|           $     1,322,845.65|           $     1,479,964.00 
    ==================================================================================================================================== 
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         PROJECT(S): SHREWSBURY STP 1443(44)                                         CONTRACT ID   : 94J154 
 
 
    ===================================================================================================================================== 
                                              |(   7  ) 12007238010         |(       )                    |(      ) 
                                              |T. BUCK CONSTRUCTION, INC.   |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   25000.00000       25000.00|                             | 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                1500.000  CY   |      22.00000       33000.00|                             | 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.27                 520.000  CY   |      13.00000        6760.00|                             | 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 203.31                 240.000  CY   |      47.00000       11280.00|                             | 
      SAND BORROW                             |                             |                             | 
    0025 204.20                  50.000  CY   |      31.00000        1550.00|                             | 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0030 204.22                   1.000  CY   |      75.00000          75.00|                             | 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0035 204.25                2430.000  CY   |      19.00000       46170.00|                             | 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0040 204.30                1880.000  CY   |      41.00000       77080.00|                             | 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0045 210.10                 370.000  SY   |      12.00000        4440.00|                             | 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0050 301.25                 740.000  CY   |      43.00000       31820.00|                             | 
      SUBBASE OF CRUSHED GRAVEL, COARSE GRADE |                             |                             | 
    0055 401.10                  30.000  CY   |      50.00000        1500.00|                             | 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0060 404.65                   3.000  CWT  |     200.00000         600.00|                             | 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0065 406.50                   1.000  LU   |       1.00000           1.00|                             | 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0070 529.15                   1.000  EACH |  462000.00000      462000.00|                             | 
      REMOVAL OF STRUCTURE (6' X 65' CMP AND  |                             |                             | 
      10' X 10' X 26' CONCRETE ARCH)          |                             |                             | 
    0075 540.10                          LUMP |  200000.00000      200000.00|                             | 
      PRECAST CONCRETE STRUCTURE (12'-0" X    |                             |                             | 
      12'-0" X 120'-0" FRAME OR ARCH TYPE)    |                             |                             | 
    0080 540.10                          LUMP |   55000.00000       55000.00|                             | 
      PRECAST CONCRETE STRUCTURE (WINGWALL #1 |                             |                             | 
    0085 540.10                          LUMP |   55000.00000       55000.00|                             | 
      PRECAST CONCRETE STRUCTURE (WINGWALL #2 |                             |                             | 
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         PROJECT(S): SHREWSBURY STP 1443(44)                                         CONTRACT ID   : 94J154 
 
 
    ===================================================================================================================================== 
                                              |(   7  ) 12007238010         |(       )                    |(      ) 
                                              |T. BUCK CONSTRUCTION, INC.   |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0090 540.10                          LUMP |   55000.00000       55000.00|                             | 
      PRECAST CONCRETE STRUCTURE (WINGWALL #3 |                             |                             | 
    0095 540.10                          LUMP |   55000.00000       55000.00|                             | 
      PRECAST CONCRETE STRUCTURE (WINGWALL #4 |                             |                             | 
    0100 604.18                   1.000  EACH |    3500.00000        3500.00|                             | 
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             | 
      WITH CAST IRON GRATE                    |                             |                             | 
    0105 609.10                   1.000  MGAL |     525.00000         525.00|                             | 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0110 613.10                  30.000  CY   |      59.00000        1770.00|                             | 
      STONE FILL, TYPE I                      |                             |                             | 
    0115 613.13                 450.000  CY   |      52.00000       23400.00|                             | 
      STONE FILL, TYPE IV                     |                             |                             | 
    0120 617.10                   1.000  EACH |     200.00000         200.00|                             | 
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
    0125 621.21                 456.000  LF   |      23.00000       10488.00|                             | 
      HD STEEL BEAM GUARDRAIL, GALVANIZED     |                             |                             | 
    0130 621.60                   4.000  EACH |     775.00000        3100.00|                             | 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0135 621.80                 326.000  LF   |       4.00000        1304.00|                             | 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0140 629.32                 350.000  LF   |      27.00000        9450.00|                             | 
      PLASTIC WATER PIPE, FLEXIBLE (2")       |                             |                             | 
    0145 629.42                          LUMP |    4600.00000        4600.00|                             | 
      TRANSFER TO NEW SYSTEM, WATER SYSTEM    |                             |                             | 
    0150 630.15                 500.000  HR   |      30.00000       15000.00|                             | 
      FLAGGERS                                |                             |                             | 
    0155 631.10                          LUMP |    7500.00000        7500.00|                             | 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0160 631.17                          LUMP |      60.00000          60.00|                             | 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0165 631.26                2000.000  DL   |       1.00000        2000.00|                             | 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0170 635.11                          LUMP |  195717.80000      195717.80|                             | 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0175 646.21                1060.000  LF   |       2.00000        2120.00|                             | 
      4 INCH YELLOW LINE                      |                             |                             | 
    0180 646.76                  80.000  EACH |       5.00000         400.00|                             | 
      LINE STRIPING TARGETS                   |                             |                             | 
    0185 649.31                 420.000  SY   |       5.00000        2100.00|                             | 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
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         PROJECT(S): SHREWSBURY STP 1443(44)                                         CONTRACT ID   : 94J154 
 
 
    ===================================================================================================================================== 
                                              |(   7  ) 12007238010         |(       )                    |(      ) 
                                              |T. BUCK CONSTRUCTION, INC.   |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0190 649.51                  85.000  SY   |       3.00000         255.00|                             | 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0195 649.515                114.000  SY   |      11.00000        1254.00|                             | 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0200 651.15                  30.000  LB   |      10.00000         300.00|                             | 
      SEED                                    |                             |                             | 
    0205 651.17                  30.000  LB   |      11.00000         330.00|                             | 
      SEED, WINTER RYE                        |                             |                             | 
    0210 651.18                 200.000  LB   |       8.00000        1600.00|                             | 
      FERTILIZER                              |                             |                             | 
    0215 651.20                   1.000  TON  |     830.00000         830.00|                             | 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0220 651.25                   1.000  TON  |     600.00000         600.00|                             | 
      HAY MULCH                               |                             |                             | 
    0225 651.35                 200.000  CY   |      50.00000       10000.00|                             | 
      TOPSOIL                                 |                             |                             | 
    0230 651.40                 350.000  SY   |       8.00000        2800.00|                             | 
      GRUBBING MATERIAL                       |                             |                             | 
    0235 652.10                          LUMP |    2500.00000        2500.00|                             | 
      EPSC PLAN                               |                             |                             | 
    0240 652.20                   6.000  HR   |      55.00000         330.00|                             | 
      MONITORING EPSC PLAN                    |                             |                             | 
    0245 652.30                   1.000  LU   |    6000.00000        6000.00|                             | 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0250 653.20                 880.000  SY   |       4.00000        3520.00|                             | 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0255 653.25                   5.000  CY   |     150.00000         750.00|                             | 
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 
    0260 653.35                  15.000  CY   |      80.00000        1200.00|                             | 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0265 653.50                 350.000  LF   |       2.00000         700.00|                             | 
      BARRIER FENCE                           |                             |                             | 
    0270 653.55                 680.000  LF   |       2.00000        1360.00|                             | 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0275 675.20                   0.660  SF   |      70.00000          46.20|                             | 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0280 675.341                 16.000  LF   |      15.00000         240.00|                             | 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0285 676.10                   4.000  EACH |      60.00000         240.00|                             | 
      DELINEATOR WITH STEEL POST              |                             |                             | 
 
 
 
 
 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 09/12/14 
                                                LETTING DATE : 09/12/14  11:00 A.M.                            CALL : 001  PAGE : 13 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): SHREWSBURY STP 1443(44)                                         CONTRACT ID   : 94J154 
 
 
    ===================================================================================================================================== 
                                              |(   7  ) 12007238010         |(       )                    |(      ) 
                                              |T. BUCK CONSTRUCTION, INC.   |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0290 690.50                   1.000  LU   |       1.00000           1.00|                             | 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0295 900.608                260.000  CY   |      56.00000       14560.00|                             | 
      SPECIAL PROVISION (STONE FILL, ARCH     |                             |                             | 
      FLOW LINE)                              |                             |                             | 
    0300 900.645                         LUMP |    2500.00000        2500.00|                             | 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0305 900.645                         LUMP |   15000.00000       15000.00|                             | 
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 
      EXISTING WATER FLOWS)                   |                             |                             | 
    0310 900.645                         LUMP |  410000.00000      410000.00|                             | 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)                              |                             |                             | 
    0315 900.645                         LUMP |   15000.00000       15000.00|                             | 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)                          |                             |                             | 
    0320 900.650                  1.000  LU   |       1.00000           1.00|                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
    0325 900.650                  1.000  LU   |       1.00000           1.00|                             | 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0330 900.650                  1.000  LU   |       1.00000           1.00|                             | 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0335 900.680                350.000  TON  |     138.00000       48300.00|                             | 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
    0340 601.0217    AA1         61.500  LF   |                             |                             | 
      18" CAAP .105 (2-2/3 X 1/2)             |                             |                             | 
    0345 601.0416    AA2         61.500  LF   |                             |                             | 
      18" PCCSP .079 (2-2/3 X 1/2)            |                             |                             | 
    0350 601.0915    AA3         61.500  LF   |      68.00000        4182.00|                             | 
      18" CPEP                                |                             |                             | 
         SECTION TOTALS                       |           $     1,948,912.00|           $                 |           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,948,912.00|           $                 |           $ 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,948,912.00|           $             0.00|           $ 
    ==================================================================================================================================== 


