VERMONT AGENCY OF TRANSPORTATION RUN DATE : 04/25/14
LETTING DATE : 04/25/14 11:00 A.M. CALL : 001 PAGE : 1
RESULTS OF BIDS

PROJECT(S): WARDSBORO-JAM ER STP 013-1(17) CONTRACT ID : 12B236

WARDSBORO BF 013-1(21) CALL ORDER : 001

WARDSBORO BF 013-1(22) CONTRACT TIME : 10/16/15 COMPLETION DATE
CONTRACT DESCRIPTION : TOWN(S) - JAMAICA WARDSBORO
WARDSBORO-JAMAICA ER STP 013-1(17): BEGINNING IN THE TOWN
OF WARDSBORO ON VT ROUTE 100 AT STATION A 1+75.00 (MM 0.033) COUNTY = WINDHAM
EXTENDING NORTHERLY 56462.74 FEET (10.694 MILES) TO STATION DISTRICT : DO2

B 178+38.00 (MM 3.378) IN THE TOWN OF JAMAICA.

WARDSBORO BF 013-1(21): 7.7 MILES SOUTH OF THE JUNCTION OF
VT ROUTE 100 AND VT ROUTE 30.

WARDSBORO BF 013-1(22): 5.6 MILES SOUTH OF THE JUNCTION OF
VT ROUTE 100 AND VT ROUTE 30.

WARDSBORO-JAMAICA ER STP 013-1(17):WORK TO BE PERFORMED
UNDER THIS PROJECT INCLUDES PAVEMENT RECLAMATION, PAVEMENT
RESURFACING, PAVEMENT MARKINGS, GUARDRAIL ADJUSTMENT AND
REPLACEMENT, NEW SIGNS, DRAINAGE IMPROVEMENTS, TRAFFIC
CONTROL AND OTHER HIGHWAY RELATED ITEMS.

WARDSBORO BF 013-1(21): REMOVAL OF EXISTING STRUCTURE AND
REPLACEMENT WITH A NEW PRECAST STRUCTURE.

WARDSBORO BF 013-1(22): REMOVAL OF EXISTING STRUCTURE AND
REPLACMENT WITH A NEW PRECAST STRUCTURE.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 120038150010 KUBRICKY CONSTRUCTION CORPORATION $ 12,479,199.16 100.0000%
2 12100663 THE LANE CONSTRUCTION CORPORATION $ 14,085,192.75 112.8694%
IC 1 ) 120038150010 IC 2 ) 12100663 1C )
|KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  ROADWAY
| | |
0005 201.10 LUMP |  10658.38000 10658.38]  50000.00000 50000.00]
CLEARING AND GRUBBING, INCLUDING I I I
INDIVIDUAL TREES AND STUMPS I I I
0010 203.15 21850.000 CY | 9.26000 202331.00] 12.50000 273125.00]
|

COMMON EXCAVATION | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 04/25/14
LETTING DATE : 04/25/14 11:00 A.M. CALL : 001 PAGE : 2
RESULTS OF BIDS

PROJECT(S): WARDSBORO-JAM ER STP 013-1(17) CONTRACT 1D - 12B236
WARDSBORO BF 013-1(21)
WARDSBORO BF 013-1(22)

IC 1 ) 120038150010 IC 2 ) 12100663 1C )
|KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S S
0015 203.27 230.000 CY | 13.76000 3164.80] 25.00000 5750.00]
UNCLASSIFIED CHANNEL EXCAVATION I I I
0020 203.30 2500.000 CY | 6.16000 15400.00] 30.00000 75000.00]
EARTH BORROW I I I
0025 204.20 4100.000 CY | 1458000 59778.00] 5.00000 20500.00]
TRENCH EXCAVATION OF EARTH I I I
0030 204.21 550.000 CY | 195.48000 107514.00]| 45_00000 24750.00]
TRENCH EXCAVATION OF ROCK I I I
0035 204.22 1.000 CcY | 75.00000 75.00] 75.00000 75.00]
TRENCH EXCAVATION OF EARTH, EXPLORATORY | I I
(N.A.B.1.) I I I
0040 204.25 1075.000 CY | 20.49000 22026.75] 10.00000 10750.00]
STRUCTURE EXCAVATION I I I
0045 204.30 840.000 CY | 28.31000 23780.40] 23.00000 19320.00]
GRANULAR BACKFILL FOR STRUCTURES | | |
0050 210.10 163900.000 SY | 1.34000 219626.00]| 3.25000 532675.00]|
COLD PLANING, BITUMINOUS PAVEMENT I I I
0055 301.28 96250.000 TON | 21.90000 2107875.00] 20.00000 1925000.00]
SUBBASE OF CRUSHED GRAVEL, FINE GRADED | | |
0060 301.35 14400.000 CY | 39.32000 566208.00| 45_00000 648000.00|
SUBBASE OF DENSE GRADED CRUSHED STONE | I I
0065 310.20 144100.000 SY | 1.33000 191653.00]| 2.50000 360250.00]
RECLAIMED STABILIZED BASE | I |
0070 402.12 2650.000 TON | 29.66000 78599.00] 45_00000 119250.00]|
AGGREGATE SHOULDERS I | I
0075 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00]
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | I |
1.) I I I
0080 490.30 33800.000 TON | 82.11000 2775318.00]| 86.00000 2906800.00|
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT | | |
0085 490.31 1.000 LU | 1.00000 1.00] 1.00000 1.00]
AIR VOIDS PAY ADJUSTMENT (N.A.B.1.) | | |
0090 490.32 1.000 LU | 1.00000 1.00] 1.00000 1.00]
MAT DENSITY PAY ADJUSTMENT (N.A.B.1.) | I |
0095 490.33 1.000 LU | 1.00000 1.00] 1.00000 1.00]
SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B | I I
1.) I I I
0100 490.34 1.000 LU | 1.00000 1.00] 1.00000 1.00]
LONGITUDINAL JOINT COMPACTION PAY | I |
ADJUSTMENT (N.A.B.1.) I I I
0105 516.10 70.000 LF | 155.61000 10892.70] 140.00000 9800.00]
| | |

BRIDGE EXPANSION JOINT, ASPHALTIC PLUG



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 04/25/14
LETTING DATE : 04/25/14 11:00 A.M. CALL : 001 PAGE : 3
RESULTS OF BIDS

PROJECT(S): WARDSBORO-JAM ER STP 013-1(17) CONTRACT 1D - 12B236
WARDSBORO BF 013-1(21)
WARDSBORO BF 013-1(22)

IC 1 ) 120038150010 IC 2 ) 12100663 1C )
IKUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S S
0110 529.15 1.000 EACH | 952.43000 952.43]  10000.00000 10000.00]
REMOVAL OF STRUCTURE (5°-9" X 8-2" I I I
CGMPPA) I | I
0115 529.15 1.000 EACH | 952.43000 952.43]  10000.00000 10000.00]
REMOVAL OF STRUCTURE (6"-1" X 8"-10" | I I
CGMPPA) | I I
0120 540.10 LUMP |  96261.05000 96261.05] 225000.00000 225000.00]|
PRECAST CONCRETE STRUCTURE (14"-0" X I I I
8"-0" X 52"-6" BOX) I I I
0125 540.10 LUMP |  93324.09000 93324.09] 225000.00000 225000.00|
PRECAST CONCRETE STRUCTURE (14"-0" X | I I
8"-0" X 60"-0" BOX) I I I
0130 601.0011 5.000 LF | 285.41000 1427.05] 125.00000 625.00]
15" CSP .079 (2-2/3 X 1/2) | I I
0135 601.0016 5.000 LF | 28542000 1427.10] 125.00000 625.00]|
18" CSP .079 (2-2/3 X 1/2) | I |
0140 601.0915 95.000 LF | 37.61000 3572.95] 65.00000 6175.00]
18" CPEP I I I
0145 604.415 14.000 EACH | 1332.30000 18652.20] 2000.00000 28000.00]
REHAB. DROP INLETS, CATCH BASINS, OR | I |
MANHOLES, CLASS 11 I I I
0150 605.10 9800.000 LF | 22.49000 220402.00]| 26.00000 254800.00|
6 INCH UNDERDRAIN PIPE I I I
0155 608.15 100.000 HR | 70.09000 7009.00] 110.00000 11000.00]
POWER GRADER RENTAL I I I
0160 608.25 1150.000 HR | 93.01000 106961 .50 110.00000 126500.00]|
ALL PURPOSE EXCAVATOR RENTAL, TYPE I I I I
0165 608.30 100.000 HR | 77.39000 7739.00] 120.00000 12000.00]
POWER BROOM RENTAL, TYPE I I I I
0170 608.37 2300.000 HR | 37.30000 85790.00] 80.00000 184000.00|
TRUCK RENTAL I I I
0175 608.40 50.000 HR | 99.37000 4968.50]| 110.00000 5500.00]|
LOADER RENTAL, TYPE I I I I
0180 609.10 2.000 MGAL | 160.99000 321.98] 150.00000 300.00]
DUST CONTROL WITH WATER I I I
0185 613.10 3150.000 CY | 55_69000 175423 .50 50.00000 157500.00]|
STONE FILL, TYPE I I I I
0190 613.11 50.000 CY | 63.06000 3153.00]| 75.00000 3750.00]
STONE FILL, TYPE I1 I I I
0195 613.12 145.000 CY | 41_58000 6029.10] 120.00000 17400.00]
| I |

STONE FILL, TYPE 111



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 04/25/14
LETTING DATE : 04/25/14 11:00 A.M. CALL : 001 PAGE : 4
RESULTS OF BIDS

PROJECT(S): WARDSBORO-JAM ER STP 013-1(17) CONTRACT 1D - 12B236
WARDSBORO BF 013-1(21)
WARDSBORO BF 013-1(22)

TEMPORARY 4 INCH WHITE LINE

IC 1 ) 120038150010 IC 2 ) 12100663 1C )
|KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S S
0200 617.10 13.000 EACH | 159.88000 2078.44] 100.00000 1300.00]
RELOCATE MAILBOX, SINGLE SUPPORT I I I
0205 617.12 3.000 EACH | 186.52000 559.56| 200.00000 600.00]|
RELOCATE MAILBOX, MULTIPLE SUPPORT I I |
0210 619.17 274.000 EACH | 33.04000 9052.96] 31.00000 8494.00]
YIELDING MARKER POSTS I I I
0215 621.20 1363.000 LF | 15.45000 21058.35] 1450000 19763.50]
STEEL BEAM GUARDRAIL, GALVANIZED I I I
0220 621.205 28825.000 LF | 17.16000 494637.00] 16.10000 464082.50]
STEEL BEAM GUARDRAIL, GALVANIZED W/8 I I I
FEET POSTS | I |
0225 621.21 14.500 LF | 18.65000 270.43] 1750000 253.75]
HD STEEL BEAM GUARDRAIL, GALVANIZED I I I
0230 621.216 187.500 LF | 25.58000 4796.25] 2400000 4500.00]
HD STEEL BEAM GUARDRAIL, | | |
GALVANIZED/NESTED | | |
0235 621.51 3.000 EACH | 193450000 5803.50] 1825.00000 5475.00]
MANUFACTURED TERMINAL SECTION, TANGENT | I I
0240 621.60 95.000 EACH | 72477000 68853.15] 680.00000 64600.00]
ANCHOR FOR STEEL BEAM RAIL | | |
0245 621.80 27625.000 LF | 0.11000 3038.75] 0.10000 2762.50]
REMOVAL AND DISPOSAL OF GUARDRAIL I I I
0250 630.10 1950.000 HR | 66.08000 128856.00| 65.00000 126750.00]|
UNIFORMED TRAFFIC OFFICERS | | |
0255 630.15 9500.000 HR | 30.91000 293645.00| 30.00000 285000.00|
FLAGGERS | | |
0260 631.10 LUMP |  38698.15000 38698.15]  25000.00000 25000.00]
FIELD OFFICE, ENGINEERS | | |
0265 631.17 LUMP | 532.92000 532.92| 2500.00000 2500.00]
TESTING EQUIPMENT, BITUMINOUS | | |
0270 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00]
FIELD OFFICE TELEPHONE (N.A.B.1.) | | |
0275 634.10 520.000 HR | 22.37000 11632.40] 1.00000 520.00]
EMPLOYEE TRAINEESHIP | I |
0280 635.11 LUMP | 80955223000 809552.23] 950000.00000 950000.00]|
MOBIL1ZAT ION/DEMOBILIZATION I I I
0285 641.10 LUMP | 415543.49000 415543.49] 345000.00000 345000.00]
TRAFFIC CONTROL (ER STP 013-1(17)) I I I
0290 641.15 2.000 EACH | 7620.74000 15241.48]  12000.00000 24000.00]
PORTABLE CHANGEABLE MESSAGE SIGN I I I
0295 646.600 115400.000 LF | 0.09000 10386.00] 0.08000 9232.00]
| | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 04/25/14
LETTING DATE : 04/25/14 11:00 A.M. CALL : 001 PAGE : 5
RESULTS OF BIDS

PROJECT(S): WARDSBORO-JAM ER STP 013-1(17) CONTRACT 1D - 12B236
WARDSBORO BF 013-1(21)
WARDSBORO BF 013-1(22)

MAINTENANCE OF EPSC PLAN (N.A.B.1.) (BF
013-1(22))

IC 1 ) 120038150010 IC 2 ) 12100663 1C )
IKUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S S
0300 646.610 113700.000 LF | 0.13000 14781.00] 0.12000 13644.00]
TEMPORARY 4 INCH YELLOW LINE I I I
0305 646.682 300.000 LF | 2.13000 639.00]| 2.00000 600.00]|
TEMPORARY 24 INCH STOP BAR, PAINT I I I
0310 646.690 60.000 EACH | 10.66000 639.60] 10.00000 600.00]
TEMPORARY LETTER OR SYMBOL I I I
0315 646.76 5750.000 EACH | 0.81000 4657 .50 1.10000 6325.00]
LINE STRIPING TARGETS | I |
0320 649.11 28550.000 SY | 1.35000 38542.50] 2.00000 57100.00]
GEOTEXTILE FOR ROADBED SEPARATOR I I I
0325 649.31 14700.000 SY | 1.72000 25284.00] 2.00000 29400.00]
GEOTEXTILE UNDER STONE FILL | | |
0330 649.51 3350.000 SY | 2.13000 7135.50] 5.00000 16750.00]
GEOTEXTILE FOR SILT FENCE I | |
0335 649.61 85.000 SY | 21.42000 1820.70] 35.00000 2975.00]
GEOTEXTILE FOR FILTER CURTAIN | | |
0340 651.15 562.000 LB | 4.81000 2703.22| 7.00000 3934.00]
SEED I I I
0345 651.17 12.000 LB | 3.20000 38.40] 2.00000 24.00]
SEED, WINTER RYE | | |
0350 651.18 3465.000 LB | 1.22000 4227.30] 1.00000 3465.00]|
FERTILIZER I I I
0355 651.20 16.000 TON | 396.49000 6343.84] 150.00000 2400.00]
AGRICULTURAL LIMESTONE | | |
0360 651.25 16.000 TON | 586.21000 9379.36| 400.00000 6400.00]
HAY MULCH | | |
0365 651.35 815.000 CY | 39.92000 32534.80] 55.00000 4482500
TOPSOIL | | |
0370 651.40 6065.000 SY | 5.03000 30506.95| 4.50000 27292.50]
GRUBBING MATERIAL | | |
0375 652.10 LUMP | 2664 .59000 2664 .59 1.00000 1.00]
EPSC PLAN (BF 013-1(21)) | | |
0380 652.10 LUMP | 2664.59000 2664 .59 1.00000 1.00]
EPSC PLAN (BF 013-1(22)) | I |
0385 652.20 80.000 HR | 4263000 3410.40] 90.00000 7200.00]
MONITORING EPSC PLAN I I I
0390 652.30 1.000 LU | 500.00000 500.00] 500.00000 500.00]
MAINTENANCE OF EPSC PLAN (N.A.B.1.) (BF | I I
013-1(21)) | | |
0395 652.30 1.000 LU | 500.00000 500.00] 500.00000 500.00]
I I I
| | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 04/25/14
LETTING DATE : 04/25/14 11:00 A.M. CALL : 001 PAGE : 6
RESULTS OF BIDS

PROJECT(S): WARDSBORO-JAM ER STP 013-1(17) CONTRACT 1D - 12B236
WARDSBORO BF 013-1(21)
WARDSBORO BF 013-1(22)

SPECIAL PROVISION (CPM SCHEDULE)(BF
013-1(21))

IC 1 ) 120038150010 IC 2 ) 12100663 1C )
|KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S S
0400 653.20 36320.000 SY | 2.34000 84988.80] 1.50000 54480.00]
TEMPORARY EROSION MATTING I I I
0405 653.35 120.000 CY | 55.91000 6709.20] 65.00000 7800.00]
VEHICLE TRACKING PAD I I I
0410 653.45 2.000 EACH | 331.88000 663.76] 300.00000 600.00]
FILTER BAG I I I
0415 653.50 5330.000 LF | 5.33000 28408.90| 4.50000 23985.00]
BARRIER FENCE I I I
0420 653.55 380.000 LF | 5.33000 2025.40] 0.50000 190.00]
PROJECT DEMARCATION FENCE I I I
0425 653.60 5100.000 LF | 2.13000 10863.00] 2.50000 12750.00]
EROSION LOG | | |
0430 675.20 258.000 SF | 18.12000 4674.96| 13.50000 3483.00]
TRAFFIC SIGNS, TYPE A I I I
0435 675.341 2730.000 LF | 7.99000 21812.70] 7.50000 20475.00]
SQUARE TUBE SIGN POST AND ANCHOR | | |
0440 675.50 174.000 EACH | 7.46000 1298.04] 7.00000 1218.00]
REMOVING SIGNS I I I
0445 675.60 87.000 EACH | 17.05000 1483_35] 16.00000 1392.00]
ERECTING SALVAGED SIGNS | | |
0450 676.10 98.000 EACH | 52_76000 5170.48] 50.00000 4900.00]|
DELINEATOR WITH STEEL POST I I I
0455 676.12 77.000 EACH | 1.07000 82.39] 1.00000 77.00]
REMOVAL OF EXISTING DELINEATOR | | |
0460 690.50 1.000 LU | 1.00000 1.00] 1.00000 1.00]
PRICE ADJUSTMENT, FUEL (N.A.B.1.) | | |
0465 900.608 195.000 CY | 4738000 9239.10] 4200000 8190.00]
SPECIAL PROVISION (STONE FILL, STREAM | | |
BED MATERIAL) I I I
0470 900.620 11.000 EACH | 872.13000 9593.43| 1500.00000 16500.00]
SPECIAL PROVISION (CPM SCHEDULE)(ER STP | I |
013-1(17)) | | |
0475 900.620 1.000 EACH | 29293.02000 29293.02]  30000.00000 30000.00]
SPECIAL PROVISION (GNSS CONSTRUCTION | I |
INSPECTION EQUIPMENT) I I I
0480 900.640 6150.000 LF | 7.89000 48523 _50] 10.00000 61500.00]
SPECIAL PROVISION (BARRIER FOR I I I
TEMPORARY TRAFFIC PROTECTION) I I I
0485 900.645 LUMP | 136934000 1369.34] 1000.00000 1000.00]
I I I
I | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 04/25/14
LETTING DATE : 04/25/14 11:00 A.M. CALL : 001 PAGE : 7
RESULTS OF BIDS

PROJECT(S): WARDSBORO-JAM ER STP 013-1(17) CONTRACT 1D - 12B236
WARDSBORO BF 013-1(21)
WARDSBORO BF 013-1(22)

SPECIAL PROVISION (BITUMINOUS CONCRETE
PAVEMENT SURFACE PREPARATION, TYPE 1)

IC 1 ) 120038150010 IC 2 ) 12100663 1C )
[KUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
0490 900.645 LUMP | 136934000 1369.34] 1000.00000 1000.00]
SPECIAL PROVISION (CPM SCHEDULE)(BF I I I
013-1(22)) I I I
0495 900.645 LUMP |  49563.24000 49563.24]  60000.00000 60000.00]
SPECIAL PROVISION (GPS MACHINE CONTROL | I I
GRADING) I I I
0500 900.645 LUMP | 7361.44000 7361.44]  30000.00000 30000.00]
SPECIAL PROVISION (TEMPORARY RELOCATION | I I
OF STREAM)(BF 013-1(21)) I I I
0505 900.645 LUMP | 6014.77000 6014.77]  30000.00000 30000.00]
SPECIAL PROVISION (TEMPORARY RELOCATION | I |
OF STREAM)(BF 013-1(22)) | | |
0510 900.645 LUMP |  21579.64000 21579.64]  60000.00000 60000.00]
SPECIAL PROVISION (TRAFFIC CONTROL, I | I
ALL-INCLUSIVE) (BF 013-1(21)) | I |
0515 900.645 LUMP |  23149.64000 23149.64]  40000.00000 40000.00]
SPECIAL PROVISION (TRAFFIC CONTROL, I I I
ALL-INCLUSIVE) (BF 013-1(22)) I I I
0520 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00]
SPECIAL PROVISION | I I
(INCENTIVE/DISINCENTIVE)(N.A.B.1.)(BF | I I
013-1(21)) | | |
0525 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00]
SPECIAL PROVISION | | |
(INCENTIVE/DISINCENTIVE)(N.A.B.1.)(BF | I I
013-1(22)) | | |
0530 900.675 172550.000 SY | 4.78000 824789.00] 3.35000 578042 .50
SPECIAL PROVISION (COLD MIXED RECYCLED | | |
BITUMINOUS PAVEMENT, PORTLAND CEMENT) | I I
0535 900.675 3510.000 SY | 2453000 86100.30] 35.00000 122850.00]|
SPECIAL PROVISION (HAND-PLACED I I I
BITUMINOUS CONCRETE MATERIAL, DRIVES) | I I
0540 900.675 172550.000 SY | 2.56000 441728.00] 1.90000 327845.00]
SPECIAL PROVISION (RECLAIMED STABILIZED | I |
BASE, PORTLAND CEMENT) | I I
0545 900.680 4575.000 TON | 13.43000 61442 .25] 18.50000 84637.50]
SPECIAL PROVISION (AGGREGATE TO MEET I | I
COLD MIXED GRADATION) I I I
0550 900.680 10.000 TON | 299.39000 2993.90] 150.00000 1500.00]
I I I
I | |



VERMONT AGENCY OF TRANSPORTATION
LETTING DATE : 04/25/14 11:00 A.M.
RESULTS OF BIDS

RUN DATE : 04/25/14
CALL : 001 PAGE : 8

PROJECT(S): WARDSBORO-JAM ER STP 013-1(17) CONTRACT ID  : 12B236
WARDSBORO BF 013-1(21)
WARDSBORO BF 013-1(22)
IC 1 ) 120038150010 IC 2 ) 12100663 I )
IKUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S S
0555 900.680 33800.000 TON | 1.78000 60164.00] 2.00000 67600.00]
SPECIAL PROVISION (MATERIAL TRANSFER I I I
VEHICLE) | I |
0560 900.680 30500.000 TON | 0.27000 8235.00] 2.00000 61000.00]
SPECIAL PROVISION (MATERIAL TRANSFER I I I
VEHICLE, COLD MIX) I I I
0565 900.680 2600.000 TON | 123.64000 321464.00] 173.00000 449800.00]
SPECIAL PROVISION (PORTLAND CEMENT FOR | I |
BASE STABILIZATION) I I I
0570 900.680 300.000 TON | 123.64000 37092.00] 116.00000 34800.00]
SPECIAL PROVISION (PORTLAND CEMENT FOR | I |
COLD MIXED RECYCLING) | | |
0575 900.683 1525.000 CWT | 27.71000 42257.75] 42_.00000 64050.00]
SPECIAL PROVISION (EMULSIFIED I I I
ASPHALT) (RS-IH OR CRS-1H) | | |
0580 900.683 22700.000 CWT | 10.66000 241982.00| 3450000 783150.00]|
SPECIAL PROVISION (EMULSIFIED ASPHALT, | I I
COLD MIX WITH CEMENT) I I I
0585 900.683 2170.000 CWT | 36.24000 78640.80] 34.00000 73780.00]
SPECIAL PROVISION (FOG SEAL SURFACE | | |
TREATMENT) I I I
0590 601.0025  AAl 250.000 LF | 78.53000 19632.50] I
24" CSP _064 (2-2/3 X 1/2) | I |
0595 601.0826  AA2 250.000 LF | | |
24" RCP CLASS IV I I I
0600 601.0920  AA3 250.000 LF | | 85.00000 21250.00]
24" CPEP | I |
0605 646.402 BB1 115400.000 LF | | |
DURABLE 4 INCH WHITE LINE, THERMOPLASTI | I I
0610 646.403 BB2 115400.000 LF | | |
DURABLE 4 INCH WHITE LINE, EPOXY PAINT | I |
0615 646.404 BB3 115400.000 LF | 0.51000 58854.00] 0.50000 57700.00]
DURABLE 4 INCH WHITE LINE, POLYUREA I I I
0620 646.412 cc1 113700.000 LF | I |
DURABLE 4 INCH YELLOW LINE, I I I
THERMOPLASTIC | | |
0625 646.413 cc2 113700.000 LF | I |
DURABLE 4 INCH YELLOW LINE, EPOXY PAINT | I I
0630 646.414 cc3 113700.000 LF | 0.51000 57987.00] 0.50000 56850.00]
DURABLE 4 INCH YELLOW LINE, POLYUREA I I
0635 646.482 DD1 300.000 LF | 4.26000 1278.00] 4.00000 1200.00]
| |

DURABLE 24 INCH STOP BAR, THERMOPLASTIC



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 04/25/14
LETTING DATE : 04/25/14 11:00 A.M. CALL : 001 PAGE : 9
RESULTS OF BIDS

PROJECT(S): WARDSBORO-JAM ER STP 013-1(17) CONTRACT 1D - 12B236
WARDSBORO BF 013-1(21)
WARDSBORO BF 013-1(22)

IC 1 ) 120038150010 IC 2 ) 12100663 1C )
IKUBRICKY CONSTRUCTION CORPOR |THE LANE CONSTRUCTION CORPOR |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
0640 646.483 DD2 300.000 LF | I |
DURABLE 24 INCH STOP BAR, EPOXY PAINT | I I
0645 646.484 DD3 300.000 LF | I |
DURABLE 24 INCH STOP BAR, POLYUREA I I I
0650 646.492 EE1 60.000 EACH | 63.95000 3837.00] 60.00000 3600.00]
DURABLE LETTER OR SYMBOL, THERMOPLASTIC | I I
0655 646.493 EE2 60.000 EACH | I |
DURABLE LETTER OR SYMBOL, EPOXY PAINT | I I
0660 646.494 EE3 60.000 EACH | I I
DURABLE LETTER OR SYMBOL, POLYUREA I I I
SECTION TOTALS | $  12,479,199.16] $  14,085,192.75| $
------------------------------------------ -
COMMON ITEMS TOTAL I $  12,479,199.16] $  14,085,192.75] $
| | |
CONTRACT TOTALS (LOW COST) | $  12,479,199.16| $  14,085,192.75| $




