
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/11/14 
                                                LETTING DATE : 07/11/14  11:00 A.M.                            CALL : 003  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): WATERBURY IM 089-2(43)(RE-AD)                                   CONTRACT ID   : 10A076 
                                                                                     CALL ORDER    : 003 
                                                                                     CONTRACT TIME : 10/06/17  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : WATERBURY 
         WATERBURY IM 089-2(43)(RE-ADVERTISED): BRIDGES 46N&S ARE 
         LOCATED ON I-89 (MM 63.55) OVER STOWE STREET AND THATCHER                       COUNTY    : WASHINGTON 
         BROOK IN THE VILLAGE OF WATERBURY.  BRIDGE 46A IS LOCATED ON                    DISTRICT  : D06 
         I-89 EXIT RAMP B OVER STOWE STREET AND THATCHER BROOK IN THE 
         VILLAGE OF WATERBURY. 
 
 
 
         REMOVAL AND REPLACEMENT OF CONCRETE DECKS ON BRIDGES 46 N&S 
         WITH RELATED APPROACH WORK, CONSTRUCTION OF TEMPORARY 
         CROSSOVERS, VT 100/I-89 INTERSECTION MODIFICATIONS, CLOSURE 
         OF RAMP E, CONSTRUCTION OF RAMP D SPUR, ADDING ADAPTIVE 
         TRAFFIC CONTROL AT 4 INTERSECTIONS INCLUDING VT ROUTE 100 
         AND RAMP F, RAMP B, STOWE STREET AND SHAWS PLAZA. 
         REPLACEMENT OF BRIDGE 46A WITH RELATED APPROACH WORK AND 
         CONSTRUCTION OF A TEMPORARY OFF RAMP FOR TRAFFIC 
         MAINTENANCE.  STOWE STREET WORK INCLUDES COLD PLANING AND 
         PAVING, RE-CONSTRUCTING SIDEWALK AND CURB, MODIFYING 
         EXISTING PARKING AREA STRIPING AND OTHER INCIDENTAL ITEMS. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   12008274       BECK & BELLUCCI, INC.                                                      $ 11,060,577.60     100.0000% 
       2   120038150010   KUBRICKY CONSTRUCTION CORPORATION                                          $ 12,136,136.36     109.7243% 
       3   1100858500     A.L. ST. ONGE CONTRACTOR, INC.                                             $ 14,167,244.34     128.0877% 
    ===================================================================================================================================== 
                                              |(   1  ) 12008274            |(   2  ) 120038150010        |(   3  ) 1100858500 
                                              |BECK & BELLUCCI, INC.        |KUBRICKY CONSTRUCTION CORPOR |A.L. ST. ONGE CONTRACTOR, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |  136800.00000      136800.00|   16502.67000       16502.67|   92000.00000       92000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                5600.000  CY   |      12.30000       68880.00|       9.28000       51968.00|      13.80000       77280.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.16                1430.000  CY   |      32.80000       46904.00|      46.41000       66366.30|      36.80000       52624.00 
      SOLID ROCK EXCAVATION                   |                             |                             | 
    0020 203.28                 610.000  CY   |      15.40000        9394.00|      12.38000        7551.80|      17.25000       10522.50 
      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             | 
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         PROJECT(S): WATERBURY IM 089-2(43)(RE-AD)                                   CONTRACT ID   : 10A076 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 12008274            |(   2   ) 120038150010       |(   3  ) 1100858500 
                                              |BECK & BELLUCCI, INC.        |KUBRICKY CONSTRUCTION CORPOR |A.L. ST. ONGE CONTRACTOR, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0025 203.31                2850.000  CY   |      28.70000       81795.00|      18.57000       52924.50|      32.20000       91770.00 
      SAND BORROW                             |                             |                             | 
    0030 203.40                1060.000  LF   |       2.05000        2173.00|       1.80000        1908.00|       2.30000        2438.00 
      SHOULDER BERM REMOVAL                   |                             |                             | 
    0035 204.20                 610.000  CY   |      10.25000        6252.50|      15.47000        9436.70|      11.50000        7015.00 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0040 204.21                  15.000  CY   |     266.50000        3997.50|     309.43000        4641.45|     299.00000        4485.00 
      TRENCH EXCAVATION OF ROCK               |                             |                             | 
    0045 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0050 204.25                 550.000  CY   |      19.50000       10725.00|      22.69000       12479.50|      20.00000       11000.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0055 204.30                1530.000  CY   |      43.05000       65866.50|      39.19000       59960.70|      45.00000       68850.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0060 205.10                1240.000  LF   |      13.30000       16492.00|      10.83000       13429.20|      14.95000       18538.00 
      DRILLING AND BLASTING OF SOLID ROCK     |                             |                             | 
    0065 208.30                1705.000  CY   |      20.50000       34952.50|      26.96000       45966.80|      20.00000       34100.00 
      COFFERDAM EXCAVATION, EARTH             |                             |                             | 
    0070 208.35                  38.000  CY   |     225.50000        8569.00|     138.89000        5277.82|     230.00000        8740.00 
      COFFERDAM EXCAVATION, ROCK              |                             |                             | 
    0075 208.40                          LUMP |  110000.00000      110000.00|  205065.12000      205065.12|  150000.00000      150000.00 
      COFFERDAM (PIER 1)                      |                             |                             | 
    0080 208.40                          LUMP |  110000.00000      110000.00|  205065.12000      205065.12|  150000.00000      150000.00 
      COFFERDAM (PIER 2)                      |                             |                             | 
    0085 210.10                5250.000  SY   |       9.75000       51187.50|       9.80000       51450.00|       8.64000       45360.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0090 213.10                5430.000  LF   |       2.25000       12217.50|       2.62000       14226.60|       1.70000        9231.00 
      MILLED RUMBLE STRIPS                    |                             |                             | 
    0095 301.26                  40.000  CY   |      41.00000        1640.00|      45.38000        1815.20|      46.00000        1840.00 
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             | 
    0100 301.35                2950.000  CY   |      41.00000      120950.00|      33.01000       97379.50|      46.00000      135700.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0105 402.10                 120.000  CY   |      51.25000        6150.00|      49.51000        5941.20|      57.50000        6900.00 
      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 
    0110 406.25                 240.000  TON  |     100.00000       24000.00|     100.56000       24134.40|     121.00000       29040.00 
      BITUMINOUS CONCRETE PAVEMENT            |                             |                             | 
    0115 406.27                 425.000  TON  |     138.00000       58650.00|     138.21000       58739.25|     121.00000       51425.00 
      MEDIUM DUTY BITUMINOUS CONCRETE PAVEMEN |                             |                             | 
    0120 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
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         PROJECT(S): WATERBURY IM 089-2(43)(RE-AD)                                   CONTRACT ID   : 10A076 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 12008274            |(   2   ) 120038150010       |(   3  ) 1100858500 
                                              |BECK & BELLUCCI, INC.        |KUBRICKY CONSTRUCTION CORPOR |A.L. ST. ONGE CONTRACTOR, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0125 490.30                4000.000  TON  |      86.10000      344400.00|      86.64000      346560.00|     117.00000      468000.00 
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 
    0130 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 
    0135 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 
    0140 501.33                1624.000  CY   |     792.00000     1286208.00|     919.16000     1492715.84|     790.00000     1282960.00 
      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 
    0145 501.34                 840.000  CY   |     549.00000      461160.00|     610.49000      512811.60|     650.00000      546000.00 
      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 
    0150 502.11                  51.000  EACH |     500.00000       25500.00|     666.05000       33968.55|     600.00000       30600.00 
      SHORING SUPERSTRUCTURE BEARINGS         |                             |                             | 
    0155 506.50               29000.000  LB   |       4.00000      116000.00|       4.13000      119770.00|       5.50000      159500.00 
      STRUCTURAL STEEL, ROLLED BEAM           |                             |                             | 
    0160 506.55              660490.000  LB   |       1.48000      977525.20|       1.64000     1083203.60|       1.55000     1023759.50 
      STRUCTURAL STEEL, PLATE GIRDER          |                             |                             | 
    0165 506.60                4700.000  LB   |      13.00000       61100.00|       8.35000       39245.00|       6.00000       28200.00 
      STRUCTURAL STEEL                        |                             |                             | 
    0170 507.11              328017.000  LB   |       1.10000      360818.70|       1.23000      403460.91|       1.15000      377219.55 
      REINFORCING STEEL, LEVEL I              |                             |                             | 
    0175 507.13               93667.000  LB   |       3.10000      290367.70|       3.42000      320341.14|       3.10000      290367.70 
      REINFORCING STEEL, LEVEL III            |                             |                             | 
    0180 508.15                          LUMP |   18459.00000       18459.00|   13599.23000       13599.23|   19515.00000       19515.00 
      SHEAR CONNECTORS (4395 - 7/8" X 7")     |                             |                             | 
    0185 508.15                          LUMP |   21382.00000       21382.00|   15752.83000       15752.83|   19515.00000       19515.00 
      SHEAR CONNECTORS (5091 - 7/8" X 7")     |                             |                             | 
    0190 508.15                          LUMP |   22428.00000       22428.00|   16523.30000       16523.30|   19515.00000       19515.00 
      SHEAR CONNECTORS (5340 - 7/8" X 7")     |                             |                             | 
    0195 509.10                1690.000  SY   |       2.95000        4985.50|       4.42000        7469.80|      11.21000       18944.90 
      LONGITUDINAL DECK GROOVING              |                             |                             | 
    0200 514.10                 281.000  GAL  |      65.00000       18265.00|      85.31000       23972.11|      50.00000       14050.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0205 516.10                 123.000  LF   |     140.00000       17220.00|     140.27000       17253.21|     156.40000       19237.20 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0210 516.11                 106.000  LF   |     540.00000       57240.00|     592.75000       62831.50|     595.00000       63070.00 
      BRIDGE EXPANSION JOINT, VERMONT         |                             |                             | 
    0215 516.12                  49.000  LF   |    1050.00000       51450.00|    1066.17000       52242.33|    1350.00000       66150.00 
      BRIDGE EXPANSION JOINT, FINGER PLATE    |                             |                             | 
    0220 519.20                1315.000  SY   |      18.00000       23670.00|      18.05000       23735.75|      20.53000       26996.95 
      SHEET MEMBRANE WATERPROOFING, TORCH     |                             |                             | 
      APPLIED                                 |                             |                             | 
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         PROJECT(S): WATERBURY IM 089-2(43)(RE-AD)                                   CONTRACT ID   : 10A076 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 12008274            |(   2   ) 120038150010       |(   3  ) 1100858500 
                                              |BECK & BELLUCCI, INC.        |KUBRICKY CONSTRUCTION CORPOR |A.L. ST. ONGE CONTRACTOR, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0225 520.10                1280.000  SY   |      64.00000       81920.00|      64.46000       82508.80|      72.45000       92736.00 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
    0230 524.11                 227.000  LF   |      17.00000        3859.00|      12.38000        2810.26|      18.00000        4086.00 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0235 525.33                2469.000  LF   |     104.00000      256776.00|     110.48000      272775.12|     112.70000      278256.30 
      BRIDGE RAILING, GALVANIZED 2 RAIL BOX   |                             |                             | 
      BEAM                                    |                             |                             | 
    0240 529.15                   1.000  EACH |  283000.00000      283000.00|  150000.00000      150000.00|  405000.00000      405000.00 
      REMOVAL OF STRUCTURE (11,644 SF - EST.) |                             |                             | 
    0245 529.20                   1.000  EACH |  265000.00000      265000.00|  102970.01000      102970.01|  215000.00000      215000.00 
      PARTIAL REMOVAL OF STRUCTURE (BRIDGE    |                             |                             | 
      46N)                                    |                             |                             | 
    0250 529.20                   1.000  EACH |  265000.00000      265000.00|  250000.00000      250000.00|  215000.00000      215000.00 
      PARTIAL REMOVAL OF STRUCTURE (BRIDGE    |                             |                             | 
      46S)                                    |                             |                             | 
    0255 531.16                  50.000  EACH |    1195.00000       59750.00|    1765.14000       88257.00|    1250.00000       62500.00 
      BEARING DEVICE ASSEMBLY, PLAIN          |                             |                             | 
      ELASTOMERIC PAD                         |                             |                             | 
    0260 531.17                  10.000  EACH |    1875.00000       18750.00|    2334.59000       23345.90|    1900.00000       19000.00 
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 
      REINFORCED ELASTOMERIC PAD              |                             |                             | 
    0265 531.18                  10.000  EACH |    3287.00000       32870.00|    3378.90000       33789.00|    3000.00000       30000.00 
      BEARING DEVICE ASSEMBLY, ELASTOMERIC    |                             |                             | 
      PAD W/ EXT. LOAD PLATES                 |                             |                             | 
    0270 531.19                   2.000  EACH |     300.00000         600.00|     283.95000         567.90|     400.00000         800.00 
      REMOVE AND REPLACE EXISTING ANCHOR BOLT |                             |                             | 
    0275 541.31                 169.000  CY   |     315.00000       53235.00|     407.78000       68914.82|     300.00000       50700.00 
      CONCRETE, CLASS D                       |                             |                             | 
    0280 580.13                  22.000  SY   |     800.00000       17600.00|    1013.75000       22302.50|    1000.00000       22000.00 
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             | 
      CLASS I                                 |                             |                             | 
    0285 580.14                 210.000  SY   |    1000.00000      210000.00|    1939.94000      407387.40|    1000.00000      210000.00 
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             | 
      CLASS II                                |                             |                             | 
    0290 580.15                  15.000  CY   |    4500.00000       67500.00|    8552.98000      128294.70|    5000.00000       75000.00 
      REPAIR OF CONCRETE SUBSTRUCTURE SURFACE |                             |                             | 
      CLASS III                               |                             |                             | 
    0295 601.0815               895.000  LF   |      49.00000       43855.00|      67.04000       60000.80|      55.20000       49404.00 
      18" RCP CLASS III                       |                             |                             | 
    0300 601.0817                85.000  LF   |      66.00000        5610.00|      72.20000        6137.00|      73.60000        6256.00 
      18" RCP CLASS V                         |                             |                             | 
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         PROJECT(S): WATERBURY IM 089-2(43)(RE-AD)                                   CONTRACT ID   : 10A076 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 12008274            |(   2   ) 120038150010       |(   3  ) 1100858500 
                                              |BECK & BELLUCCI, INC.        |KUBRICKY CONSTRUCTION CORPOR |A.L. ST. ONGE CONTRACTOR, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0305 601.6815                 4.000  EACH |     820.00000        3280.00|     773.56000        3094.24|     920.00000        3680.00 
      18" RCPES CLASS III                     |                             |                             | 
    0310 604.20                   2.000  EACH |    2255.00000        4510.00|    3609.96000        7219.92|    2530.00000        5060.00 
      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             | 
      WITH CAST IRON GRATE                    |                             |                             | 
    0315 604.25                   1.000  EACH |    2460.00000        2460.00|    2836.40000        2836.40|    2760.00000        2760.00 
      PRECAST REINFORCED CONCRETE PIPE DI     |                             |                             | 
      WITH CAST IRON GRATE                    |                             |                             | 
    0320 604.40                   1.000  EACH |     820.00000         820.00|     721.99000         721.99|     850.00000         850.00 
      CHANGING ELEVATION OF DROP INLETS,      |                             |                             | 
      CATCH BASINS, OR MANHOLES               |                             |                             | 
    0325 604.415                  1.000  EACH |    1540.00000        1540.00|    1392.41000        1392.41|    1725.00000        1725.00 
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             | 
      MANHOLES, CLASS II                      |                             |                             | 
    0330 604.42                   2.000  EACH |     790.00000        1580.00|     721.99000        1443.98|     780.00000        1560.00 
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             | 
    0335 608.10                  15.000  HR   |     102.50000        1537.50|      87.67000        1315.05|     100.00000        1500.00 
      BULLDOZER RENTAL, TYPE I                |                             |                             | 
    0340 608.15                  15.000  HR   |     123.00000        1845.00|     113.46000        1701.90|     120.00000        1800.00 
      POWER GRADER RENTAL                     |                             |                             | 
    0345 608.25                  15.000  HR   |     123.00000        1845.00|      92.83000        1392.45|     120.00000        1800.00 
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 
    0350 608.30                  10.000  HR   |      86.00000         860.00|      82.51000         825.10|      84.00000         840.00 
      POWER BROOM RENTAL, TYPE I              |                             |                             | 
    0355 608.37                  15.000  HR   |      82.00000        1230.00|      82.51000        1237.65|      80.00000        1200.00 
      TRUCK RENTAL                            |                             |                             | 
    0360 608.40                  15.000  HR   |      92.00000        1380.00|      92.83000        1392.45|      90.00000        1350.00 
      LOADER RENTAL, TYPE I                   |                             |                             | 
    0365 609.10                 700.000  MGAL |       2.05000        1435.00|      15.47000       10829.00|       2.00000        1400.00 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0370 609.15                   5.000  TON  |     925.00000        4625.00|     515.71000        2578.55|     900.00000        4500.00 
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 
      CHLORIDE                                |                             |                             | 
    0375 613.10                  11.000  CY   |      65.00000         715.00|      61.89000         680.79|      69.00000         759.00 
      STONE FILL, TYPE I                      |                             |                             | 
    0380 613.11                1550.000  CY   |      42.00000       65100.00|      47.45000       73547.50|      45.00000       69750.00 
      STONE FILL, TYPE II                     |                             |                             | 
    0385 613.13                  80.000  CY   |      55.00000        4400.00|      67.04000        5363.20|      59.00000        4720.00 
      STONE FILL, TYPE IV                     |                             |                             | 
    0390 616.21                 200.000  LF   |      34.00000        6800.00|      29.91000        5982.00|      36.30000        7260.00 
      VERTICAL GRANITE CURB                   |                             |                             | 
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    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0395 616.28                 480.000  LF   |      35.00000       16800.00|      18.57000        8913.60|      25.00000       12000.00 
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 
    0400 616.41                 360.000  LF   |       3.10000        1116.00|       9.28000        3340.80|       3.30000        1188.00 
      REMOVAL OF EXISTING CURB                |                             |                             | 
    0405 618.10                 110.000  SY   |      40.00000        4400.00|      61.89000        6807.90|      65.00000        7150.00 
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             | 
      INCH                                    |                             |                             | 
    0410 619.17                  18.000  EACH |      32.80000         590.40|      33.01000         594.18|      38.80000         698.40 
      YIELDING MARKER POSTS                   |                             |                             | 
    0415 620.25                 110.000  LF   |      10.75000        1182.50|      10.83000        1191.30|      12.00000        1320.00 
      WOVEN WIRE FENCE WITH STEEL POSTS       |                             |                             | 
    0420 620.40                   4.000  EACH |     257.00000        1028.00|     257.85000        1031.40|     287.50000        1150.00 
      STEEL BRACE FOR WOVEN WIRE FENCE        |                             |                             | 
    0425 620.55                 140.000  LF   |       1.55000         217.00|       1.55000         217.00|       1.75000         245.00 
      REMOVAL OF EXISTING FENCE               |                             |                             | 
    0430 620.75                 871.000  LF   |      39.50000       34404.50|      39.71000       34587.41|      44.25000       38541.75 
      SNOW BARRIER                            |                             |                             | 
    0435 621.20                2585.000  LF   |      16.86000       43583.10|      16.97000       43867.45|      18.92000       48908.20 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0440 621.50                   2.000  EACH |    1590.00000        3180.00|    1598.70000        3197.40|    1705.00000        3410.00 
      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             | 
    0445 621.56                   1.000  EACH |   24500.00000       24500.00|   24650.87000       24650.87|   27485.00000       27485.00 
      ENERGY ABSORPTION ATTENUATOR (PERMANENT |                             |                             | 
    0450 621.56                   7.000  EACH |    3500.00000       24500.00|   10314.17000       72199.19|    4000.00000       28000.00 
      ENERGY ABSORPTION ATTENUATOR (TEMPORARY |                             |                             | 
    0455 621.60                   8.000  EACH |     666.00000        5328.00|     670.42000        5363.36|     747.50000        5980.00 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0460 621.72                  12.000  EACH |    4300.00000       51600.00|    4331.95000       51983.40|    4830.00000       57960.00 
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 
      2 RAIL BOX BEAM                         |                             |                             | 
    0465 621.75                 713.000  LF   |       6.15000        4384.95|       6.19000        4413.47|       6.90000        4919.70 
      REMOVE AND RESET GUARDRAIL              |                             |                             | 
    0470 621.80                2288.000  LF   |       1.05000        2402.40|       1.03000        2356.64|       1.00000        2288.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0475 621.90                5020.000  LF   |      17.00000       85340.00|      46.19000      231873.80|      25.00000      125500.00 
      TEMPORARY TRAFFIC BARRIER               |                             |                             | 
    0480 621.95                4960.000  LF   |       7.50000       37200.00|       9.61000       47665.60|      20.00000       99200.00 
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             | 
      BARRIER                                 |                             |                             | 
    0485 629.20                   1.000  EACH |     205.00000         205.00|     206.28000         206.28|     220.00000         220.00 
      ADJUST ELEVATION OF VALVE BOX           |                             |                             | 
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    0490 630.10                5680.000  HR   |      65.00000      369200.00|      61.89000      351535.20|      90.00000      511200.00 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0495 630.15                5600.000  HR   |      21.50000      120400.00|      22.18000      124208.00|      25.00000      140000.00 
      FLAGGERS                                |                             |                             | 
    0500 631.10                          LUMP |   30000.00000       30000.00|   67090.26000       67090.26|   30000.00000       30000.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0505 631.16                          LUMP |    1000.00000        1000.00|    1547.13000        1547.13|    1000.00000        1000.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0510 631.17                          LUMP |     515.00000         515.00|     515.71000         515.71|    1500.00000        1500.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0515 631.18                          LUMP |       1.00000           1.00|     515.71000         515.71|    1000.00000        1000.00 
      TESTING EQUIPMENT, PROTECTIVE COATINGS  |                             |                             | 
    0520 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0525 634.10                 520.000  HR   |       3.00000        1560.00|      70.46000       36639.20|      25.00000       13000.00 
      EMPLOYEE TRAINEESHIP                    |                             |                             | 
    0530 635.11                          LUMP |  750000.00000      750000.00| 1100000.00000     1100000.00| 1234556.64000     1234556.64 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0535 641.10                          LUMP |  167000.00000      167000.00|   35442.47000       35442.47|  150000.00000      150000.00 
      TRAFFIC CONTROL (BRIDGE 46N)            |                             |                             | 
    0540 641.10                          LUMP |  180500.00000      180500.00|   73370.51000       73370.51|  150000.00000      150000.00 
      TRAFFIC CONTROL (BRIDGE 46S)            |                             |                             | 
    0545 641.10                          LUMP |   10000.00000       10000.00|   35442.47000       35442.47|   30000.00000       30000.00 
      TRAFFIC CONTROL (RAMP B)                |                             |                             | 
    0550 641.10                          LUMP |    8000.00000        8000.00|   13752.24000       13752.24|  110000.00000      110000.00 
      TRAFFIC CONTROL (RAMP D SPUR)           |                             |                             | 
    0555 641.10                          LUMP |   15000.00000       15000.00|    7863.17000        7863.17|   40000.00000       40000.00 
      TRAFFIC CONTROL (STOWE STREET)          |                             |                             | 
    0560 641.15                  18.000  EACH |     500.00000        9000.00|   10314.17000      185655.06|   20000.00000      360000.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0565 641.16                   2.000  EACH |    4500.00000        9000.00|    2722.94000        5445.88|    5000.00000       10000.00 
      PORTABLE ARROW BOARD                    |                             |                             | 
    0570 646.404                870.000  LF   |       1.54000        1339.80|       1.55000        1348.50|       1.72000        1496.40 
      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             | 
    0575 646.414               1630.000  LF   |       1.54000        2510.20|       1.55000        2526.50|       1.72000        2803.60 
      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             | 
    0580 646.424               5200.000  LF   |       1.54000        8008.00|       1.55000        8060.00|       1.72000        8944.00 
      DURABLE 6 INCH WHITE LINE, POLYUREA     |                             |                             | 
    0585 646.434               3050.000  LF   |       1.54000        4697.00|       1.55000        4727.50|       1.72000        5246.00 
      DURABLE 6 INCH YELLOW LINE, POLYUREA    |                             |                             | 
    0590 646.444                 15.000  LF   |       2.05000          30.75|       2.06000          30.90|       2.30000          34.50 
      DURABLE 8 INCH WHITE LINE, POLYUREA     |                             |                             | 
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    0595 646.454                690.000  LF   |       2.05000        1414.50|       2.06000        1421.40|       2.30000        1587.00 
      DURABLE 8 INCH YELLOW LINE, POLYUREA    |                             |                             | 
    0600 646.464               1430.000  LF   |       2.05000        2931.50|       3.09000        4418.70|       3.45000        4933.50 
      DURABLE 12 INCH WHITE LINE, POLYUREA    |                             |                             | 
    0605 646.484                100.000  LF   |       6.15000         615.00|       6.19000         619.00|       6.90000         690.00 
      DURABLE 24 INCH STOP BAR, POLYUREA      |                             |                             | 
    0610 646.494                 67.000  EACH |     103.00000        6901.00|     103.14000        6910.38|     115.00000        7705.00 
      DURABLE LETTER OR SYMBOL, POLYUREA      |                             |                             | 
    0615 646.6011               410.000  LF   |       1.12000         459.20|       1.24000         508.40|       1.38000         565.80 
      TEMPORARY 4 INCH WHITE LINE, TEMPORARY  |                             |                             | 
      PAVEMENT MARKING TAPE                   |                             |                             | 
    0620 646.6211             27840.000  LF   |       1.36000       37862.40|       1.44000       40089.60|       1.61000       44822.40 
      TEMPORARY 6 INCH WHITE LINE, TEMPORARY  |                             |                             | 
      PAVEMENT MARKING TAPE                   |                             |                             | 
    0625 646.6311             17160.000  LF   |       1.36000       23337.60|       1.44000       24710.40|       1.61000       27627.60 
      TEMPORARY 6 IN YELLOW LINE, TEMPORARY   |                             |                             | 
      PAVEMENT MARKING TAPE                   |                             |                             | 
    0630 646.6611                70.000  LF   |       2.66000         186.20|       4.13000         289.10|       4.60000         322.00 
      TEMPORARY 12 IN WHITE LINE, TEMPORARY   |                             |                             | 
      PAVEMENT MARKING TAPE                   |                             |                             | 
    0635 646.6811                40.000  LF   |       5.23000         209.20|      10.31000         412.40|      11.50000         460.00 
      TEMPORARY 24 INCH STOP BAR, TEMPORARY   |                             |                             | 
      PAVEMENT MARKING TAPE                   |                             |                             | 
    0640 646.6911                19.000  EACH |      77.00000        1463.00|     206.28000        3919.32|     230.00000        4370.00 
      TEMPORARY LETTER OR SYMBOL, TEMPORARY   |                             |                             | 
      PAVEMENT MARKING TAPE                   |                             |                             | 
    0645 646.76                 420.000  EACH |       1.40000         588.00|       0.72000         302.40|       1.00000         420.00 
      LINE STRIPING TARGETS                   |                             |                             | 
    0650 646.85                1000.000  SF   |       5.25000        5250.00|       2.06000        2060.00|       2.30000        2300.00 
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 
    0655 646.86                2100.000  SF   |       3.70000        7770.00|       4.13000        8673.00|       4.60000        9660.00 
      PAVEMENT MARKING MASK                   |                             |                             | 
    0660 649.31                2440.000  SY   |       3.07000        7490.80|       1.80000        4392.00|       3.30000        8052.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0665 649.515                240.000  SY   |      13.85000        3324.00|       9.54000        2289.60|      14.00000        3360.00 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0670 651.15                 600.000  LB   |       8.20000        4920.00|       6.19000        3714.00|       8.00000        4800.00 
      SEED                                    |                             |                             | 
    0675 651.17                1200.000  LB   |       3.07000        3684.00|       2.06000        2472.00|       3.30000        3960.00 
      SEED, WINTER RYE                        |                             |                             | 
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    0680 651.18                4970.000  LB   |       2.05000       10188.50|       0.77000        3826.90|       2.20000       10934.00 
      FERTILIZER                              |                             |                             | 
    0685 651.20                  20.000  TON  |     410.00000        8200.00|     180.50000        3610.00|     440.00000        8800.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0690 651.25                   2.000  TON  |    1025.00000        2050.00|     464.14000         928.28|    1100.00000        2200.00 
      HAY MULCH                               |                             |                             | 
    0695 651.35                2670.000  CY   |      30.75000       82102.50|      46.41000      123914.70|      30.00000       80100.00 
      TOPSOIL                                 |                             |                             | 
    0700 651.40                1400.000  SY   |      15.40000       21560.00|      12.38000       17332.00|      16.50000       23100.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0705 652.10                          LUMP |    3600.00000        3600.00|    5157.09000        5157.09|    7500.00000        7500.00 
      EPSC PLAN                               |                             |                             | 
    0710 652.20                 224.000  HR   |      35.00000        7840.00|     128.15000       28705.60|      80.00000       17920.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0715 652.30                   1.000  LU   |    4000.00000        4000.00|    4000.00000        4000.00|    4000.00000        4000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0720 653.20               49000.000  SY   |       1.85000       90650.00|       1.44000       70560.00|       2.00000       98000.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0725 653.25                  13.000  CY   |     121.00000        1573.00|      56.73000         737.49|     120.00000        1560.00 
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 
    0730 653.35                 105.000  CY   |      56.00000        5880.00|      49.51000        5198.55|      55.00000        5775.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0735 653.40                  15.000  EACH |     195.00000        2925.00|     128.93000        1933.95|     190.00000        2850.00 
      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 
    0740 653.41                   3.000  EACH |     359.00000        1077.00|      77.36000         232.08|     350.00000        1050.00 
      INLET PROTECTION DEVICE, TYPE II        |                             |                             | 
    0745 653.45                   1.000  EACH |     512.00000         512.00|     283.64000         283.64|     500.00000         500.00 
      FILTER BAG                              |                             |                             | 
    0750 653.50                1450.000  LF   |       4.10000        5945.00|       5.16000        7482.00|       4.40000        6380.00 
      BARRIER FENCE                           |                             |                             | 
    0755 653.55                4200.000  LF   |       1.02000        4284.00|       1.29000        5418.00|       1.00000        4200.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0760 653.60                1620.000  LF   |       2.05000        3321.00|       3.35000        5427.00|       2.00000        3240.00 
      EROSION LOG                             |                             |                             | 
    0765 675.20                 104.000  SF   |      14.35000        1492.40|      14.44000        1501.76|      16.10000        1674.40 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0770 675.341                150.000  LF   |       9.25000        1387.50|       9.28000        1392.00|      10.35000        1552.50 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0775 675.50                  50.000  EACH |       7.20000         360.00|       7.22000         361.00|       8.05000         402.50 
      REMOVING SIGNS                          |                             |                             | 
    0780 675.60                  34.000  EACH |      17.50000         595.00|      17.53000         596.02|      19.55000         664.70 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
 
 
 
 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/11/14 
                                                LETTING DATE : 07/11/14  11:00 A.M.                            CALL : 003  PAGE : 10 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): WATERBURY IM 089-2(43)(RE-AD)                                   CONTRACT ID   : 10A076 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 12008274            |(   2   ) 120038150010       |(   3  ) 1100858500 
                                              |BECK & BELLUCCI, INC.        |KUBRICKY CONSTRUCTION CORPOR |A.L. ST. ONGE CONTRACTOR, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0785 675.61                  17.000  EACH |      75.00000        1275.00|      75.29000        1279.93|      83.95000        1427.15 
      SETTING SALVAGED POSTS                  |                             |                             | 
    0790 676.10                  18.000  EACH |      50.00000         900.00|      50.54000         909.72|      56.35000        1014.30 
      DELINEATOR WITH STEEL POST              |                             |                             | 
    0795 676.12                  10.000  EACH |       1.55000          15.50|       1.55000          15.50|       1.72000          17.20 
      REMOVAL OF EXISTING DELINEATOR          |                             |                             | 
    0800 678.15                   1.000  EACH |   82500.00000       82500.00|   84576.20000       84576.20|   90000.00000       90000.00 
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             | 
      INTERSECTION (VT ROUTE 100 @ I-89       |                             |                             | 
      SOUTHBOUND OFF RAMP)                    |                             |                             | 
    0805 678.23                 575.000  LF   |      12.30000        7072.50|      14.44000        8303.00|      15.00000        8625.00 
      WIRED CONDUIT (2")(PVC)(SCH. 80)        |                             |                             | 
    0810 678.25                   2.000  EACH |    2870.00000        5740.00|    3197.39000        6394.78|    3400.00000        6800.00 
      PULL BOX, STANDARD                      |                             |                             | 
    0815 678.30                  70.000  LF   |     195.00000       13650.00|     201.13000       14079.10|     210.00000       14700.00 
      ELECTRICAL CONDUIT SLEEVE (10")         |                             |                             | 
    0820 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0825 900.608                 40.000  CY   |     235.00000        9400.00|     233.49000        9339.60|     250.00000       10000.00 
      SPECIAL PROVISION (GEOGRID -            |                             |                             | 
      COMPRESSIBLE INCLUSION)                 |                             |                             | 
    0830 900.620                  1.000  EACH |   62000.00000       62000.00|   63947.86000       63947.86|   66200.00000       66200.00 
      SPECIAL PROVISION (ATC, INSYNC)(VT      |                             |                             | 
      ROUTE 100 @ I-89 NORTHBOUND OFF RAMP)   |                             |                             | 
    0835 900.620                  1.000  EACH |   57400.00000       57400.00|   59306.48000       59306.48|   64000.00000       64000.00 
      SPECIAL PROVISION (ATC, INSYNC)(VT      |                             |                             | 
      ROUTE 100 @ I-89 SOUTHBOUND OFF RAMP)   |                             |                             | 
    0840 900.620                  1.000  EACH |   65100.00000       65100.00|   67042.11000       67042.11|   71500.00000       71500.00 
      SPECIAL PROVISION (ATC, INSYNC)(VT      |                             |                             | 
      ROUTE 100 @ SHAWS PLAZA)                |                             |                             | 
    0845 900.620                  1.000  EACH |   57400.00000       57400.00|   59306.48000       59306.48|   64000.00000       64000.00 
      SPECIAL PROVISION (ATC, INSYNC)(VT      |                             |                             | 
      ROUTE 100 @ STOWE STREET)               |                             |                             | 
    0850 900.620                 36.000  EACH |      75.00000        2700.00|     638.77000       22995.72|    6000.00000      216000.00 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0855 900.620                  2.000  EACH |      75.00000         150.00|      77.36000         154.72|     250.00000         500.00 
      SPECIAL PROVISION (FIBER OPTIC CABLE    |                             |                             | 
      ROUTE MARKER)                           |                             |                             | 
    0860 900.620                 68.000  EACH |     110.00000        7480.00|     132.67000        9021.56|     250.00000       17000.00 
      SPECIAL PROVISION (HYDROTRACKER SENSOR) |                             |                             | 
    0865 900.620                  3.000  EACH |   15000.00000       45000.00|   38339.01000      115017.03|   55000.00000      165000.00 
      SPECIAL PROVISION (TEMPORARY TRAFFIC    |                             |                             | 
      SIGNAL SYSTEM, PORTABLE)                |                             |                             | 
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    0870 900.640               5920.000  LF   |       1.03000        6097.60|       1.14000        6748.80|       1.40000        8288.00 
      SPECIAL PROVISION (AIR TEST HDPE        |                             |                             | 
      CONDUITS AND INSTALL MULE TAPE)         |                             |                             | 
    0875 900.640                 70.000  LF   |     215.00000       15050.00|     117.35000        8214.50|     200.00000       14000.00 
      SPECIAL PROVISION (BRIDGE FIBERGLASS    |                             |                             | 
      DRAIN SYSTEM)                           |                             |                             | 
    0880 900.640                135.000  LF   |      53.30000        7195.50|      30.94000        4176.90|      59.80000        8073.00 
      SPECIAL PROVISION (CONCRETE ENCASED     |                             |                             | 
      DUCT BANK, 4 DUCTS) (4")                |                             |                             | 
    0885 900.640                360.000  LF   |     102.50000       36900.00|      55.70000       20052.00|     115.00000       41400.00 
      SPECIAL PROVISION (CONCRETE ENCASED     |                             |                             | 
      DUCT BANK, 8 DUCTS) (4")                |                             |                             | 
    0890 900.640               1480.000  LF   |      75.00000      111000.00|      49.16000       72756.80|      82.00000      121360.00 
      SPECIAL PROVISION (FURNISH AND INSTALL  |                             |                             | 
      MULTI-DUCT CONDUIT SYSTEM)              |                             |                             | 
    0895 900.640               3800.000  LF   |      15.00000       57000.00|      14.02000       53276.00|      25.00000       95000.00 
      SPECIAL PROVISION (GLARE SCREEN)        |                             |                             | 
    0900 900.645                         LUMP |  114800.00000      114800.00|   41256.68000       41256.68|  200000.00000      200000.00 
      SPECIAL PROVISION (CONTAINMENT AND      |                             |                             | 
      DISPOSAL OF LEAD PAINT CLEANING         |                             |                             | 
      RESIDUES)(I89-BR. NO. 46N)              |                             |                             | 
    0905 900.645                         LUMP |  114800.00000      114800.00|   41256.68000       41256.68|  200000.00000      200000.00 
      SPECIAL PROVISION (CONTAINMENT AND      |                             |                             | 
      DISPOSAL OF LEAD PAINT CLEANING         |                             |                             | 
      RESIDUES)(I89-BR. NO. 46S)              |                             |                             | 
    0910 900.645                         LUMP |   15000.00000       15000.00|    5157.09000        5157.09|   50000.00000       50000.00 
      SPECIAL PROVISION (PUBLIC PROTECTION    |                             |                             | 
      FOR BRIDGE PROJECTS)                    |                             |                             | 
    0915 900.645                         LUMP |   51250.00000       51250.00|   41256.68000       41256.68|  440000.00000      440000.00 
      SPECIAL PROVISION (QC/QA CLEAN AND      |                             |                             | 
      PAINT EXISTING STEEL STRUCTURES, BARE   |                             |                             | 
      STEEL)(I89-BR. NO. 46N)                 |                             |                             | 
    0920 900.645                         LUMP |   51250.00000       51250.00|   41256.68000       41256.68|  440000.00000      440000.00 
      SPECIAL PROVISION (QC/QA CLEAN AND      |                             |                             | 
      PAINT EXISTING STEEL STRUCTURES, BARE   |                             |                             | 
      STEEL)(I89-BR. NO. 46S)                 |                             |                             | 
    0925 900.645                         LUMP |   18450.00000       18450.00|   15471.26000       15471.26|   13200.00000       13200.00 
      SPECIAL PROVISION (REMOVAL OF EXISTING  |                             |                             | 
      GREASE COATING)(I89-BR. NO. 46N)        |                             |                             | 
    0930 900.645                         LUMP |   18450.00000       18450.00|   15471.26000       15471.26|   13200.00000       13200.00 
      SPECIAL PROVISION (REMOVAL OF EXISTING  |                             |                             | 
      GREASE COATING)(I89-BR. NO. 46S)        |                             |                             | 
 
 
 
 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 07/11/14 
                                                LETTING DATE : 07/11/14  11:00 A.M.                            CALL : 003  PAGE : 12 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): WATERBURY IM 089-2(43)(RE-AD)                                   CONTRACT ID   : 10A076 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 12008274            |(   2   ) 120038150010       |(   3  ) 1100858500 
                                              |BECK & BELLUCCI, INC.        |KUBRICKY CONSTRUCTION CORPOR |A.L. ST. ONGE CONTRACTOR, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0935 900.645                         LUMP |  158250.00000      158250.00|  255791.43000      255791.43|  135000.00000      135000.00 
      SPECIAL PROVISION (TEMPORARY            |                             |                             | 
      ROADWAY)(NORTHBOUND CROSSOVER)          |                             |                             | 
    0940 900.645                         LUMP |  219750.00000      219750.00|  189780.74000      189780.74|  220000.00000      220000.00 
      SPECIAL PROVISION (TEMPORARY            |                             |                             | 
      ROADWAY)(SOUTHBOUND CROSSOVER)          |                             |                             | 
    0945 900.645                         LUMP |  141850.00000      141850.00|  182767.10000      182767.10|  116000.00000      116000.00 
      SPECIAL PROVISION (TEMPORARY            |                             |                             | 
      ROADWAY)(TEMPORARY RAMP B)              |                             |                             | 
    0950 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
      (BRIDGE NO. 46A)                        |                             |                             | 
    0955 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
      (BRIDGE NO. 46N)                        |                             |                             | 
    0960 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
      (BRIDGE NO. 46S)                        |                             |                             | 
    0965 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
      (PERMANENT LANE CLOSURES)               |                             |                             | 
    0970 900.670               1877.000  SF   |      70.00000      131390.00|      77.27000      145035.79|      70.00000      131390.00 
      SPECIAL PROVISION (PRECAST CONCRETE     |                             |                             | 
      GRAVITY RETAINING WALL)                 |                             |                             | 
    0975 900.675               1260.000  SY   |      35.00000       44100.00|      37.61000       47388.60|      40.00000       50400.00 
      SPECIAL PROVISION (ASPHALT-RUBBER       |                             |                             | 
      SURFACE TREATMENT WITH AGGREGATE COVER) |                             |                             | 
    0980 900.675                 95.000  SY   |      35.00000        3325.00|      22.26000        2114.70|      38.50000        3657.50 
      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 
      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 
    0985 900.680                 10.000  TON  |     210.00000        2100.00|     429.17000        4291.70|     385.00000        3850.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT SURFACE PREPARATION, TYPE I)   |                             |                             | 
    0990 900.683                104.000  CWT  |      67.00000        6968.00|       5.41000         562.64|      66.00000        6864.00 
      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 
      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 
         SECTION TOTALS                       |           $    11,060,577.60|           $    12,136,136.36|           $    14,167,244.34 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $    11,060,577.60|           $    12,136,136.36|           $    14,167,244.34 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $    11,060,577.60|           $    12,136,136.36|           $    14,167,244.34 
    ==================================================================================================================================== 


