VERMONT AGENCY OF TRANSPORTATION RUN DATE : 11/06/15
LETTING DATE : 11/06/15 11:00 A.M. CALL : 003 PAGE : 1
RESULTS OF BIDS

PROJECT(S): CLARENDON BRO 1443(48) CONTRACT 1D - 123160
CALL ORDER : 003
CONTRACT TIME : 09/02/16 COMPLETION DATE

CONTRACT DESCRIPTION : TOWN(S) : CLARENDON
CLARENDON BRO 1443(48): 1.05 MILES SOUTH OF THE
INTERSECTION OF TH3 AND VT RT 133. COUNTY : RUTLAND

DISTRICT : DO4

REPLACEMENT OF BRIDGE 11 WITH A NEW PRECAST CONCRETE
STRUCTURE WITH RELATED APPROACH AND CHANNEL WORK.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 11008644 J. A. MCDONALD, INC. $ 1,353,469.50 100.0000%
2 980284489601 COLD RIVER BRIDGES, LLC $ 1,392,523.00 102.8854%
3 980311172601 W.M. SCHULTZ CONSTRUCTION, INC. $ 1,581,661.00 116.8597%
4 980058954601  CCS CONSTRUCTORS, INC. $ 1,692,598.00 125.0562%
IC 1 ) 11008644 IC 2 ) 980284489601 IC 3 ) 980311172601
|J. A. MCDONALD, INC. |COLD RIVER BRIDGES, LLC [W.M_ SCHULTZ CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
SECTION 0001  ROADWAY
| | |
0005 201.10 LUMP |  15000.00000 15000.00]  20000.00000 20000.00]  20000.00000 20000.00
CLEARING AND GRUBBING, INCLUDING I I |
INDIVIDUAL TREES AND STUMPS | | |
0010 203.15 600.000 CY | 10.00000 6000.00] 25.00000 15000.00] 15.00000 9000.00
COMMON EXCAVATION | | |
0015 203.27 1225.000 CY | 15.00000 18375.00] 15.00000 18375.00] 25.00000 30625.00
UNCLASSIFIED CHANNEL EXCAVATION | | |
0020 203.31 90.000 CY | 34.00000 3060.00]| 55.00000 4950.00]| 50.00000 4500.00
SAND BORROW | | |
0025 203.32 25.000 CY | 41_.00000 1025.00] 55.00000 1375.00] 50.00000 1250.00
GRANULAR BORROW | | |
0030 204.20 40.000 CY | 10.00000 400.00] 35.00000 1400.00] 25.00000 1000.00
TRENCH EXCAVATION OF EARTH | | |
0035 204.22 1.000 cY | 75.00000 75.00] 75.00000 75.00] 75.00000 75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY | I I
(N.A.B.1.) | | |
0040 204.25 175.000 CY | 1450000 2537.50] 35.00000 6125.00] 25.00000 4375.00
STRUCTURE EXCAVATION | | |
0045 204.30 75.000 CY | 52.00000 3900.00] 55.00000 4125.00] 60.00000 4500.00
| | |

GRANULAR BACKFILL FOR STRUCTURES



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 11/06/15
LETTING DATE : 11/06/15 11:00 A.M. CALL : 003 PAGE : 2
RESULTS OF BIDS

PROJECT(S): CLARENDON BRO 1443(48) CONTRACT ID  : 12J160
IC 1 ) 11008644 IC 2 ) 980284489601 IC 3 ) 980311172601
|J. A. MCDONALD, INC. |COLD RIVER BRIDGES, LLC [W.M. SCHULTZ CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0050 210.10 250.000 SY | 16.00000 4000.00] 25.00000 6250.00] 22.00000 5500.00
COLD PLANING, BITUMINOUS PAVEMENT I I I
0055 301.35 350.000 CY | 4600000 16100.00] 55.00000 19250.00] 55.00000 19250.00
SUBBASE OF DENSE GRADED CRUSHED STONE | I I
0060 401.10 20.000 CY | 66.00000 1320.00] 55.00000 1100.00] 80.00000 1600.00
AGGREGATE SURFACE COURSE I I I
0065 402.10 20.000 CY | 65.00000 1300.00] 55.00000 1100.00] 80.00000 1600.00
AGGREGATE SHOULDERS, IN PLACE I I I
0070 404.65 11.000 CWT | 4200000 462.00] 45_00000 495.00] 100.00000 1100.00
EMULSIFIED ASPHALT I I I
0075 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | | |
1.) | | |
0080 504.10 LUMP |  73000.00000 73000.00]  75000.00000 75000.00] 100000.00000 100000.00
FURNISHING EQUIPMENT FOR DRIVING PILING | | |
0085 505.155 240.000 LF | 33.00000 7920.00] 30.00000 7200.00] 33.00000 7920.00
STEEL PILING, HP 12 X 63 I | |
0090 505.45 2.000 EACH | 4000.00000 8000.00] 3000.00000 6000.00] 4000.00000 8000.00
DYNAMIC PILE LOADING TEST I | |
0095 514.10 15.000 GAL | 52.00000 780.00] 100.00000 1500.00] 50.00000 750.00
WATER REPELLENT, SILANE I I I
0100 516.10 45.000 LF | 140.00000 6300.00] 150.00000 6750.00] 140.00000 6300.00
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | I |
0105 520.10 200.000 SY | 100.00000 20000.00] 76.00000 15200.00] 80.00000 16000.00
MEMBRANE WATERPROOFING, SPRAY APPLIED | I I
0110 524.11 45.000 LF | 22.00000 990.00]| 20.00000 900.00]| 22.00000 990.00
JOINT SEALER, HOT POURED I I |
0115 524.21 15.000 LF | 5.00000 75.00] 20.00000 300.00] 50.00000 750.00
JOINT SEALER, POLYURETHANE | I I
0120 525.45 155.000 LF | 410.00000 63550.00] 350.00000 54250.00] 375.00000 58125.00
BRIDGE RAILING, GALVANIZED STEEL I I |
TUBING/CONCRETE COMBINATION | | |
0125 529.15 1.000 EACH | 57000.00000 57000.00] 100000.00000 100000.00|  45000.00000 45000.00
REMOVAL OF STRUCTURE (850 SF-EST.) | I |
0130 531.17 12.000 EACH | 350.00000 4200.00] 500.00000 6000.00] 400.00000 4800.00
BEARING DEVICE ASSEMBLY, STEEL I I I
REINFORCED ELASTOMERIC PAD I I I
0135 609.10 1.000 MGAL | 400.00000 400.00] 300.00000 300.00] 1.00000 1.00
DUST CONTROL WITH WATER | | |
0140 613.10 10.000 CY | 4700000 470.00] 95.00000 950.00] 70.00000 700.00
I | I

STONE FILL, TYPE 1



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 11/06/15
LETTING DATE : 11/06/15 11:00 A.M. CALL : 003 PAGE : 3
RESULTS OF BIDS

PROJECT(S): CLARENDON BRO 1443(48) CONTRACT ID  : 12J160
IC 1 ) 11008644 IC 2 ) 980284489601 IC 3 ) 980311172601
|J. A. MCDONALD, INC. |COLD RIVER BRIDGES, LLC [W.M. SCHULTZ CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0145 613.12 525.000 CY | 49_00000 25725.00] 65.00000 34125.00] 70.00000 36750.00
STONE FILL, TYPE I11 I I I
0150 617.10 4.000 EACH | 210.00000 840.00] 250.00000 1000.00] 300.00000 1200.00
RELOCATE MAILBOX, SINGLE SUPPORT I I |
0155 619.16 2.000 EACH | 4600000 92.00] 50.00000 100.00] 100.00000 200.00
STEEL MARKER POSTS I I I
0160 619.20 2.000 EACH | 300.00000 600.00]| 100.00000 200.00] 400.00000 800.00
REMOVING AND RESETTING PROPERTY MARKERS | I I
0165 621.30 55.000 LF | 74.00000 4070.00] 100.00000 5500.00] 75.00000 4125.00
BOX BEAM GUARDRAIL I I I
0170 621.80 100.000 LF | 2.00000 200.00] 5.00000 500.00]| 10.00000 1000.00
REMOVAL AND DISPOSAL OF GUARDRAIL | | |
0175 621.85 2.000 EACH | 100.00000 200.00] 100.00000 200.00] 75.00000 150.00
GUIDE POSTS (WOOD) | | |
0180 625.10 40.000 LF | 26.00000 1040.00] 25.00000 1000.00] 90.00000 3600.00
SLEEVES FOR UTILITIES (1 X 4') | | |
0185 630.10 40.000 HR | 60.00000 2400.00] 100.00000 4000.00] 70.00000 2800.00
UNIFORMED TRAFFIC OFFICERS I I I
0190 630.15 200.000 HR | 28.00000 5600.00] 40.00000 8000.00]| 45_00000 9000.00
FLAGGERS | | |
0195 631.10 LUMP | 6800.00000 6800.00]  12000.00000 12000.00]  15000.00000 15000.00
FIELD OFFICE, ENGINEERS I I I
0200 631.16 LUMP | 500.00000 500.00]| 1000.00000 1000.00] 1500.00000 1500.00
TESTING EQUIPMENT, CONCRETE | | |
0205 631.17 LUMP | 750.00000 750.00]| 1000.00000 1000.00] 500.00000 500.00
TESTING EQUIPMENT, BITUMINOUS | | |
0210 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.1.) | | |
0215 635.11 LUMP | 125000.00000 125000.00| 100000.00000 100000.00| 10000000000 100000.00
MOBIL1ZAT ION/DEMOBILIZATION | | |
0220 646.20 650.000 LF | 1.00000 650.00]| 1.00000 650.00] 2.00000 1300.00
4 INCH WHITE LINE | | |
0225 646.21 650.000 LF | 1.00000 650.00]| 1.00000 650.00]| 2.00000 1300.00
4 INCH YELLOW LINE | | |
0230 649.31 650.000 SY | 3.50000 2275.00] 1.00000 650.00] 2.50000 1625_00
GEOTEXTILE UNDER STONE FILL I I I
0235 649.51 240.000 SY | 12.00000 2880.00] 1.00000 240.00] 10.00000 2400.00
GEOTEXTILE FOR SILT FENCE I I I
0240 651.15 5.000 LB | 10.00000 50.00] 50.00000 250.00] 50.00000 250.00
SEED I I I
0245 651.17 5.000 LB | 5.00000 25.00] 50.00000 250.00] 50.00000 250.00
| | |

SEED, WINTER RYE



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 11/06/15
LETTING DATE : 11/06/15 11:00 A.M. CALL : 003 PAGE : 4
RESULTS OF BIDS

PROJECT(S): CLARENDON BRO 1443(48) CONTRACT ID  : 12J160
IC 1 ) 11008644 IC 2 ) 980284489601 IC 3 ) 980311172601
|J. A. MCDONALD, INC. |COLD RIVER BRIDGES, LLC [W.M_ SCHULTZ CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0250 651.18 25.000 LB | 2.00000 50.00] 20.00000 500.00] 10.00000 250.00
FERTILIZER I I I
0255 651.20 1.000 TON | 600.00000 600.00]| 500.00000 500.00]| 1200.00000 1200.00
AGRICULTURAL LIMESTONE I I I
0260 651.25 1.000 TON | 700.00000 700.00] 1000.00000 1000.00] 1500.00000 1500.00
HAY MULCH I I I
0265 651.35 40.000 CY | 50.00000 2000.00] 80.00000 3200.00] 65.00000 2600.00
TOPSOIL I I I
0270 651.40 290.000 SY | 12.00000 3480.00] 10.00000 2900.00] 11.00000 3190.00
GRUBBING MATERIAL I I I
0275 652.10 LUMP | 1500.00000 1500.00] 3000.00000 3000.00] 5000.00000 5000.00
EPSC PLAN | | |
0280 652.20 40.000 HR | 20.00000 800.00] 50.00000 2000.00] 1.00000 40.00
MONITORING EPSC PLAN I I I
0285 652.30 1.000 LU | 5000.00000 5000.00] 5000.00000 5000.00] 5000.00000 5000.00
MAINTENANCE OF EPSC PLAN (N.A_B.1.) | | |
0290 653.20 200.000 SY | 3.00000 600.00] 5.00000 1000.00] 3.00000 600.00
TEMPORARY EROSION MATTING I I I
0295 653.35 60.000 CY | 36.00000 2160.00] 55.00000 3300.00] 70.00000 4200.00
VEHICLE TRACKING PAD | | |
0300 653.50 525.000 LF | 3.00000 1575.00] 1.00000 525.00] 5.00000 2625.00
BARRIER FENCE I I I
0305 653.55 400.000 LF | 1.00000 400.00] 1.00000 400.00] 3.00000 1200.00
PROJECT DEMARCATION FENCE | | |
0310 675.20 14.000 SF | 15.00000 210.00] 50.00000 700.00]| 20.00000 280.00
TRAFFIC SIGNS, TYPE A | | |
0315 675.341 30.000 LF | 9.00000 270.00] 20.00000 600.00] 15.00000 450.00
SQUARE TUBE SIGN POST AND ANCHOR | | |
0320 675.50 1.000 EACH | 30.00000 30.00] 25.00000 25.00] 100.00000 100.00
REMOVING SIGNS | | |
0325 676.10 2.000 EACH | 60.00000 120.00] 50.00000 100.00] 350.00000 700.00
DELINEATOR WITH STEEL POST | | |
0330 676.12 1.000 EACH | 25.00000 25.00] 25.00000 25.00] 200.00000 200.00
REMOVAL OF EXISTING DELINEATOR | | |
0335 900.608 100.000 CY | 63.00000 6300.00] 55.00000 5500.00] 85_00000 8500.00
SPECIAL PROVISION (STONE FILL, STREAM | | |
BED MATERIAL)(TYPE I I I I
0340 900.615 56000.000 DL | 1.00000 56000.00] 1.00000 56000.00] 1.00000 56000.00
SPECIAL PROVISION (INCENTIVE, | | |
DISINCENTIVE)(N.A.B.1.) I I I
0345 900.620 1.000 EACH | 1200.00000 1200.00] 3000.00000 3000.00] 4000.00000 4000.00
| | |

SPECIAL PROVISION (CPM SCHEDULE)



SPECIAL PROVISION (CONTRACTOR
FABRICATED PRECAST CONCRETE
STRUCTURE) (ABUTMENT #2)

VERMONT AGENCY OF TRANSPORTATION RUN DATE : 11/06/15
LETTING DATE : 11/06/15 11:00 A.M. CALL : 003 PAGE : 5
RESULTS OF BIDS
PROJECT(S): CLARENDON BRO 1443(48) CONTRACT ID  : 12J160
IC 1 ) 11008644 IC 2 ) 980284489601 IC 3 ) 980311172601
|J. A. MCDONALD, INC. |COLD RIVER BRIDGES, LLC [W.M. SCHULTZ CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0350 900.620 4.000 EACH | 6200.00000 24800.00] 6000.00000 24000.00] 6200.00000 24800.00
SPECIAL PROVISION (GUARDRAIL APPROACH | I |
SECTION TO CONCRETE BRIDGE RAILING) | | |
0355 900.620 1.000 EACH | 4000.00000 4000.00] 4000.00000 4000.00] 3900.00000 3900.00
SPECIAL PROVISION (GUARDRAIL END I I I
ASSEMBLY, TYPE I11A ) I I I
0360 900.640 75.000 LF | 435.00000 32625.00] 400.00000 30000.00] 330.00000 24750.00
SPECIAL PROVISION (PRE-EXCAVATION OF I I I
INTEGRAL ABUTMENT PILES, EARTH) I I I
0365 900.640 25.000 LF | 1600.00000 40000.00] 2000.00000 50000.00] 1000.00000 25000.00
SPECIAL PROVISION (PRE-EXCAVATION OF | | |
INTEGRAL ABUTMENT PILES, ROCK) | | |
0370 900.645 LUMP | 7400.00000 7400.00] 100.00000 100.00] 4800.00000 4800.00
SPECIAL PROVISION (REMOVE AND RELOCATE | I I
EXISTING STONE WALL I | |
0375 900.645 LUMP |  21000.00000 21000.00] 3000.00000 3000.00]  65000.00000 6500000
SPECIAL PROVISION (TEMPORARY RELOCATION | I I
OF STREAM) I I I
0380 900.645 LUMP | 6500.00000 6500.00] 2000.00000 2000.00]  10000.00000 10000.00
SPECIAL PROVISION (TRAFFIC CONTROL, | | |
ALL-INCLUSIVE) I I I
0385 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MAT DENSITY PAY I I |
ADJUSTMENT, SMALL QUANTITY)(N.A.B.1.) | | |
0390 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MIXTURE PAY | | |
ADJUSTMENT) (N.A.B.1.) I I |
0395 900.680 185.000 TON | 163.00000 30155.00] 180.00000 33300.00] 190.00000 35150.00
SPECIAL PROVISION (BITUMINOUS CONCRETE | I I
PAVEMENT, SMALL QUANTITY) | | |
0400 540.10 AAL LUMP |  85000.00000 85000.00] 100000.00000 100000.00| 113000.00000 113000.00
PRECAST CONCRETE STRUCTURE (ABUTMENT #1 | | |
0405 900.645 AA2 LUMP | I I
SPECIAL PROVISION (CONTRACTOR | | |
FABRICATED PRECAST CONCRETE I I I
STRUCTURE) (ABUTMENT #1) I I I
0410 540.10 BB1 LUMP |  87000.00000 87000.00] 100000 .00000 100000.00| 113000.00000 113000.00
PRECAST CONCRETE STRUCTURE (ABUTMENT #2 | I I
0415 900.645 BB2 LUMP | | |
I I I
I I I
| | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 11/06/15
LETTING DATE : 11/06/15 11:00 A.M. CALL : 003 PAGE : 6
RESULTS OF BIDS

PROJECT(S): CLARENDON BRO 1443(48) CONTRACT 1D - 123160

2 ) 980284489601 3 ) 980311172601

( 1 ) 11008644 (
J. W.M. SCHULTZ CONSTRUCTION, INC.

IC
A. MCDONALD, INC. |COLD RIVER BRIDGES, LLC
LINE NO /7 ITEM CODE 7/ ALT |

I
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0420 540.10 cc1 LUMP |  34000.00000 34000.00]  40000.00000 40000.00]  54000.00000 54000.00
PRECAST CONCRETE STRUCTURE (APPROACH I I I
SLAB #1) | | |
0425 900.645 ccz LUMP | I I
SPECIAL PROVISION (CONTRACTOR I I I
FABRICATED PRECAST CONCRETE | | |
STRUCTURE) (APPROACH SLAB #1) | | |
0430 540.10 DD1 LUMP |  34000.00000 34000.00]  40000.00000 40000.00]  54000.00000 54000.00
PRECAST CONCRETE STRUCTURE (APPROACH I I I
SLAB #2) I I I
0435 900.645 DD2 LUMP | | |
SPECIAL PROVISION (CONTRACTOR | | |
FABRICATED PRECAST CONCRETE I I I
STRUCTURE) (APPROACH SLAB #2) I I I
0440 601.0015  EE1 76.000 LF | | |
18" CSP .064 (2-2/3 X 1/2) | | |
0445 601.0215  EE2 76.000 LF | I I
18" CAAP .060 (2-2/3 X 1/2) I I I
0450 601.0416  EE3 76.000 LF | | |
18" PCCSP .079 (2-2/3 X 1/2) | | |
0455 601.0815  EE4 76.000 LF | I I
18" RCP CLASS 111 I I I
0460 601.0915  EE5 76.000 LF | 55.00000 4180.00] 60.00000 4560.00]| 50.00000 3800.00
18" CPEP | | |
0465 601.2815  EE6 76.000 LF | I I
18" CPPP (SL) | | |
SECTION TOTALS | $ 993,269.50]| $ 1,068,523.00]| $ 1,169,299.00
------------------------------------------ -
SECTION 0002 BRIDGE (ALTERNATE A)
| | |
0470 507.12 1800.000 LB | 7.00000 12600.00] 3.00000 5400.00] 4.50000 8100.00
REINFORCING STEEL, LEVEL 11 (FPQ) | | |
0475 900.608 31.000 CY | 2100.00000 65100.00] 800.00000 24800.00] 2200.00000 68200.00
SPECIAL PROVISION (HIGH PERFORMANCE | I |
CONCRETE, RAPID SET)(FPQ) I I I
0480 900.640 226.000 LF | 1250.00000 282500.00] 1300.00000 293800.00] 1487 00000 336062.00
SPECIAL PROVISION (PRESTRESSED NEXT D | I I
BEAMS) (NEXT 36D) (FPQ I I I
SECTION TOTALS | $ 360,200.00]| $ 324,000.00]| $ 412,362.00
------------------------------------------ et B

SECTION 0003 BRIDGE (ALTERNATE B)



PROJECT(S): CLARENDON BRO 1443(48)

VERMONT AGENCY OF TRANSPORTATION
LETTING DATE : 11/06/15 11:00 A.M.

RESULTS OF BIDS

CONTRACT 1D - 123160

RUN DATE :

CALL :

003

11/06/15
PAGE : 7

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0485 507.12 5020.000 LB
REINFORCING STEEL, LEVEL Il (FPQ)

0490 900.608 38.000 CY

SPECIAL PROVISION (HIGH PERFORMANCE
CONCRETE, RAPID SET)(FPQ)

0495 900.640 226.000 LF
SPECIAL PROVISION (PREFABRICATED BRIDGE
UNIT SUPERSTRUCTURE) (FPQ)

0500 900.645 LUMP
SPECIAL PROVISION (GALVANIZING
STRUCTURAL STEEL)

SECTION TOTALS

SECTION 0004  BRIDGE (ALTERNATE C)

0505 507.12 5020.000 LB
REINFORCING STEEL, LEVEL Il (FPQ)
0510 900.608 38.000 CY

SPECIAL PROVISION (HIGH PERFORMANCE
CONCRETE, RAPID SET)(FPQ)

0515 900.640 226.000 LF
SPECIAL PROVISION (PREFABRICATED BRIDGE
UNIT SUPERSTRUCTURE) (FPQ)

0520 900.645 LUMP
SPECIAL PROVISION (METALLIZING
STRUCTURAL STEEL)

SECTION TOTALS

COMMON ITEMS TOTAL

ALTERNATE ITEM ZA1l
CONTRACT TOTALS ZAl

ALTERNATE ITEM ZA2
CONTRACT TOTALS ZA2

ALTERNATE ITEM ZA3
CONTRACT TOTALS ZA3

CONTRACT TOTALS (LOW COST)

IC 1 ) 11008644 IC 2 ) 980284489601

3. A. MCDONALD, INC. |COLD RIVER BRIDGES, LLC

| |

| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
S, S, A
l 7.00000 35140.00] 3.00000 15060.00]
| | |
| 2100.00000 79800.00] 800.00000 30400.00|
| | |
| 2000.00000 452000.00] 1400.00000 316400.00]
| | |
| | |
|  50000.00000 50000.00]  55000.00000 55000.00|
| | |
| | |
I $ 616,940.00| $ 416,860.00|
e e

| | |
| 7.00000 35140.00]| 3.00000 15060.00]
| | |
I 2100.00000 79800.00] 800.00000 30400.00]|
| | |
I 2000.00000 452000.00] 1400.00000 316400.00]
| | |
|  50000.00000 50000.00]  55000.00000 55000.00]
| | |
| | |
I $ 616,940.00| $ 416,860.00|
e e +

l $ 993,269.50] $ 1,068,523.00]
| | |
I $ 360,200.00]| $ 324,000.00]|
I $ 1,353,469.50]| $ 1,392,523.00]|
| | |
| $ 616,940.00]| $ 416,860.00]|
I $ 1,610,209.50]| $ 1,485,383.00]|
| | |
| $ 616,940.00]| $ 416,860.00]|
I $ 1,610,209.50]| $ 1,485,383.00]|
| | |
I $ 1,353,469.50]| $ 1,392,523.00]

1C
Jw.
I

|

3 ) 980311172601

M. SCHULTZ CONSTRUCTION, INC.

UNIT PRICE AMOUNT

4.60000 23092.00

2270.00000 86260.00

1940.00000 438440.00

113095.00000 113095.00

$ 660,887.00

4.60000 23092.00

2270.00000 86260.00

1940.00000 438440.00

56550.00000 56550.00

$ 604,342.00

$ 1,169,299.00

$ 412,362.00

$ 1,581,661.00

$ 660,887.00

$ 1,830,186.00

$ 604,342.00

$ 1,773,641.00

$ 1,581,661.00




VERMONT AGENCY OF TRANSPORTATION RUN DATE : 11/06/15
LETTING DATE : 11/06/15 11:00 A.M. CALL : 003 PAGE : 8
RESULTS OF BIDS

PROJECT(S): CLARENDON BRO 1443(48) CONTRACT 1D - 123160

IC 4 ) 980058954601 1C ) 1C )
ICCS CONSTRUCTORS, INC. I I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
SECTION 0001  ROADWAY
| | |
0005 201.10 LUMP |  12000.00000 12000.00] |
CLEARING AND GRUBBING, INCLUDING | | |
INDIVIDUAL TREES AND STUMPS | | |
0010 203.15 600.000 CY | 2400000 14400.00] I
COMMON EXCAVATION | | |
0015 203.27 1225.000 CY | 18.00000 22050.00] I
UNCLASSIFIED CHANNEL EXCAVATION I I I
0020 203.31 90.000 CY | 32.00000 2880.00] I
SAND BORROW | | |
0025 203.32 25.000 CY | 50.00000 1250.00] |
GRANULAR BORROW I I I
0030 204.20 40.000 CY | 30.00000 1200.00] I
TRENCH EXCAVATION OF EARTH I | |
0035 204.22 1.000 CcY | 75.00000 75.00] |
TRENCH EXCAVATION OF EARTH, EXPLORATORY | I I
(N.A_B.1.) | | |
0040 204.25 175.000 CY | 30.00000 5250.00] |
STRUCTURE EXCAVATION | | |
0045 204.30 75.000 CY | 45_00000 3375.00] I
GRANULAR BACKFILL FOR STRUCTURES I I I
0050 210.10 250.000 SY | 20.00000 5000.00] |
COLD PLANING, BITUMINOUS PAVEMENT | | |
0055 301.35 350.000 CY | 38.00000 13300.00] I
SUBBASE OF DENSE GRADED CRUSHED STONE | | |
0060 401.10 20.000 CY | 50.00000 1000.00] |
AGGREGATE SURFACE COURSE | | |
0065 402.10 20.000 CY | 50.00000 1000.00] I
AGGREGATE SHOULDERS, IN PLACE | | |
0070 404.65 11.000 CWT | 100.00000 1100.00] |
EMULSIFIED ASPHALT | | |
0075 406.50 1.000 LU | 1.00000 1.00] I
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | | |
1) | I |
0080 504.10 LUMP |  45000.00000 45000.00] |
FURNISHING EQUIPMENT FOR DRIVING PILING | I |
0085 505.155 240.000 LF | 90.00000 21600.00] I
STEEL PILING, HP 12 X 63 | | |
0090 505.45 2.000 EACH | 3500.00000 7000.00] I
| | |

DYNAMIC PILE LOADING TEST



FLAGGERS

VERMONT AGENCY OF TRANSPORTATION RUN DATE : 11/06/15
LETTING DATE : 11/06/15 11:00 A.M. CALL : 003 PAGE : 9
RESULTS OF BIDS
PROJECT(S): CLARENDON BRO 1443(48) CONTRACT ID  : 12J160
IC 4 ) 980058954601 1C ) | )
ICCS CONSTRUCTORS, INC. I I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0095 514.10 15.000 GAL | 55.00000 825.00] I
WATER REPELLENT, SILANE I I I
0100 516.10 45.000 LF | 160.00000 7200.00] |
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | I |
0105 520.10 200.000 SY | 85_00000 17000.00] I
MEMBRANE WATERPROOFING, SPRAY APPLIED | I I
0110 524.11 45.000 LF | 35.00000 1575.00] |
JOINT SEALER, HOT POURED I I I
0115 524.21 15.000 LF | 100.00000 1500.00] |
JOINT SEALER, POLYURETHANE | | |
0120 525.45 155.000 LF | 165.00000 25575.00] |
BRIDGE RAILING, GALVANIZED STEEL | | |
TUBING/CONCRETE COMBINATION I I I
0125 529.15 1.000 EACH |  90000.00000 90000.00] |
REMOVAL OF STRUCTURE (850 SF-EST.) | | |
0130 531.17 12.000 EACH | 550.00000 6600.00] |
BEARING DEVICE ASSEMBLY, STEEL I I I
REINFORCED ELASTOMERIC PAD I I I
0135 609.10 1.000 MGAL | 1200.00000 1200.00] |
DUST CONTROL WITH WATER | | |
0140 613.10 10.000 CY | 75.00000 750.00] I
STONE FILL, TYPE I I I I
0145 613.12 525.000 CY | 52.00000 27300.00] |
STONE FILL, TYPE I11 | | |
0150 617.10 4.000 EACH | 250.00000 1000.00] I
RELOCATE MAILBOX, SINGLE SUPPORT | | |
0155 619.16 2.000 EACH | 150.00000 300.00] |
STEEL MARKER POSTS | | |
0160 619.20 2.000 EACH | 250.00000 500.00]| I
REMOVING AND RESETTING PROPERTY MARKERS | | |
0165 621.30 55.000 LF | 75.00000 4125.00] |
BOX BEAM GUARDRAIL | | |
0170 621.80 100.000 LF | 10.00000 1000.00] I
REMOVAL AND DISPOSAL OF GUARDRAIL | | |
0175 621.85 2.000 EACH | 300.00000 600.00] |
GUIDE POSTS (WOOD) | | |
0180 625.10 40.000 LF | 25.00000 1000.00] |
SLEEVES FOR UTILITIES (1 X 4") I I I
0185 630.10 40.000 HR | 45_00000 1800.00] |
UNIFORMED TRAFFIC OFFICERS I I I
0190 630.15 200.000 HR | 25.00000 5000.00] |
| | |



VEHICLE TRACKING PAD

VERMONT AGENCY OF TRANSPORTATION RUN DATE : 11/06/15
LETTING DATE : 11/06/15 11:00 A.M. CALL : 003 PAGE : 10
RESULTS OF BIDS
PROJECT(S): CLARENDON BRO 1443(48) CONTRACT ID  : 12J160
IC 4 ) 980058954601 1C ) | )
|CCS CONSTRUCTORS, INC. I I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0195 631.10 LUMP |  15000.00000 15000.00] I
FIELD OFFICE, ENGINEERS I I I
0200 631.16 LUMP | 1000.00000 1000.00] |
TESTING EQUIPMENT, CONCRETE I I I
0205 631.17 LUMP | 1000.00000 1000.00] I
TESTING EQUIPMENT, BITUMINOUS I I I
0210 631.26 3000.000 DL | 1.00000 3000.00] |
FIELD OFFICE TELEPHONE (N.A.B.1.) I I I
0215 635.11 LUMP | 275000.00000 275000.00] I
MOBIL1ZAT ION/DEMOBILIZATION I I I
0220 646.20 650.000 LF | 2.00000 1300.00] |
4 INCH WHITE LINE | | |
0225 646.21 650.000 LF | 2.00000 1300.00] I
4 INCH YELLOW LINE I I I
0230 649.31 650.000 SY | 5.00000 3250.00] |
GEOTEXTILE UNDER STONE FILL | | |
0235 649.51 240.000 SY | 10.00000 2400.00] I
GEOTEXTILE FOR SILT FENCE I I I
0240 651.15 5.000 LB | 10.00000 50.00] |
SEED | | |
0245 651.17 5.000 LB | 10.00000 50.00] I
SEED, WINTER RYE I I I
0250 651.18 25.000 LB | 5.00000 125.00] |
FERTILIZER | | |
0255 651.20 1.000 TON | 500.00000 500.00]| I
AGRICULTURAL LIMESTONE | | |
0260 651.25 1.000 TON | 250.00000 250.00] |
HAY MULCH | | |
0265 651.35 40.000 CY | 50.00000 2000.00] I
TOPSOIL | | |
0270 651.40 290.000 SY | 4.00000 1160.00] |
GRUBBING MATERIAL | | |
0275 652.10 LUMP | 4500.00000 4500.00]| I
EPSC PLAN | | |
0280 652.20 40.000 HR | 25.00000 1000.00] I
MONITORING EPSC PLAN I I I
0285 652.30 1.000 LU | 5000.00000 5000.00] |
MAINTENANCE OF EPSC PLAN (N.A.B.1. I I I
0290 653.20 200.000 SY | 4.00000 800.00] |
TEMPORARY EROSION MATTING I I I
0295 653.35 60.000 CY | 50.00000 3000.00] |
| | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 11/06/15
LETTING DATE : 11/06/15 11:00 A.M. CALL : 003 PAGE : 11
RESULTS OF BIDS

PROJECT(S): CLARENDON BRO 1443(48) CONTRACT 1D - 123160

SPECIAL PROVISION (TRAFFIC CONTROL,
ALL-INCLUSIVE)

IC 4 ) 980058954601 1C ) 1C )
|CCS CONSTRUCTORS, INC. I I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0300 653.50 525.000 LF | 3.00000 1575.00] I
BARRIER FENCE I I I
0305 653.55 400.000 LF | 4.00000 1600.00] |
PROJECT DEMARCATION FENCE I I I
0310 675.20 14.000 SF | 75.00000 1050.00] I
TRAFFIC SIGNS, TYPE A I I I
0315 675.341 30.000 LF | 20.00000 600.00]| |
SQUARE TUBE SIGN POST AND ANCHOR I I I
0320 675.50 1.000 EACH | 150.00000 150.00] I
REMOVING SIGNS I I I
0325 676.10 2.000 EACH | 250.00000 500.00]| |
DELINEATOR WITH STEEL POST | | |
0330 676.12 1.000 EACH | 75.00000 75.00] I
REMOVAL OF EXISTING DELINEATOR I I I
0335 900.608 100.000 CY | 70.00000 7000.00] |
SPECIAL PROVISION (STONE FILL, STREAM | | |
BED MATERIAL)(TYPE | I I I
0340 900.615 56000.000 DL | 1.00000 56000.00] I
SPECIAL PROVISION (INCENTIVE, I | |
DISINCENTIVE)(N.A.B.1.) | | |
0345 900.620 1.000 EACH | 5000.00000 5000.00]| I
SPECIAL PROVISION (CPM SCHEDULE) I I I
0350 900.620 4.000 EACH | 12000.00000 48000.00] |
SPECIAL PROVISION (GUARDRAIL APPROACH | | |
SECTION TO CONCRETE BRIDGE RAILING) | I I
0355 900.620 1.000 EACH | 4500.00000 4500.00]| |
SPECIAL PROVISION (GUARDRAIL END I I |
ASSEMBLY, TYPE I1A ) | | |
0360 900.640 75.000 LF | 350.00000 26250.00] I
SPECIAL PROVISION (PRE-EXCAVATION OF | | |
INTEGRAL ABUTMENT PILES, EARTH) I I |
0365 900.640 25.000 LF | 1200.00000 30000.00] |
SPECIAL PROVISION (PRE-EXCAVATION OF I I I
INTEGRAL ABUTMENT PILES, ROCK) | | |
0370 900.645 LUMP |  12000.00000 12000.00] I
SPECIAL PROVISION (REMOVE AND RELOCATE | | |
EXISTING STONE WALL I I I
0375 900.645 LUMP |  65000.00000 65000.00] I
SPECIAL PROVISION (TEMPORARY RELOCATION | | |
OF STREAM) I I I
0380 900.645 LUMP |  25000.00000 25000.00] |
| | |
I I I



VERMONT AGENCY OF TRANSPORTATION

RUN DATE : 11/06/15

SPECIAL PROVISION (CONTRACTOR
FABRICATED PRECAST CONCRETE
STRUCTURE) (APPROACH SLAB #2)

0440 601.0015 EE1 76.000 LF
18" CSP .064 (2-2/3 X 1/2)

0445 601.0215 EE2 76.000 LF
18" CAAP .060 (2-2/3 X 1/2)

0450 601.0416 EE3 76.000 LF

LETTING DATE : 11/06/15 11:00 A.M. CALL : 003 PAGE : 12
RESULTS OF BIDS
PROJECT(S): CLARENDON BRO 1443(48) CONTRACT ID  : 12J160
IC 4 ) 980058954601 | ) | )
|CCS CONSTRUCTORS, INC. I I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0385 900.650 1.000 LU | 1.00000 1.00] I
SPECIAL PROVISION (MAT DENSITY PAY I I I
ADJUSTMENT, SMALL QUANTITY)(N.A.B.1.) | | |
0390 900.650 1.000 LU | 1.00000 1.00] I
SPECIAL PROVISION (MIXTURE PAY I I I
ADJUSTMENT) (N.A.B.1.) I I I
0395 900.680 185.000 TON | 170.00000 31450.00] |
SPECIAL PROVISION (BITUMINOUS CONCRETE | I |
PAVEMENT, SMALL QUANTITY) I I I
0400 540.10 AAL LUMP |  80000.00000 80000.00] |
PRECAST CONCRETE STRUCTURE (ABUTMENT #1 | | |
0405 900.645 AA2 LUMP | | |
SPECIAL PROVISION (CONTRACTOR I I |
FABRICATED PRECAST CONCRETE I I I
STRUCTURE) (ABUTMENT #1) I | |
0410 540.10 BB1 LUMP |  80000.00000 80000.00] |
PRECAST CONCRETE STRUCTURE (ABUTMENT #2 | I |
0415 900.645 BB2 LUMP | I I
SPECIAL PROVISION (CONTRACTOR I | |
FABRICATED PRECAST CONCRETE | | |
STRUCTURE) (ABUTMENT #2) I I I
0420 540.10 ccl LUMP |  50000.00000 50000.00] I
PRECAST CONCRETE STRUCTURE (APPROACH I I |
SLAB #1) | | |
0425 900.645 ccz LUMP | I I
SPECIAL PROVISION (CONTRACTOR | | |
FABRICATED PRECAST CONCRETE I I |
STRUCTURE) (APPROACH SLAB #1) | | |
0430 540.10 DD1 LUMP |  47000.00000 47000.00] I
PRECAST CONCRETE STRUCTURE (APPROACH | | |
SLAB #2) I I |
0435 900.645 DD2 LUMP | | |
| | |
| | |
I I I
I I I
I I I
| | |
| | |
I I I
I | I

18" PCCSP .079 (2-2/3 X 1/2)



SPECIAL PROVISION (HIGH PERFORMANCE

VERMONT AGENCY OF TRANSPORTATION RUN DATE : 11/06/15
LETTING DATE : 11/06/15 11:00 A.M. CALL : 003 PAGE : 13
RESULTS OF BIDS
PROJECT(S): CLARENDON BRO 1443(48) CONTRACT ID  : 12J160
IC 4 ) 980058954601 1C | )
|CCS CONSTRUCTORS, INC. I I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
----------------------------------------- O E————————————
0455 601.0815  EE4 76.000 LF | I |
18" RCP CLASS 111 I I I
0460 601.0915  EE5 76.000 LF | 55.00000 4180.00]| |
18" CPEP I I I
0465 601.2815  EE6 76.000 LF | | |
18" CPPP (SL) I I I
SECTION TOTALS | $ 1,250,948.00]| | $
----------------------------------------- et O
SECTION 0002 BRIDGE (ALTERNATE A)
| | |
0470 507.12 1800.000 LB | 3.00000 5400.00] |
REINFORCING STEEL, LEVEL 11 (FPQ) | | |
0475 900.608 31.000 CY | 950.00000 29450.00] I
SPECIAL PROVISION (HIGH PERFORMANCE I I I
CONCRETE, RAPID SET)(FPQ) | | |
0480 900.640 226.000 LF | 1800.00000 406800.00] |
SPECIAL PROVISION (PRESTRESSED NEXT D | I I
BEAMS) (NEXT 36D) (FPQ I I I
SECTION TOTALS | $ 441,650.00]| | $
----------------------------------------- e
SECTION 0003 BRIDGE (ALTERNATE B)
| | |
0485 507.12 5020.000 LB | 3.00000 15060.00] |
REINFORCING STEEL, LEVEL 11 (FPQ) | | |
0490 900.608 38.000 CY | 900.00000 34200.00] I
SPECIAL PROVISION (HIGH PERFORMANCE | | |
CONCRETE, RAPID SET)(FPQ) | | |
0495 900.640 226.000 LF | 2000.00000 452000.00] |
SPECIAL PROVISION (PREFABRICATED BRIDGE | I I
UNIT SUPERSTRUCTURE) (FPQ) | | |
0500 900.645 LUMP |  45000.00000 45000.00] |
SPECIAL PROVISION (GALVANIZING | | |
STRUCTURAL STEEL) I I I
SECTION TOTALS | $ 546,260.00| | $
----------------------------------------- e
SECTION 0004 BRIDGE (ALTERNATE C)
| | |
0505 507.12 5020.000 LB | 3.00000 15060.00] I
REINFORCING STEEL, LEVEL 11 (FPQ) I I I
0510 900.608 38.000 CY | 900.00000 34200.00] I
| | |
| | |

CONCRETE, RAPID SET)(FPQ)



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 11/06/15
LETTING DATE : 11/06/15 11:00 A.M. CALL : 003 PAGE : 14
RESULTS OF BIDS

PROJECT(S): CLARENDON BRO 1443(48) CONTRACT 1D - 123160

IC 4 ) 980058954601 1C ) 1C )
ICCS CONSTRUCTORS, INC. I I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0515 900.640 226.000 LF | 2000.00000 452000.00] I
SPECIAL PROVISION (PREFABRICATED BRIDGE | I I
UNIT SUPERSTRUCTURE) (FPQ) | | |
0520 900.645 LUMP |  65000.00000 65000.00] I
SPECIAL PROVISION (METALLIZING I I I
STRUCTURAL STEEL) I I I
SECTION TOTALS | $ 566,260.00| $ I $
------------------------------------------ et O
COMMON ITEMS TOTAL I $ 1,250,948.00] $ | $
| | |
ALTERNATE ITEM ZAl | $ 441,650.00]| $ I $
CONTRACT TOTALS ZAl | $ 1,692,598.00]| $ 0.00] $ 0.00
| | |
ALTERNATE ITEM ZA2 I $ 546,260.00] $ | $
CONTRACT TOTALS ZA2 | $ 1,797,208.00]| $ 0.00] $ 0.00
| | |
ALTERNATE ITEM ZA3 I $ 566,260.00| $ I $
CONTRACT TOTALS ZA3 I $ 1,817,208.00]| $ 0.00] $ 0.00
| |
CONTRACT TOTALS (LOW COST) | $ 1,692,598.00]| $ 0.00] $




