
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 10/09/15 
                                                LETTING DATE : 10/09/15  11:00 A.M.                            CALL : 001  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): EAST WALLINGFORD REW4140A                                       CONTRACT ID   : 13G310 
                                                                                     CALL ORDER    : 001 
                                                                                     CONTRACT TIME : 07/01/16  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : WALLINGFORD 
         EAST WALLINGFORD REW4140A:  LOCATED IN THE COUNTY OF 
         RUTLAND, TOWN OF EAST WALLINGFORD, ON THE GREEN MOUNTAIN                        COUNTY    : RUTLAND 
         RAILROAD LINE, BEGINNING APPROXIMATELY 100 FEET NORTH OF                        DISTRICT  : D03 
         BRIDGE NO. 45 AND EXTENDING NORTH ALONG THE RAILROAD 
         APPROXIMATELY 1,850 FEET. 
 
 
 
         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES BALLAST 
         REPLACEMENT, DITCH IMPROVEMENTS, CONSTRUCTION OF TWO NEW 
         CULVERTS, AND EMBANKMENT RECONSTRUCTION. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   110909070710   J. P. SICARD, INC.                                                         $    942,747.00     100.0000% 
       2   110909410510   MARKOWSKI EXCAVATING, INC.                                                 $    998,941.39     105.9607% 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2  ) 110909410510        |(      ) 
                                              |J. P. SICARD, INC.           |MARKOWSKI EXCAVATING, INC.   | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   EROSION CONTROL 
                                              |                             |                             | 
    0005 201.10                          LUMP |   30000.00000       30000.00|   31771.20000       31771.20| 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                4000.000  CY   |      23.00000       92000.00|      13.34000       53360.00| 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.16                   5.000  CY   |     200.00000        1000.00|     302.12000        1510.60| 
      SOLID ROCK EXCAVATION                   |                             |                             | 
    0020 204.20                  30.000  CY   |      38.00000        1140.00|      39.52000        1185.60| 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0025 204.21                   3.000  CY   |     250.00000         750.00|     251.76000         755.28| 
      TRENCH EXCAVATION OF ROCK               |                             |                             | 
    0030 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00| 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0035 204.30                  30.000  CY   |      62.00000        1860.00|      52.52000        1575.60| 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0040 301.35                 625.000  CY   |      45.00000       28125.00|      48.86000       30537.50| 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
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         PROJECT(S): EAST WALLINGFORD REW4140A                                       CONTRACT ID   : 13G310 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 110909410510       |(      ) 
                                              |J. P. SICARD, INC.           |MARKOWSKI EXCAVATING, INC.   | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0045 601.0036                28.000  LF   |     105.00000        2940.00|      90.73000        2540.44| 
      30" CSP .079 (2-2/3 X 1/2)              |                             |                             | 
    0050 608.25                  24.000  HR   |     100.00000        2400.00|     143.00000        3432.00| 
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 
    0055 613.10                  50.000  CY   |      45.00000        2250.00|      53.15000        2657.50| 
      STONE FILL, TYPE I                      |                             |                             | 
    0060 613.11                1875.000  CY   |      45.00000       84375.00|      61.69000      115668.75| 
      STONE FILL, TYPE II                     |                             |                             | 
    0065 613.13                1800.000  CY   |      55.00000       99000.00|      71.24000      128232.00| 
      STONE FILL, TYPE IV                     |                             |                             | 
    0070 631.10                          LUMP |    7820.00000        7820.00|    4702.00000        4702.00| 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0075 631.26                2000.000  DL   |       1.00000        2000.00|       1.00000        2000.00| 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0080 635.11                          LUMP |  100000.00000      100000.00|   99096.50000       99096.50| 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0085 641.10                          LUMP |   40000.00000       40000.00|    9880.00000        9880.00| 
      TRAFFIC CONTROL                         |                             |                             | 
    0090 649.31                 145.000  SY   |       2.00000         290.00|      15.61000        2263.45| 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0095 649.515                150.000  SY   |       9.00000        1350.00|      10.04000        1506.00| 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0100 651.15                  35.000  LB   |       8.00000         280.00|       6.68000         233.80| 
      SEED                                    |                             |                             | 
    0105 651.18                 290.000  LB   |       8.00000        2320.00|       1.09000         316.10| 
      FERTILIZER                              |                             |                             | 
    0110 651.20                   1.200  TON  |     500.00000         600.00|     699.00000         838.80| 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0115 651.25                   1.200  TON  |     500.00000         600.00|     907.50000        1089.00| 
      HAY MULCH                               |                             |                             | 
    0120 651.35                  20.000  CY   |      50.00000        1000.00|      86.89000        1737.80| 
      TOPSOIL                                 |                             |                             | 
    0125 651.40                2800.000  SY   |       9.00000       25200.00|      10.05000       28140.00| 
      GRUBBING MATERIAL                       |                             |                             | 
    0130 652.10                          LUMP |    2000.00000        2000.00|    5500.00000        5500.00| 
      EPSC PLAN                               |                             |                             | 
    0135 652.20                  32.000  HR   |      25.00000         800.00|      72.00000        2304.00| 
      MONITORING EPSC PLAN                    |                             |                             | 
    0140 652.30                   1.000  LU   |    1000.00000        1000.00|    1000.00000        1000.00| 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
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         PROJECT(S): EAST WALLINGFORD REW4140A                                       CONTRACT ID   : 13G310 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110909070710        |(   2   ) 110909410510       |(      ) 
                                              |J. P. SICARD, INC.           |MARKOWSKI EXCAVATING, INC.   | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0145 653.20                2800.000  SY   |       2.00000        5600.00|       1.07000        2996.00| 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0150 653.35                  25.000  CY   |      35.00000         875.00|      55.95000        1398.75| 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0155 653.40                   2.000  EACH |     150.00000         300.00|     499.00000         998.00| 
      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 
    0160 653.50                1770.000  LF   |       2.00000        3540.00|       2.18000        3858.60| 
      BARRIER FENCE                           |                             |                             | 
    0165 653.55                1150.000  LF   |       1.00000        1150.00|       1.86000        2139.00| 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0170 675.50                   1.000  EACH |      20.00000          20.00|     161.00000         161.00| 
      REMOVING SIGNS                          |                             |                             | 
    0175 675.60                   1.000  EACH |      30.00000          30.00|     161.00000         161.00| 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
    0180 675.61                   1.000  EACH |      40.00000          40.00|     161.00000         161.00| 
      SETTING SALVAGED POSTS                  |                             |                             | 
    0185 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0190 900.608                800.000  CY   |      60.00000       48000.00|     165.52000      132416.00| 
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             | 
    0195 900.608                780.000  CY   |      57.00000       44460.00|      57.83000       45107.40| 
      SPECIAL PROVISION (TEMPORARY RAILROAD   |                             |                             | 
      BALLAST)                                |                             |                             | 
    0200 900.620                164.000  EACH |     350.00000       57400.00|     142.93000       23440.52| 
      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 
      REPLACEMENT OF CROSS TIES)              |                             |                             | 
    0205 900.640               1200.000  LF   |     190.00000      228000.00|     191.73000      230076.00| 
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 
      RAILROAD TRACKS)                        |                             |                             | 
    0210 900.650                  1.000  LU   |   20000.00000       20000.00|   20000.00000       20000.00| 
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 
      RAILROAD TRAFFIC) (N.A.B.I.)            |                             |                             | 
    0215 601.0015    AA1         28.000  LF   |      77.00000        2156.00|      75.65000        2118.20| 
      18" CSP .064 (2-2/3 X 1/2)              |                             |                             | 
    0220 601.0217    AA2         28.000  LF   |                             |                             | 
      18" CAAP .105 (2-2/3 X 1/2)             |                             |                             | 
         SECTION TOTALS                       |           $       942,747.00|           $       998,941.39|           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $       942,747.00|           $       998,941.39|           $ 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $       942,747.00|           $       998,941.39|           $ 
    ==================================================================================================================================== 


