
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 02/26/16 

                                                LETTING DATE : 02/26/16  11:00 A.M.                            CALL : 001  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): PITTSFORD HPP ABRB(9)                                           CONTRACT ID   : 03G146 

                                                                                     CALL ORDER    : 001 

                                                                                     CONTRACT TIME : 09/30/16  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : PITTSFORD 

         PITTSFORD HPP ABRB(9):VTR BRIDGE NO 219 OVER OTTER CREEK 

         AT MILE POST 64.85.                                                             COUNTY    : RUTLAND 

                                                                                         DISTRICT  : D03 

 

 

         REHABILITATION OF EXISTING TRUSS AND THROUGH GIRDER SPANS, 

         REHABILITATION OF THE EXISTING ABUTMENTS, REPLACMENT OF THE 

         PIER, REPLACEMENT OF BEARINGS, AND ASSOCIATED TEMPORARY 

         TRACK AND CHANNEL WORK. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   11008052       ENGINEERS CONSTRUCTION, INC.                                               $  3,462,908.20     100.0000% 

    ===================================================================================================================================== 

                                              |(   1  ) 11008052            |(      )                     |(      ) 

                                              |ENGINEERS CONSTRUCTION, INC. |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   EROSION CONTROL 

                                              |                             |                             | 

    0005 201.10                          LUMP |   14120.00000       14120.00|                             | 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 204.22                   1.000  CY   |      75.00000          75.00|                             | 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0015 208.40                          LUMP |   72466.00000       72466.00|                             | 

      COFFERDAM (WATER DIVERSION)             |                             |                             | 

    0020 501.33                   5.000  CY   |    3350.00000       16750.00|                             | 

      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 

    0025 501.35                  88.000  CY   |    1310.00000      115280.00|                             | 

      CONCRETE, HIGH PERFORMANCE CLASS SCC    |                             |                             | 

    0030 502.10                          LUMP |  291000.00000      291000.00|                             | 

      SHORING SUPERSTRUCTURE                  |                             |                             | 

    0035 502.11                   4.000  EACH |    3800.00000       15200.00|                             | 

      SHORING SUPERSTRUCTURE BEARINGS         |                             |                             | 

    0040 506.60               12200.000  LB   |      19.50000      237900.00|                             | 

      STRUCTURAL STEEL                        |                             |                             | 

    0045 507.11               23750.000  LB   |       1.26000       29925.00|                             | 

      REINFORCING STEEL, LEVEL I              |                             |                             | 

    0050 514.10                  16.000  GAL  |      90.00000        1440.00|                             | 

      WATER REPELLENT, SILANE                 |                             |                             | 
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         PROJECT(S): PITTSFORD HPP ABRB(9)                                           CONTRACT ID   : 03G146 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 11008052            |(       )                    |(      ) 

                                              |ENGINEERS CONSTRUCTION, INC. |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0055 529.20                   1.000  EACH |  229607.00000      229607.00|                             | 

      PARTIAL REMOVAL OF STRUCTURE            |                             |                             | 

    0060 602.35                  12.000  CY   |    1200.00000       14400.00|                             | 

      REBUILT STONE MASONRY                   |                             |                             | 

    0065 613.12                  72.000  CY   |      95.00000        6840.00|                             | 

      STONE FILL, TYPE III                    |                             |                             | 

    0070 630.15                 200.000  HR   |      36.00000        7200.00|                             | 

      FLAGGERS                                |                             |                             | 

    0075 631.10                          LUMP |   20000.00000       20000.00|                             | 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0080 631.16                          LUMP |    1000.00000        1000.00|                             | 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0085 631.26                3000.000  DL   |       1.00000        3000.00|                             | 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0090 635.11                          LUMP |  616400.00000      616400.00|                             | 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0095 649.31                  72.000  SY   |       6.60000         475.20|                             | 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0100 649.515                100.000  SY   |      15.52000        1552.00|                             | 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0105 652.10                          LUMP |    3500.00000        3500.00|                             | 

      EPSC PLAN                               |                             |                             | 

    0110 652.20                  30.000  HR   |      92.00000        2760.00|                             | 

      MONITORING EPSC PLAN                    |                             |                             | 

    0115 652.30                   1.000  LU   |    5000.00000        5000.00|                             | 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0120 653.45                   2.000  EACH |     202.00000         404.00|                             | 

      FILTER BAG                              |                             |                             | 

    0125 653.60                 100.000  LF   |      32.70000        3270.00|                             | 

      EROSION LOG                             |                             |                             | 

    0130 675.50                   2.000  EACH |     400.00000         800.00|                             | 

      REMOVING SIGNS                          |                             |                             | 

    0135 675.60                   2.000  EACH |     400.00000         800.00|                             | 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0140 900.620                  2.000  EACH |   23252.00000       46504.00|                             | 

      SPECIAL PROVISION (BEARING DEVICE       |                             |                             | 

      ASSEMBLY, EXPANSION) (ABUTMENT 1)       |                             |                             | 

    0145 900.620                  2.000  EACH |   22850.00000       45700.00|                             | 

      SPECIAL PROVISION (BEARING DEVICE       |                             |                             | 

      ASSEMBLY, EXPANSION) (ABUTMENT 2)       |                             |                             | 
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         PROJECT(S): PITTSFORD HPP ABRB(9)                                           CONTRACT ID   : 03G146 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 11008052            |(       )                    |(      ) 

                                              |ENGINEERS CONSTRUCTION, INC. |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0150 900.620                  4.000  EACH |   22850.00000       91400.00|                             | 

      SPECIAL PROVISION (BEARING DEVICE       |                             |                             | 

      ASSEMBLY, FIXED)                        |                             |                             | 

    0155 900.620                150.000  EACH |      46.00000        6900.00|                             | 

      SPECIAL PROVISION (RIVET REPLACEMENT)   |                             |                             | 

    0160 900.640                142.000  LF   |    2289.00000      325038.00|                             | 

      SPECIAL PROVISION (DRILLED SHAFT IN     |                             |                             | 

      EARTH)(6.0 FT)                          |                             |                             | 

    0165 900.640                 15.000  LF   |    8620.00000      129300.00|                             | 

      SPECIAL PROVISION (DRILLED SHAFT IN     |                             |                             | 

      ROCK)(5.5 FT)                           |                             |                             | 

    0170 900.640                 20.000  LF   |    4012.00000       80240.00|                             | 

      SPECIAL PROVISION (DRILLED SHAFT        |                             |                             | 

      OBSTRUCTION DRILLING AND REMOVAL)       |                             |                             | 

    0175 900.645                         LUMP |  108000.00000      108000.00|                             | 

      SPECIAL PROVISION (CONTAINMENT AND      |                             |                             | 

      DISPOSAL OF LEAD PAINT CLEANING         |                             |                             | 

      RESIDUES)                               |                             |                             | 

    0180 900.645                         LUMP |   56000.00000       56000.00|                             | 

      SPECIAL PROVISION (MOBILIZATION OF      |                             |                             | 

      DRILLED SHAFT EQUIPMENT                 |                             |                             | 

    0185 900.645                         LUMP |   36000.00000       36000.00|                             | 

      SPECIAL PROVISION (QC/QA CLEANING AND   |                             |                             | 

      PAINTING STRUCTURAL COMPONENTS)         |                             |                             | 

    0190 900.645                         LUMP |  696382.00000      696382.00|                             | 

      SPECIAL PROVISION (TEMPORARY ACCESS     |                             |                             | 

      ROAD AND STAGING AREAS, BRIDGE)         |                             |                             | 

    0195 900.645                         LUMP |   55280.00000       55280.00|                             | 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      ALL-INCLUSIVE)                          |                             |                             | 

    0200 900.650                  1.000  LU   |   75000.00000       75000.00|                             | 

      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 

      RAILROAD TRAFFIC) (N.A.B.I.)            |                             |                             | 

         SECTION TOTALS                       |           $     3,462,908.20|           $                 |           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $     3,462,908.20|           $                 |           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     3,462,908.20|           $                 |           $ 

    ==================================================================================================================================== 


