VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/04/15
LETTING DATE : 12/04/15 11:00 A.M. CALL : 001 PAGE : 1
RESULTS OF BIDS
PROJECT(S): WESTON BF 013-2(13) CONTRACT ID  : 13B076
CALL ORDER 1 001
CONTRACT TIME : 07/15/16 COMPLETION DATE
CONTRACT DESCRIPTION : TOWN(S)  : WESTON
WESTON BF 013-2(13): LOCATED IN THE COUNTY OF WINDSOR, IN
THE TOWN OF WESTON, ON VT ROUTE 100; BRIDGE NO. 98 OVER THE COUNTY  WINDSOR
WEST RIVER; APPROXIMATELY 1.1 MILES SOUTH OF THE DISTRICT : DO2
INTERSECTION OF VT ROUTE 100 AND VT ROUTE 155.
WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES THE REMOVAL
AND REPLACEMENT OF BRIDGE NO. 98 ON THE EXISTING ALIGNMENT,
WITH ASSOCIATED ROADWAY AND CHANNEL WORK.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 11009274 THE BELDEN COMPANY, INC. $ 1,831,400.00 100.0000%
2 980311172601 W.M. SCHULTZ CONSTRUCTION, INC. $ 1,840,578.00 100.5011%
3 12007238010  T. BUCK CONSTRUCTION, INC. $ 1,894,490.00 103.4449%
4 980284489601  COLD RIVER BRIDGES, LLC $ 2,071,369.00 113.1030%
5 110909070710 J. P. SICARD, INC. $ 2,371,955.00 129.5159%
IC 1 ) 11009274 IC 2 ) 980311172601 3 ) 12007238010
| THE BELDEN COMPANY, INC. [W.M_ SCHULTZ CONSTRUCTION, 1 |T. BUCK CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
SECTION 0001  ROADWAY
| | |
0005 201.10 LUMP |  15000.00000 15000.00]  10000.00000 10000.00] 7500.00000 7500.00
CLEARING AND GRUBBING, INCLUDING I I |
INDIVIDUAL TREES AND STUMPS | | |
0010 203.15 1435.000 CY | 15.00000 21525.00] 15.00000 21525.00] 12.00000 17220.00
COMMON EXCAVATION | | |
0015 203.27 645.000 CY | 15.00000 9675.00] 00000 10320.00] 16.00000 10320.00
UNCLASSIFIED CHANNEL EXCAVATION | | |
0020 203.31 400.000 CY | 30.00000 12000.00] 40.00000 16000.00] 33.00000 13200.00
SAND BORROW | | |
0025 204.20 65.000 CY | 30.00000 1950.00] 20.00000 1300.00] 25.00000 1625_00
TRENCH EXCAVATION OF EARTH I I I
0030 204.22 1.000 cY | 75.00000 75.00] 75.00000 75.00] 75.00000 75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY | I I
(N.A.B.1.) | | |
0035 204.25 225.000 CY | 30.00000 6750.00] 25.00000 5625.00] 40.00000 9000.00
| | |

STRUCTURE EXCAVATION



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/04/15
LETTING DATE : 12/04/15 11:00 A.M. CALL : 001 PAGE : 2
RESULTS OF BIDS
PROJECT(S): WESTON BF 013-2(13) CONTRACT ID  : 13B076
IC 1 ) 11009274 IC 2 ) 980311172601 IC 3 ) 12007238010
|THE BELDEN COMPANY, INC. [W.M_ SCHULTZ CONSTRUCTION, 1 |T. BUCK CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
----------------------------------------- O E————————————
0040 204.30 150.000 CY | 50.00000 7500.00] 60.00000 9000.00] 70.00000 10500.00
GRANULAR BACKFILL FOR STRUCTURES I I I
0045 210.10 360.000 SY | 20.00000 7200.00] 15.00000 5400.00] 1400000 5040.00
COLD PLANING, BITUMINOUS PAVEMENT I I I
0050 301.35 1200.000 CY | 50.00000 60000.00] 50.00000 60000.00] 35.00000 42000.00
SUBBASE OF DENSE GRADED CRUSHED STONE | I I
0055 401.10 3.000 CY | 75.00000 225.00]| 100.00000 300.00] 500.00000 1500.00
AGGREGATE SURFACE COURSE I I I
0060 402.10 50.000 CY | 100.00000 5000.00] 55.00000 2750.00] 60.00000 3000.00
AGGREGATE SHOULDERS, IN PLACE I I I
0065 404.65 16.000 CWT | 120.00000 1920.00] 100.00000 1600.00] 100.00000 1600.00
EMULSIFIED ASPHALT | | |
0070 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | I I
1.) I I I
0075 505.155 225.000 LF | 60.00000 13500.00] 200.00000 45000.00] 150.00000 33750.00
STEEL PILING, HP 12 X 63 I I I
0080 514.10 13.000 GAL | 100.00000 1300.00] 60.00000 780.00] 75.00000 975.00
WATER REPELLENT, SILANE I | |
0085 516.10 70.000 LF | 175.00000 12250.00] 150.00000 10500.00] 150.00000 10500.00
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | I I
0090 520.10 245.000 SY | 80.00000 19600.00] 85.00000 20825.00] 70.00000 17150.00
MEMBRANE WATERPROOFING, SPRAY APPLIED | I |
0095 524.11 70.000 LF | 25.00000 1750.00] 22.00000 1540.00] 25.00000 1750.00
JOINT SEALER, HOT POURED | I I
0100 524.21 30.000 LF | 26.00000 780.00]| 2400000 720.00]| 35.00000 1050.00
JOINT SEALER, POLYURETHANE I I |
0105 525.335 134.000 LF | 200.00000 26800.00] 160.00000 21440.00] 160.00000 21440.00
BRIDGE RAILING, GALVANIZED 3 RAIL BOX | I I
BEAM | | |
0110 529.10 230.000 SY | 20.00000 4600.00] 8.00000 1840.00] 12.00000 2760.00
REMOVAL OF BRIDGE PAVEMENT | | |
0115 529.15 1.000 EACH | 130000.00000 130000.00|  85000.00000 85000.00]  75000.00000 75000.00
REMOVAL OF STRUCTURE (2020 SF - EST) | I I
0120 531.17 16.000 EACH | 400.00000 6400.00] 300.00000 4800.00] 200.00000 3200.00
BEARING DEVICE ASSEMBLY, STEEL I I I
REINFORCED ELASTOMERIC PAD I I I
0125 609.10 1.000 MGAL | 1000.00000 1000.00] 100.00000 100.00] 500.00000 500.00
DUST CONTROL WITH WATER | | |
0130 613.13 570.000 CY | 60.00000 34200.00] 55.00000 31350.00] 53.00000 30210.00
I | I

STONE FILL, TYPE 1V



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/04/15
LETTING DATE : 12/04/15 11:00 A.M. CALL : 001 PAGE : 3
RESULTS OF BIDS
PROJECT(S): WESTON BF 013-2(13) CONTRACT ID  : 13B076
IC 1 ) 11009274 IC 2 ) 980311172601 IC 3 ) 12007238010
|THE BELDEN COMPANY, INC. [W.M_ SCHULTZ CONSTRUCTION, I |T. BUCK CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O ——————————
0135 617.10 1.000 EACH | 250.00000 250.00] 200.00000 200.00] 250.00000 250.00
RELOCATE MAILBOX, SINGLE SUPPORT I I I
0140 621.30 209.000 LF | 40.00000 8360.00]| 35.00000 7315.00] 35.00000 7315.00
BOX BEAM GUARDRAIL I I I
0145 621.51 4.000 EACH | 4000.00000 16000.00] 3400.00000 13600.00] 3400.00000 13600.00
MANUFACTURED TERMINAL SECTION, TANGENT | I I
0150 621.725 4.000 EACH | 7412.00000 29648.00] 6300.00000 25200.00] 6500.00000 26000.00
GUARDRAIL APPROACH SECTION, GALVANIZED | I I
3 RAIL BOX BEAM I I I
0155 621.80 302.000 LF | 5.00000 1510.00] 6.00000 1812.00] 5.00000 1510.00
REMOVAL AND DISPOSAL OF GUARDRAIL | I |
0160 630.15 240.000 HR | 38.00000 9120.00] 35.00000 8400.00]| 30.00000 7200.00
FLAGGERS I I I
0165 631.10 LUMP |  20000.00000 20000.00]  15000.00000 15000.00] 7500.00000 7500.00
FIELD OFFICE, ENGINEERS | | |
0170 631.16 LUMP | 1000.00000 1000.00] 1500.00000 1500.00] 2500.00000 2500.00
TESTING EQUIPMENT, CONCRETE I I I
0175 631.17 LUMP | 1000.00000 1000.00] 500.00000 500.00] 500.00000 500.00
TESTING EQUIPMENT, BITUMINOUS | | |
0180 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.1.) I I I
0185 635.11 LUMP | 100000.00000 100000.00|  84000.00000 84000.00] 180221.00000 180221.00
MOBIL1ZAT ION/DEMOBILIZATION | I |
0190 641.10 LUMP |  50000.00000 50000.00]  30000.00000 30000.00]  30000.00000 30000.00
TRAFFIC CONTROL I I I
0195 641.15 5.000 EACH | 4000.00000 20000.00] 1300.00000 6500.00] 2700.00000 13500.00
PORTABLE CHANGEABLE MESSAGE SIGN | I |
0200 646.20 890.000 LF | 3.00000 2670.00] 1.00000 890.00] 0.50000 445 .00
4 INCH WHITE LINE I I I
0205 646.21 900.000 LF | 3.00000 2700.00] 1.00000 900.00]| 0.50000 450.00
4 INCH YELLOW LINE | I |
0210 649.31 350.000 SY | 5.00000 1750.00] 3.00000 1050.00] 4.00000 1400.00
GEOTEXTILE UNDER STONE FILL I I I
0215 649.51 480.000 SY | 5.00000 2400.00] 10.00000 4800.00]| 3.00000 1440.00
GEOTEXTILE FOR SILT FENCE I I I
0220 649.61 130.000 SY | 20.00000 2600.00] 30.00000 3900.00] 5.00000 650.00
GEOTEXTILE FOR FILTER CURTAIN I I I
0225 651.15 25.000 LB | 20.00000 500.00]| 18.00000 450.00] 15.00000 375.00
SEED | I |
0230 651.18 175.000 LB | 20.00000 3500.00] 8.00000 1400.00] 15.00000 2625_00
I | |

FERTILIZER



SPECIAL PROVISION (DECIDUOUS SHRUBS AND

VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/04/15
LETTING DATE : 12/04/15 11:00 A.M. CALL : 001 PAGE : 4
RESULTS OF BIDS
PROJECT(S): WESTON BF 013-2(13) CONTRACT ID  : 13B076
IC 1 ) 11009274 IC 2 ) 980311172601 IC 3 ) 12007238010
|THE BELDEN COMPANY, INC. [W.M_ SCHULTZ CONSTRUCTION, 1 |T. BUCK CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0235 651.20 1.000 TON | 1000.00000 1000.00] 1200.00000 1200.00] 750.00000 750.00
AGRICULTURAL LIMESTONE I I I
0240 651.25 1.000 TON | 1500.00000 1500.00] 1100.00000 1100.00] 750.00000 750.00
HAY MULCH I I I
0245 651.35 140.000 CY | 70.00000 9800.00] 60.00000 8400.00] 68.00000 9520.00
TOPSOIL I I I
0250 651.40 250.000 SY | 15.00000 3750.00] 15.00000 3750.00] 22.00000 5500.00
GRUBBING MATERIAL I I I
0255 652.10 LUMP | 4000.00000 4000.00] 4000.00000 4000.00] 2500.00000 2500.00
EPSC PLAN I I I
0260 652.20 20.000 HR | 50.00000 1000.00] 50.00000 1000.00] 55.00000 1100.00
MONITORING EPSC PLAN | | |
0265 652.30 1.000 LU | 2000.00000 2000.00] 2000.00000 2000.00] 2000.00000 2000.00
MAINTENANCE OF EPSC PLAN (N.A.B.1. I I I
0270 653.20 610.000 SY | 5.00000 3050.00] 3.00000 1830.00] 4.00000 2440.00
TEMPORARY EROSION MATTING | | |
0275 653.35 30.000 CY | 50.00000 1500.00] 60.00000 1800.00] 50.00000 1500.00
VEHICLE TRACKING PAD I I I
0280 653.50 250.000 LF | 5_.00000 1250.00] 4.00000 1000.00] 5_.00000 1250.00
BARRIER FENCE | | |
0285 653.55 1125.000 LF | 3.00000 3375.00] 1.00000 1125.00] 7.00000 7875.00
PROJECT DEMARCATION FENCE I I I
0290 675.20 10.000 SF | 50.00000 500.00]| 30.00000 300.00] 30.00000 300.00
TRAFFIC SIGNS, TYPE A | | |
0295 675.341 75.000 LF | 20.00000 1500.00] 11.00000 825.00] 11.00000 825.00
SQUARE TUBE SIGN POST AND ANCHOR | | |
0300 675.50 4.000 EACH | 200.00000 800.00] 50.00000 200.00] 150.00000 600.00
REMOVING SIGNS | | |
0305 675.60 1.000 EACH | 200.00000 200.00]| 21.00000 21.00] 250.00000 250.00
ERECTING SALVAGED SIGNS | | |
0310 690.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, FUEL (N.A.B.1.) | | |
0315 900.608 90.000 CY | 100.00000 9000.00] 50.00000 4500.00]| 75.00000 6750.00
SPECIAL PROVISION (AGGREGATE SURFACE | | |
COURSE, COLORED STONE) I I I
0320 900.615 72000.000 DL | 1.00000 72000.00] 1.00000 72000.00] 1.00000 72000.00
SPECIAL PROVISION I I I
(INCENTIVE/DISINCENTIVE) (N.A.B.1.) I I I
0325 900.620 3.000 EACH | 2500.00000 7500.00] 1000.00000 3000.00] 750.00000 2250.00
SPECIAL PROVISION (CPM SCHEDULE) I I |
0330 900.620 4.000 EACH | 1000.00000 4000.00] 450.00000 1800.00] 350.00000 1400.00
| | |
I I I

TREES)



PRECAST CONCRETE STRUCTURE (APPROACH
SLAB NO. 2)

0395 900.645 DD2
SPECIAL PROVISION (CONTRACTOR
FABRICATED PRECAST CONCRETE

LUMP

VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/04/15
LETTING DATE : 12/04/15 11:00 A.M. CALL : 001 PAGE : 5
RESULTS OF BIDS
PROJECT(S): WESTON BF 013-2(13) CONTRACT ID  : 13B076
IC 1 ) 11009274 IC 2 ) 980311172601 IC 3 ) 12007238010
|THE BELDEN COMPANY, INC. [W.M. SCHULTZ CONSTRUCTION, I |T. BUCK CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0335 900.640 197.000 LF | 639.00000 125883.00] 650.00000 128050.00] 550.00000 108350.00
SPECIAL PROVISION (PRE-EXCAVATION OF I I I
INTEGRAL ABUTMENT PILES, EARTH) | | |
0340 900.640 30.000 LF | 2060.00000 61800.00] 3000.00000 90000.00] 4000.00000 120000.00
SPECIAL PROVISION (PRE-EXCAVATION OF I I I
INTEGRAL ABUTMENT PILES, ROCK) I I I
0345 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MAT DENSITY PAY I I |
ADJUSTMENT) (N.A.B.1.) I I I
0350 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MIXTURE PAY | | |
ADJUSTMENT) (N.A.B.1.) | | |
0355 900.680 510.000 TON | 150.00000 76500.00] 140.00000 71400.00] 125.00000 63750.00
SPECIAL PROVISION (BITUMINOUS CONCRETE | I I
PAVEMENT, SMALL QUANTITY) I | |
0360 540.10 AAL LUMP | 104000.00000 104000.00| 105000.00000 105000.00| 150000.00000 150000.00
PRECAST CONCRETE STRUCTURE (ABUTMENT NO | I I
1) | | |
0365 900.645 AA2 LUMP | | |
SPECIAL PROVISION (CONTRACTOR | | |
FABRICATED PRECAST CONCRETE I I I
STRUCTURE) (ABUTMENT NO. 1) I I I
0370 540.10 BB1 LUMP | 104000.00000 104000.00| 105000.00000 105000.00| 150000.00000 150000.00
PRECAST CONCRETE STRUCTURE (ABUTMENT NO | | |
2) | | |
0375 900.645 BB2 LUMP | | |
SPECIAL PROVISION (CONTRACTOR I I |
FABRICATED PRECAST CONCRETE | | |
STRUCTURE) (ABUTMENT NO. 2) | I I
0380 540.10 cc1 LUMP |  50000.00000 50000.00]  70000.00000 70000.00]  50000.00000 50000.00
PRECAST CONCRETE STRUCTURE (APPROACH I I |
SLAB NO. 1) | | |
0385 900.645 ccz LUMP | I I
SPECIAL PROVISION (CONTRACTOR | | |
FABRICATED PRECAST CONCRETE | I I
STRUCTURE) (APPROACH SLAB NO. 1) I | |
0390 540.10 DD1 LUMP |  50000.00000 50000.00]  70000.00000 70000.00]  50000.00000 50000.00
| | |
| | |
I I I
I I I
| | |
I I I

STRUCTURE) (APPROACH SLAB NO. 2)



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/04/15
LETTING DATE : 12/04/15 11:00 A.M. CALL : 001 PAGE : 6
RESULTS OF BIDS

PROJECT(S): WESTON BF 013-2(13) CONTRACT 1D : 13B076

1 ) 11009274 I( 2 ) 980311172601
HE BELDEN COMPANY, INC. JW.M. SCHULTZ CONSTRUCTION, 1
I

=4~

( 3 ) 12007238010

T. BUCK CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0400 601.0215  EE1 58.000 LF
18" CAAP .060 (2-2/3 X 1/2)

0405 601.0416  EE2 58.000 LF
18" PCCSP .079 (2-2/3 X 1/2)

0410 601.0815  EE3 58.000 LF
18" RCP CLASS I11

0415 601.0915  EE4 58.000 LF
18" CPEP

0420 601.2815  EE5 58.000 LF
18" CPPP (SL)

SECTION TOTALS

SECTION 0002 BRIDGE (ALTERNATE A)

UNIT PRICE AMOUNT

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

60.00000 3480.00 60.00000 3480.00
57.00000 3306.0

$ 1,330,818.0 $ 1,436,490.00

 ———— —— —— — — — - —— ——

$ 1,380,400.00
+

0425 900.608 35.000 CY
SPECIAL PROVISION (HIGH PERFORMANCE
CONCRETE, RAPID SET) (FPQ)

0430 900.640 254.000 LF
SPECIAL PROVISION (PRESTRESSED CONCRETE
NEXT D BEAMS)(NEXT 28D)(FPQ)

SECTION TOTALS

SECTION 0003  BRIDGE (ALTERNATE B)

2000.00000 70000.00 2300.00000 80500.00 2200.00000 77000.00

| |
| |
| |
1500.00000 381000.00] 1690.00000 429260.00] 1500.00000 381000.00
| |
| |
I I

o ——————— —

0435 900.608 45.000 CY
SPECIAL PROVISION (HIGH PERFORMANCE
CONCRETE, RAPID SET) (FPQ)

0440 900.640 254.000 LF
SPECIAL PROVISION (PREFABRICATED BRIDGE
UNIT SUPERSTRUCTURE) (FPQ)

0445 900.645 LUMP
SPECIAL PROVISION (GALVANIZING
STRUCTURAL STEEL)

SECTION TOTALS

SECTION 0004  BRIDGE (ALTERNATE C)

2500.00000 112500.00 2400.00000 108000.00 2025.00000 91125.00

2500.00000 635000.00 1890.00000 480060.00 2230.00000 566420.00

50000.00000 50000.00 40000.00000 40000.00 36300.00000 36300.00

$ 628,060.00 $ 693,845.00

T —————— — ————

$ 797,500.00
+

0450 900.608 45.000 CY
SPECIAL PROVISION (HIGH PERFORMANCE
CONCRETE, RAPID SET) (FPQ)

0455 900.640 254.000 LF
SPECIAL PROVISION (PREFABRICATED BRIDGE
UNIT SUPERSTRUCTURE) (FPQ)

2500.00000 112500.00 2400.00000 108000.00 2025.00000 91125.00

2500.00000 635000.00 1890.00000 480060.00 2230.00000 566420.00



PROJECT(S): WESTON BF 013-2(13)

VERMONT AGENCY OF TRANSPORTATION
LETTING DATE : 12/04/15 11:00 A.M.

RESULTS OF BIDS

CONTRACT 1D

RUN DATE : 12/04/15
CALL : 001 PAGE : 7

: 13B076

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION

0460 900.645

QUANTITY

SPECIAL PROVISION (METALIZING

STRUCTURAL STEEL)
SECTION TOTALS

COMMON ITEMS TOTAL

ALTERNATE ITEM ZAl
CONTRACT TOTALS ZAl

ALTERNATE ITEM ZA2
CONTRACT TOTALS ZzZA2

ALTERNATE ITEM ZA3
CONTRACT TOTALS ZA3

CONTRACT TOTALS (LOW COST)

——— ————— — —— — | ——— — | ————

1 ) 11009274
HE BELDEN COMPAN

=4~

UNIT PRICE

50000.00000

»

IC 2 ) 980311172601 IC 3 ) 12007238010
Y, INC. [W.M. SCHULTZ CONSTRUCTION, I |T. BUCK CONSTRUCTION, INC.
| |
AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
____________________________ o
50000.00] 107000.00000 107000.00] 105000.00000 105000.00
| |
797,500.00]| $ 695,060.00]| $ 762,545.00
____________________________ o
1,380,400.00] $ 1,330,818.00] $ 1,436,490.00
| |
451,000.00]| $ 509,760.00]| $ 458,000.00
1,831,400.00]| $ 1,840,578.00]| $ 1,894,490.00
| |
797,500.00]| $ 628,060.00| $ 693,845.00
2,177,900.00]| $ 1,958,878.00| $ 2,130,335.00
| |
797,500.00]| $ 695,060.00| $ 762,545.00
2,177,900.00]| $ 2,025,878.00]| $ 2,199,035.00
| |
1,831,400.00]| $ 1,840,578.00]| $ 1,894,490.00

B B L HHe B




VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/04/15
LETTING DATE : 12/04/15 11:00 A.M. CALL : 001 PAGE : 8
RESULTS OF BIDS

PROJECT(S): WESTON BF 013-2(13) CONTRACT 1D : 13B076

IC 4 ) 980284489601 IC 5 ) 110909070710 1C )
ICOLD RIVER BRIDGES, LLC |J. P. SICARD, INC. |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
SECTION 0001  ROADWAY
I I I
0005 201.10 LUMP |  50000.00000 50000.00]  25000.00000 25000.00]
CLEARING AND GRUBBING, INCLUDING | | |
INDIVIDUAL TREES AND STUMPS | I I
0010 203.15 1435.000 CY | 20.00000 28700.00] 15.00000 21525.00]
COMMON EXCAVATION | | |
0015 203.27 645.000 CY | 15.00000 9675.00] 19.00000 12255.00]
UNCLASSIFIED CHANNEL EXCAVATION | | |
0020 203.31 400.000 CY | 55.00000 22000.00] 33.00000 13200.00]
SAND BORROW | | |
0025 204.20 65.000 CY | 35.00000 2275.00] 21.00000 1365.00]
TRENCH EXCAVATION OF EARTH | I |
0030 204.22 1.000 cY | 75.00000 75.00] 75.00000 75.00]
TRENCH EXCAVATION OF EARTH, EXPLORATORY | | |
(N.A.B.1.) I I I
0035 204.25 225.000 CY | 35.00000 7875.00] 27.00000 6075.00]
STRUCTURE EXCAVATION I I I
0040 204.30 150.000 CY | 55.00000 8250.00] 64 .00000 9600.00]
GRANULAR BACKFILL FOR STRUCTURES | | |
0045 210.10 360.000 SY | 25.00000 9000.00] 15.00000 5400.00]|
COLD PLANING, BITUMINOUS PAVEMENT I I I
0050 301.35 1200.000 CY | 55.00000 66000.00] 4200000 50400.00]
SUBBASE OF DENSE GRADED CRUSHED STONE | | |
0055 401.10 3.000 CY | 55.00000 165.00] 200.00000 600.00]|
AGGREGATE SURFACE COURSE | | |
0060 402.10 50.000 CY | 55.00000 2750.00] 81.00000 4050.00]|
AGGREGATE SHOULDERS, IN PLACE | | |
0065 404.65 16.000 CWT | 60.00000 960.00]| 105.00000 1680.00]
EMULSIFIED ASPHALT | | |
0070 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00]
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | | |
1.) | | |
0075 505.155 225.000 LF | 40.00000 9000.00] 52.00000 11700.00]
STEEL PILING, HP 12 X 63 | | I
0080 514.10 13.000 GAL | 100.00000 1300.00] 60.00000 780.00]
WATER REPELLENT, SILANE | | |
0085 516.10 70.000 LF | 150.00000 10500.00] 155.00000 10850.00]
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | | |
0090 520.10 245.000 SY | 85.00000 20825.00] 88.00000 21560.00]
I | I

MEMBRANE WATERPROOFING, SPRAY APPLIED



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/04/15
LETTING DATE : 12/04/15 11:00 A.M. CALL : 001 PAGE : 9
RESULTS OF BIDS
PROJECT(S): WESTON BF 013-2(13) CONTRACT ID  : 13B076
IC 4 ) 980284489601 IC 5 ) 110909070710 | )
|COLD RIVER BRIDGES, LLC [J. P. SICARD, I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0095 524.11 70.000 LF | 20.00000 1400.00] 23.00000 1610.00]
JOINT SEALER, HOT POURED I I I
0100 524.21 30.000 LF | 20.00000 600.00]| 83.00000 2490.00]
JOINT SEALER, POLYURETHANE I I I
0105 525.335 134.000 LF | 200.00000 26800.00] 166.00000 22244 00}
BRIDGE RAILING, GALVANIZED 3 RAIL BOX | I I
BEAM | | |
0110 529.10 230.000 SY | 1.00000 230.00] 24.00000 5520.00]
REMOVAL OF BRIDGE PAVEMENT I I I
0115 529.15 1.000 EACH | 200000.00000 200000.00] 258000.00000 258000.00|
REMOVAL OF STRUCTURE (2020 SF - EST) | | I
0120 531.17 16.000 EACH | 2000.00000 32000.00] 290.00000 4640.00|
BEARING DEVICE ASSEMBLY, STEEL I I I
REINFORCED ELASTOMERIC PAD I I I
0125 609.10 1.000 MGAL | 300.00000 300.00] 500.00000 500.00]|
DUST CONTROL WITH WATER | | |
0130 613.13 570.000 CY | 65.00000 37050.00] 4600000 26220.00]
STONE FILL, TYPE IV I I I
0135 617.10 1.000 EACH | 250.00000 250.00] 252.00000 252.00]
RELOCATE MAILBOX, SINGLE SUPPORT | | |
0140 621.30 209.000 LF | 50.00000 10450.00] 36.00000 7524.00]
BOX BEAM GUARDRAIL I I I
0145 621.51 4.000 EACH | 5000.00000 20000.00] 3520.00000 14080.00]
MANUFACTURED TERMINAL SECTION, TANGENT | | |
0150 621.725 4.000 EACH | 7500.00000 30000.00] 6615.00000 26460.00]
GUARDRAIL APPROACH SECTION, GALVANIZED | | |
3 RAIL BOX BEAM I I |
0155 621.80 302.000 LF | 5.00000 1510.00] 3.00000 906.00]|
REMOVAL AND DISPOSAL OF GUARDRAIL | I I
0160 630.15 240.000 HR | 40.00000 9600.00] 35.00000 8400.00]|
FLAGGERS I I |
0165 631.10 LUMP |  12000.00000 12000.00] 9000.00000 9000.00]
FIELD OFFICE, ENGINEERS I I I
0170 631.16 LUMP | 1000.00000 1000.00] 500.00000 500.00]|
TESTING EQUIPMENT, CONCRETE I I I
0175 631.17 LUMP | 1000.00000 1000.00] 500.00000 500.00]
TESTING EQUIPMENT, BITUMINOUS | | I
0180 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00]
FIELD OFFICE TELEPHONE (N.A.B.1.) | | |
0185 635.11 LUMP | 200000.00000 200000.00] 335000.00000 335000.00]
I | I

MOBILIZATION/DEMOBILIZATION



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/04/15
LETTING DATE : 12/04/15 11:00 A.M. CALL : 001 PAGE : 10
RESULTS OF BIDS
PROJECT(S): WESTON BF 013-2(13) CONTRACT ID  : 13B076
| 4 ) 980284489601 IC 5 ) 110909070710 | )
|COLD RIVER BRIDGES, LLC [J. P. SICARD, INC. I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0190 641.10 LUMP |  30000.00000 30000.00]  36190.00000 36190.00]
TRAFFIC CONTROL I I I
0195 641.15 5.000 EACH | 2000.00000 10000.00] 2070.00000 10350.00]
PORTABLE CHANGEABLE MESSAGE SIGN I I I
0200 646.20 890.000 LF | 1.00000 890.00] 1.00000 890.00]
4 INCH WHITE LINE I I I
0205 646.21 900.000 LF | 1.00000 900.00]| 1.00000 900.00]|
4 INCH YELLOW LINE I I I
0210 649.31 350.000 SY | 1.00000 350.00] 2.00000 700.00]
GEOTEXTILE UNDER STONE FILL I I I
0215 649.51 480.000 SY | 1.00000 480.00] 6.00000 2880.00]
GEOTEXTILE FOR SILT FENCE | | |
0220 649.61 130.000 SY | 10.00000 1300.00] 2.00000 260.00]
GEOTEXTILE FOR FILTER CURTAIN I I I
0225 651.15 25.000 LB | 25.00000 625.00]| 8.00000 200.00]
SEED | | |
0230 651.18 175.000 LB | 15.00000 2625.00] 8.00000 1400.00]
FERTILIZER I I I
0235 651.20 1.000 TON | 500.00000 500.00] 500.00000 500.00]|
AGRICULTURAL LIMESTONE | | |
0240 651.25 1.000 TON | 1000.00000 1000.00] 500.00000 500.00]
HAY MULCH I I I
0245 651.35 140.000 CY | 60.00000 8400.00] 49_00000 6860.00]
TOPSOIL | | |
0250 651.40 250.000 SY | 20.00000 5000.00] 9.00000 2250.00]
GRUBBING MATERIAL | | |
0255 652.10 LUMP | 3000.00000 3000.00] 3000.00000 3000.00]
EPSC PLAN | | |
0260 652.20 20.000 HR | 100.00000 2000.00] 15.00000 300.00]
MONITORING EPSC PLAN | | |
0265 652.30 1.000 LU | 2000.00000 2000.00] 2000.00000 2000.00]
MAINTENANCE OF EPSC PLAN (N.A.B.I. | | |
0270 653.20 610.000 SY | 3.00000 1830.00] 3.00000 1830.00]
TEMPORARY EROSION MATTING | | |
0275 653.35 30.000 CY | 55.00000 1650.00] 25.00000 750.00]
VEHICLE TRACKING PAD I I I
0280 653.50 250.000 LF | 10.00000 2500.00] 2.00000 500.00]
BARRIER FENCE I I I
0285 653.55 1125.000 LF | 1.00000 1125.00] 1.00000 1125.00]
PROJECT DEMARCATION FENCE I I I
0290 675.20 10.000 SF | 50.00000 500.00] 32.00000 320.00]
| | |

TRAFFIC SIGNS, TYPE A



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/04/15
LETTING DATE : 12/04/15 11:00 A.M. CALL : 001 PAGE : 11
RESULTS OF BIDS

SPECIAL PROVISION (CONTRACTOR
FABRICATED PRECAST CONCRETE
STRUCTURE) (ABUTMENT NO. 1)

PROJECT(S): WESTON BF 013-2(13) CONTRACT ID  : 13B076
IC 4 ) 980284489601 IC 5 ) 110909070710 1C )
|COLD RIVER BRIDGES, LLC |J. P. SICARD, INC. I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0295 675.341 75.000 LF | 20.00000 1500.00] 12.00000 900.00]
SQUARE TUBE SIGN POST AND ANCHOR I I I
0300 675.50 4.000 EACH | 25.00000 100.00] 12.00000 48.00]
REMOVING SIGNS I I I
0305 675.60 1.000 EACH | 100.00000 100.00] 21.00000 21.00]
ERECTING SALVAGED SIGNS I I I
0310 690.50 1.000 LU | 1.00000 1.00] 1.00000 1.00]
PRICE ADJUSTMENT, FUEL (N.A.B.1.) I I I
0315 900.608 90.000 CY | 75.00000 6750.00] 60.00000 5400.00]
SPECIAL PROVISION (AGGREGATE SURFACE I I I
COURSE, COLORED STONE) | | |
0320 900.615 72000.000 DL | 1.00000 72000.00] 1.00000 72000.00]
SPECIAL PROVISION I I I
(INCENTIVE/DISINCENTIVE) (N.A.B.1.) I I I
0325 900.620 3.000 EACH | 1000.00000 3000.00] 600.00000 1800.00]
SPECIAL PROVISION (CPM SCHEDULE) | | |
0330 900.620 4.000 EACH | 1000.00000 4000.00] 200.00000 800.00]
SPECIAL PROVISION (DECIDUOUS SHRUBS AND | I I
TREES) I | |
0335 900.640 197.000 LF | 300.00000 59100.00] 610.00000 120170.00]|
SPECIAL PROVISION (PRE-EXCAVATION OF I I I
INTEGRAL ABUTMENT PILES, EARTH) I I I
0340 900.640 30.000 LF | 1500.00000 45000.00] 4350.00000 130500.00]|
SPECIAL PROVISION (PRE-EXCAVATION OF | | |
INTEGRAL ABUTMENT PILES, ROCK) I | I
0345 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00]
SPECIAL PROVISION (MAT DENSITY PAY | I |
ADJUSTMENT) (N.A.B.1.) | | |
0350 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00]
SPECIAL PROVISION (MIXTURE PAY | | |
ADJUSTMENT) (N.A.B.1.) | I |
0355 900.680 510.000 TON | 175.00000 89250.00] 130.00000 66300.00]
SPECIAL PROVISION (BITUMINOUS CONCRETE | I I
PAVEMENT, SMALL QUANTITY) | I |
0360 540.10 AAL LUMP | | 205625.00000 20562500
PRECAST CONCRETE STRUCTURE (ABUTMENT NO | I I
1) I I I
0365 900.645 AA2 LUMP | 165000.00000 165000.00| I
| | |
I I I
I | |



PROJECT(S): WESTON BF 013-2(13)

VERMONT AGENCY OF TRANSPORTATION

LETTING DATE :
RESULTS OF BIDS

12/04/15 11:00 A.M.

CONTRACT 1D

: 13B076

RUN DATE :
001 PAGE :

CALL :

12/04/15
12

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0370 540.10 BB1 LUMP
PRECAST CONCRETE STRUCTURE (ABUTMENT NO
2)

0375 900.645 BB2
SPECIAL PROVISION (CONTRACTOR
FABRICATED PRECAST CONCRETE
STRUCTURE) (ABUTMENT NO. 2)

0380 540.10 ccl LUMP
PRECAST CONCRETE STRUCTURE (APPROACH
SLAB NO. 1)

0385 900.645 ccz
SPECIAL PROVISION (CONTRACTOR
FABRICATED PRECAST CONCRETE
STRUCTURE) (APPROACH SLAB NO. 1)

0390 540.10 DD1 LUMP
PRECAST CONCRETE STRUCTURE (APPROACH
SLAB NO. 2)

0395 900.645 DD2
SPECIAL PROVISION (CONTRACTOR
FABRICATED PRECAST CONCRETE
STRUCTURE) (APPROACH SLAB NO. 2)

0400 601.0215  EE1 58.000
18" CAAP .060 (2-2/3 X 1/2)

0405 601.0416  EE2 58.000
18" PCCSP .079 (2-2/3 X 1/2)

0410 601.0815  EE3 58.000
18" RCP CLASS 111
0415 601.0915  EE4

18" CPEP
0420 601.2815
18" CPPP (SL)
SECTION TOTALS

SECTION 0002 BRIDGE (ALTERNATE A)

LUMP

LUMP

LUMP

LF
LF
LF

58.000 LF

EE5 58.000 LF

0425 900.608 35.000 CY
SPECIAL PROVISION (HIGH PERFORMANCE
CONCRETE, RAPID SET) (FPQ)

0430 900.640 254.000 LF
SPECIAL PROVISION (PRESTRESSED CONCRETE
NEXT D BEAMS)(NEXT 28D)(FPQ)

SECTION TOTALS

SECTION 0003 BRIDGE (ALTERNATE B)

o ————— — ——

( 4 ) 980284489601
C

OLD RIVER BRIDGES, LLC

AMOUNT|

165000.00

60000.00000

60000.00

60000.00000 60000.00

75.00000 4350.00

$ 1,648,369.00]

|

42000.00]|
|

|
381000.00]

1200.00000

1500.00000

$ 423,000.00]

1C
1.
|

5 ) 110909070710

P. SICARD, INC.

UNIT PRICE

49590.00000

49590.00000

52.00000

2550.00000

1475.00000

49590.00

49590.00

|

89250.00]|
|

|
374650.00]

463,900.00]

AMOUNT

____________________________ A



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/04/15
LETTING DATE : 12/04/15 11:00 A.M. CALL : 001 PAGE : 13
RESULTS OF BIDS
PROJECT(S): WESTON BF 013-2(13) CONTRACT ID  : 13B076
| 4 ) 980284489601 IC 5 ) 110909070710 | )
|COLD RIVER BRIDGES, LLC |J. P. SICARD, INC. I
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0435 900.608 45.000 CY | 1000.00000 45000.00] 2550.00000 114750.00]
SPECIAL PROVISION (HIGH PERFORMANCE I I I
CONCRETE, RAPID SET) (FPQ) | | |
0440 900.640 254.000 LF | 1400.00000 355600.00]| 152400000 387096.00]
SPECIAL PROVISION (PREFABRICATED BRIDGE | I I
UNIT SUPERSTRUCTURE) (FPQ) I I I
0445 900.645 LUMP |  22400.00000 22400.00]  37950.00000 37950.00]
SPECIAL PROVISION (GALVANIZING I I I
STRUCTURAL STEEL) I I I
SECTION TOTALS | $ 423,000.00]| $ 539,796.00]| $
------------------------------------------ e
SECTION 0004 BRIDGE (ALTERNATE C)
| | |
0450 900.608 45.000 CY | 1200.00000 54000.00] 2550.00000 114750.00]
SPECIAL PROVISION (HIGH PERFORMANCE | | |
CONCRETE, RAPID SET) (FPQ) | | |
0455 900.640 254.000 LF | 1400.00000 355600.00] 2040.00000 518160.00]
SPECIAL PROVISION (PREFABRICATED BRIDGE | I I
UNIT SUPERSTRUCTURE) (FPQ) | | |
0460 900.645 LUMP |  72400.00000 72400.00] 108620.00000 108620.00]|
SPECIAL PROVISION (METALIZING I I I
STRUCTURAL STEEL) I I I
SECTION TOTALS | $ 482,000.00]| $ 741,530.00]| $
------------------------------------------ e
COMMON ITEMS TOTAL I $ 1,648,369.00] $ 1,908,055.00]| $
| | |
ALTERNATE ITEM ZAl | $ 423,000.00]| $ 463,900.00]| $
CONTRACT TOTALS ZAl | $ 2,071,369.00] $ 2,371,955.00] $ 0.00
| | |
ALTERNATE ITEM ZA2 | $ 423,000.00]| $ 539,796.00]| $
CONTRACT TOTALS ZA2 | $ 2,071,369.00] $ 2,447 ,851.00] $ 0.00
I I I
ALTERNATE ITEM ZA3 | $ 482,000.00]| $ 741,530.00]| $
CONTRACT TOTALS ZA3 | $ 2,130,369.00] $ 2,649,585.00] $ 0.00
I I I
CONTRACT TOTALS (LOW COST) | $ 2,071,369.00] $ 2,371,955.00] $




