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                                                           RESULTS OF BIDS 

 

         PROJECT(S): CASTLETON STP 2033(26)(RE-AD)                                   CONTRACT ID   : 12G488 

                                                                                     CALL ORDER    : 001 

                                                                                     CONTRACT TIME : 10/28/16  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : CASTLETON 

         CASTLETON STP 2033(26)(RE-ADVERTISED): RAIL-HIGHWAY CROSSING 

         AARDOT 248-947A ON THE CLARENDON AND PITTSFORD RAILROAD                         COUNTY    : RUTLAND 

         (CLP) MILEPOST 87.69 AND BLISSVILLE ROAD, APPROXIMATELY 0.12                    DISTRICT  : D03 

         MILES SOUTH OF THE VT-4A INTERSECTION. 

 

 

 

         RE-CONSTRUCTION OF AN EXISTING RAILROAD CROSSING, PAVEMENT 

         MARKINGS, SIGNS, LED LIGHTS, RELOCATED CANTILEVER WITH NEW 

         FLASHERS AND GATES, NEW NORTH CROSSING GATE WITH FLASHERS. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   120008610010   W.J. RIEGEL RAIL SOLUTIONS, LLC                                            $    722,726.23     100.0000% 

       2   110909070710   J. P. SICARD, INC.                                                         $    747,421.10     103.4169% 

       3   11008052       ENGINEERS CONSTRUCTION, INC.                                               $    869,661.40     120.3307% 

    ===================================================================================================================================== 

                                              |(   1  ) 120008610010        |(   2  ) 110909070710        |(   3  ) 11008052 

                                              |W.J. RIEGEL RAIL SOLUTIONS,  |J. P. SICARD, INC.           |ENGINEERS CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 203.28                 265.200  CY   |      38.80000       10289.76|      28.00000        7425.60|      35.00000        9282.00 

      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             | 

    0010 204.22                  30.000  CY   |      75.00000        2250.00|      75.00000        2250.00|      75.00000        2250.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0015 204.30                   2.000  CY   |     195.50000         391.00|     200.00000         400.00|      85.00000         170.00 

      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 

    0020 210.10                 167.000  SY   |      29.07000        4854.69|      25.00000        4175.00|      45.00000        7515.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0025 301.15                 161.600  CY   |      62.50000       10100.00|      35.00000        5656.00|      45.00000        7272.00 

      SUBBASE OF GRAVEL                       |                             |                             | 

    0030 404.65                   3.200  CWT  |     399.00000        1276.80|     105.00000         336.00|     100.00000         320.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0035 406.25                 280.000  TON  |     197.65000       55342.00|     147.00000       41160.00|     225.00000       63000.00 

      BITUMINOUS CONCRETE PAVEMENT            |                             |                             | 

    0040 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 
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         PROJECT(S): CASTLETON STP 2033(26)(RE-AD)                                   CONTRACT ID   : 12G488 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 120008610010        |(   2   ) 110909070710       |(   3  ) 11008052 

                                              |W.J. RIEGEL RAIL SOLUTIONS,  |J. P. SICARD, INC.           |ENGINEERS CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0045 507.11                 870.000  LB   |       4.65000        4045.50|       5.00000        4350.00|       3.00000        2610.00 

      REINFORCING STEEL, LEVEL I              |                             |                             | 

    0050 541.25                   6.000  CY   |    1279.00000        7674.00|    1200.00000        7200.00|     700.00000        4200.00 

      CONCRETE, CLASS B                       |                             |                             | 

    0055 604.42                   1.000  EACH |    1190.00000        1190.00|    1700.00000        1700.00|    1200.00000        1200.00 

      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             | 

    0060 621.20                  25.000  LF   |      93.00000        2325.00|      23.00000         575.00|      96.00000        2400.00 

      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 

    0065 621.60                   1.000  EACH |    1454.00000        1454.00|     850.00000         850.00|    1500.00000        1500.00 

      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 

    0070 621.735                  1.000  EACH |     189.00000         189.00|    2500.00000        2500.00|     192.00000         192.00 

      GUARDRAIL APPROACH SECTION, STEEL BEAM  |                             |                             | 

    0075 621.80                  43.000  LF   |       6.00000         258.00|       5.00000         215.00|       6.00000         258.00 

      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 

    0080 630.10                 136.000  HR   |      92.00000       12512.00|      95.00000       12920.00|      65.00000        8840.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0085 630.15                 184.000  HR   |      36.00000        6624.00|      35.00000        6440.00|      35.00000        6440.00 

      FLAGGERS                                |                             |                             | 

    0090 631.17                          LUMP |     588.00000         588.00|    1000.00000        1000.00|     750.00000         750.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0095 635.11                          LUMP |   50000.00000       50000.00|   75000.00000       75000.00|   85000.00000       85000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0100 646.20                  74.000  LF   |       1.20000          88.80|       1.00000          74.00|       1.15000          85.10 

      4 INCH WHITE LINE                       |                             |                             | 

    0105 646.21                1672.000  LF   |       3.15000        5266.80|       1.00000        1672.00|       1.15000        1922.80 

      4 INCH YELLOW LINE                      |                             |                             | 

    0110 646.32                   2.000  EACH |     347.00000         694.00|     315.00000         630.00|     350.00000         700.00 

      RAILROAD CROSSING SYMBOL                |                             |                             | 

    0115 646.480                 14.000  LF   |      23.25000         325.50|       6.00000          84.00|       7.00000          98.00 

      DURABLE 24 INCH STOP BAR                |                             |                             | 

    0120 646.85                 545.000  SF   |       4.75000        2588.75|       4.00000        2180.00|       5.00000        2725.00 

      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 

    0125 651.15                   7.000  LB   |      31.00000         217.00|      20.00000         140.00|      12.00000          84.00 

      SEED                                    |                             |                             | 

    0130 651.18                  58.000  LB   |       1.35000          78.30|      20.00000        1160.00|       5.00000         290.00 

      FERTILIZER                              |                             |                             | 

    0135 651.20                   0.230  TON  |    2881.00000         662.63|    1000.00000         230.00|     500.00000         115.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0140 651.25                   0.230  TON  |    1055.00000         242.65|    1000.00000         230.00|     750.00000         172.50 

      HAY MULCH                               |                             |                             | 

    0145 651.35                  34.000  CY   |      95.00000        3230.00|      60.00000        2040.00|      45.00000        1530.00 

      TOPSOIL                                 |                             |                             | 

 

 

 

 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 02/19/16 

                                                LETTING DATE : 02/19/16  11:00 A.M.                            CALL : 001  PAGE : 3 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): CASTLETON STP 2033(26)(RE-AD)                                   CONTRACT ID   : 12G488 

 

    ===================================================================================================================================== 

                                              |(   1  ) 120008610010        |(   2   ) 110909070710       |(   3  ) 11008052 

                                              |W.J. RIEGEL RAIL SOLUTIONS,  |J. P. SICARD, INC.           |ENGINEERS CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0150 652.10                          LUMP |    6395.00000        6395.00|    2000.00000        2000.00|    3500.00000        3500.00 

      EPSC PLAN                               |                             |                             | 

    0155 652.20                  40.000  HR   |      89.00000        3560.00|      15.00000         600.00|      65.00000        2600.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0160 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0165 653.55                1240.000  LF   |      14.00000       17360.00|       2.00000        2480.00|       5.50000        6820.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0170 653.60                 266.000  LF   |      40.00000       10640.00|       4.00000        1064.00|       5.00000        1330.00 

      EROSION LOG                             |                             |                             | 

    0175 675.20                  91.000  SF   |      16.00000        1456.00|      19.00000        1729.00|      17.00000        1547.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0180 675.341                 96.500  LF   |      13.00000        1254.50|      13.00000        1254.50|      14.00000        1351.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0185 675.50                   3.000  EACH |      14.00000          42.00|      11.00000          33.00|      15.00000          45.00 

      REMOVING SIGNS                          |                             |                             | 

    0190 676.10                   3.000  EACH |      98.85000         296.55|     105.00000         315.00|     102.00000         306.00 

      DELINEATOR WITH STEEL POST              |                             |                             | 

    0195 900.608                300.000  CY   |      80.00000       24000.00|      75.00000       22500.00|      50.00000       15000.00 

      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             | 

    0200 900.620                  5.000  EACH |    1745.00000        8725.00|     200.00000        1000.00|    2500.00000       12500.00 

      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 

    0205 900.620                 48.000  EACH |     308.00000       14784.00|     300.00000       14400.00|     380.00000       18240.00 

      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 

      REPLACEMENT OF CROSS TIES)              |                             |                             | 

    0210 900.645                         LUMP |   13954.00000       13954.00|   12000.00000       12000.00|   22500.00000       22500.00 

      SPECIAL PROVISION (FIELD OFFICE,        |                             |                             | 

      ENGINEERS)                              |                             |                             | 

    0215 900.645                         LUMP |  137500.00000      137500.00|  192000.00000      192000.00|  190000.00000      190000.00 

      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             | 

      CROSSING ACTIVE WARNING SYSTEM)(AARDOT  |                             |                             | 

      248-947A)                               |                             |                             | 

    0220 900.645                         LUMP |  172500.00000      172500.00|  236000.00000      236000.00|  300000.00000      300000.00 

      SPECIAL PROVISION (RECONSTRUCT          |                             |                             | 

      RAIL-HIGHWAY CROSSING)(AARDOT 248-947A) |                             |                             | 

    0225 900.645                         LUMP |   95500.00000       95500.00|   47452.00000       47452.00|   53000.00000       53000.00 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      RAIL-HIGHWAY CROSSING)                  |                             |                             | 

    0230 900.650                  1.000  LU   |   25000.00000       25000.00|   25000.00000       25000.00|   25000.00000       25000.00 

      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 

      RAILROAD TRAFFIC)(N.A.B.I)              |                             |                             | 

         SECTION TOTALS                       |           $       722,726.23|           $       747,421.10|           $       869,661.40 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $       722,726.23|           $       747,421.10|           $       869,661.40 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       722,726.23|           $       747,421.10|           $       869,661.40 

    ==================================================================================================================================== 


