

Vermont Agency of Transportation  
2 Year Averaged Price List - ENGLISH  
January 2015 - December 2016  
2011 Specifications

| Item Number | Item Description   | Units | Average Price | Contract Occur. |
|-------------|--|-------|---------------|-----------------|
| 201.10      | CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS | LS    | \$28,305.40   | 72              |
| 201.11      | CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS | ACRE  | \$19,927.54   | 3               |
| 201.15      | REMOVING MEDIUM TREES  | EACH  | \$453.08      | 2               |
| 201.16      | REMOVING LARGE TREES   | EACH  | \$3,500.00    | 1               |
| 201.20      | REMOVING MEDIUM STUMPS                                       | EACH  | \$165.91      | 2               |
| 201.21      | REMOVING LARGE STUMPS  | EACH  | \$660.92      | 1               |
| 201.30      | THINNING AND TRIMMING  | ACRE  | \$200.00      | 1               |
| 201.31      | THINNING AND TRIMMING FOR SIGNS                              | EACH  | \$140.61      | 15              |
| 203.15      | COMMON EXCAVATION  | CY    | \$9.52        | 89              |
| 203.16      | SOLID ROCK EXCAVATION  | CY    | \$32.73       | 38              |
| 203.17      | UNCLASSIFIED EXCAVATION                                      | CY    | \$19.41       | 13              |
| 203.25      | CHANNEL EXCAVATION OF EARTH                                  | CY    | \$15.00       | 1               |
| 203.26      | CHANNEL EXCAVATION OF ROCK                                   | CY    | \$140.00      | 1               |
| 203.27      | UNCLASSIFIED CHANNEL EXCAVATION                              | CY    | \$13.48       | 44              |
| 203.28      | EXCAVATION OF SURFACES AND PAVEMENTS                         | CY    | \$26.68       | 10              |
| 203.30      | EARTH BORROW   | CY    | \$11.96       | 28              |
| 203.31      | SAND BORROW  | CY    | \$26.93       | 27              |
| 203.32      | GRANULAR BORROW  | CY    | \$14.86       | 11              |
| 203.40      | SHOULDER BERM REMOVAL  | LF    | \$0.18        | 12              |
| 204.20      | TRENCH EXCAVATION OF EARTH                                   | CY    | \$15.35       | 49              |
| 204.21      | TRENCH EXCAVATION OF ROCK                                    | CY    | \$150.38      | 24              |
| 204.22      | TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)           | CY    | \$74.71       | 115             |
| 204.25      | STRUCTURE EXCAVATION   | CY    | \$23.41       | 48              |
| 204.30      | GRANULAR BACKFILL FOR STRUCTURES                             | CY    | \$43.35       | 66              |
| 205.20      | DRILLING AND BLASTING OF SOLID ROCK SUBGRADE                 | SY    | \$34.55       | 2               |
| 208.30      | COFFERDAM EXCAVATION, EARTH                                  | CY    | \$20.30       | 7               |
| 208.35      | COFFERDAM EXCAVATION, ROCK                                   | CY    | \$40.96       | 6               |
| 208.40      | COFFERDAM  | LS    | \$173,566.60  | 10              |
| 210.10      | COLD PLANING, BITUMINOUS PAVEMENT                            | SY    | \$2.03        | 78              |
| 213.10      | MILLED RUMBLE STRIPS   | LF    | \$0.29        | 12              |
| 301.15      | SUBBASE OF GRAVEL  | CY    | \$34.94       | 6               |
| 301.25      | SUBBASE OF CRUSHED GRAVEL, COARSE GRADED                     | CY    | \$41.10       | 8               |
| 301.26      | SUBBASE OF CRUSHED GRAVEL, FINE GRADED                       | CY    | \$35.52       | 15              |
| 301.28      | SUBBASE OF CRUSHED GRAVEL, FINE GRADED                       | TON   | \$13.29       | 19              |
| 301.35      | SUBBASE OF DENSE GRADED CRUSHED STONE                        | CY    | \$34.26       | 63              |
| 301.40      | SUBBASE, RAP   | TON   | \$50.00       | 1               |
| 310.20      | RECLAIMED STABILIZED BASE                                    | SY    | \$0.80        | 3               |

Vermont Agency of Transportation  
 2 Year Averaged Price List - ENGLISH  
 January 2015 - December 2016  
 2011 Specifications

| Item Number | Item Description  | Units | Average Price | Contract Occur. |
|-------------|---|-------|---------------|-----------------|
| 401.10      | AGGREGATE SURFACE COURSE                                | CY    | \$51.02       | 33              |
| 402.12      | AGGREGATE SHOULDERS                                     | TON   | \$22.14       | 25              |
| 402.13      | AGGREGATE SHOULDERS, RAP                                | TON   | \$18.37       | 15              |
| 404.65      | EMULSIFIED ASPHALT                                      | CWT   | \$21.21       | 59              |
| 406.25      | BITUMINOUS CONCRETE PAVEMENT                            | TON   | \$134.45      | 2               |
| 406.27      | MEDIUM DUTY BITUMINOUS CONCRETE PAVEMENT                | TON   | \$363.00      | 1               |
| 406.28      | AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)                     | LU    | \$1.00        | 1               |
| 406.29      | MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)                   | LU    | \$1.00        | 1               |
| 406.50      | PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)             | LU    | \$5.94        | 88              |
| 417.10      | BITUMINOUS CRACK SEALING                                | LB    | \$1.40        | 3               |
| 417.20      | BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD          | LB    | \$1.29        | 8               |
| 490.30      | SUPERPAVE BITUMINOUS CONCRETE PAVEMENT                  | TON   | \$77.01       | 33              |
| 490.31      | AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)                     | LU    | \$1.00        | 31              |
| 490.32      | MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)                   | LU    | \$1.00        | 24              |
| 490.33      | SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)             | LU    | \$1.00        | 14              |
| 490.34      | LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.) | LU    | \$1.00        | 12              |
| 501.33      | CONCRETE, HIGH PERFORMANCE CLASS A                      | CY    | \$901.25      | 22              |
| 501.34      | CONCRETE, HIGH PERFORMANCE CLASS B                      | CY    | \$666.52      | 27              |
| 501.35      | CONCRETE, HIGH PERFORMANCE CLASS SCC                    | CY    | \$1,310.00    | 1               |
| 502.10      | SHORING SUPERSTRUCTURE                                  | LS    | \$168,132.50  | 4               |
| 502.11      | SHORING SUPERSTRUCTURE BEARINGS                         | EACH  | \$3,800.00    | 1               |
| 504.10      | FURNISHING EQUIPMENT FOR DRIVING PILING                 | LS    | \$50,522.86   | 21              |
| 505.155     | STEEL PILING, HP 12 X 63                                | LF    | \$65.07       | 8               |
| 505.16      | STEEL PILING, HP 12 X 74                                | LF    | \$43.57       | 3               |
| 505.165     | STEEL PILING, HP 12 X 84                                | LF    | \$66.06       | 3               |
| 505.18      | STEEL PILING, HP 14 X 89                                | LF    | \$50.52       | 4               |
| 505.19      | STEEL PILING, HP 14 X 102                               | LF    | \$89.84       | 2               |
| 505.20      | STEEL PILING, HP 14 X 117                               | LF    | \$67.00       | 1               |
| 505.35      | PERMANENT STEEL SHEET PILING                            | SF    | \$42.70       | 2               |
| 505.36      | TEMPORARY STEEL SHEET PILING                            | SF    | \$166.00      | 1               |
| 505.45      | DYNAMIC PILE LOADING TEST                               | EACH  | \$4,742.90    | 19              |
| 506.50      | STRUCTURAL STEEL, ROLLED BEAM                           | LB    | \$2.52        | 3               |
| 506.55      | STRUCTURAL STEEL, PLATE GIRDER                          | LB    | \$2.29        | 5               |
| 506.56      | STRUCTURAL STEEL, CURVED PLATE GIRDER                   | LB    | \$1.80        | 5               |
| 506.60      | STRUCTURAL STEEL  | LB    | \$11.56       | 7               |
| 506.75      | STRUCTURAL STEEL  | LS    | \$63,200.00   | 5               |
| 507.11      | REINFORCING STEEL, LEVEL I                              | LB    | \$1.40        | 50              |

Vermont Agency of Transportation  
 2 Year Averaged Price List - ENGLISH  
 January 2015 - December 2016  
 2011 Specifications

| Item Number | Item Description   | Units | Average Price | Contract Occur. |
|-------------|--|-------|---------------|-----------------|
| 507.12      | REINFORCING STEEL, LEVEL II                                  | LB    | \$2.44        | 18              |
| 507.13      | REINFORCING STEEL, LEVEL III                                 | LB    | \$3.82        | 4               |
| 507.16      | DRILLING AND GROUTING DOWELS                                 | LF    | \$38.42       | 20              |
| 507.19      | MECHANICAL BAR CONNECTOR                                     | EACH  | \$25.61       | 3               |
| 508.15      | SHEAR CONNECTORS   | LS    | \$6,435.77    | 13              |
| 509.10      | LONGITUDINAL DECK GROOVING                                   | SY    | \$18.81       | 9               |
| 510.21      | PRESTRESSED CONCRETE BOX BEAMS                               | LF    | \$740.00      | 1               |
| 510.22      | PRESTRESSED CONCRETE VOIDED SLABS                            | LF    | \$569.11      | 1               |
| 510.24      | GROUTING SHEAR KEYS  | LF    | \$19.43       | 3               |
| 514.10      | WATER REPELLENT, SILANE                                      | GAL   | \$69.35       | 57              |
| 516.10      | BRIDGE EXPANSION JOINT, ASPHALTIC PLUG                       | LF    | \$131.22      | 53              |
| 516.11      | BRIDGE EXPANSION JOINT, VERMONT                              | LF    | \$553.78      | 2               |
| 519.20      | SHEET MEMBRANE WATERPROOFING, TORCH APPLIED                  | SY    | \$25.23       | 14              |
| 520.10      | MEMBRANE WATERPROOFING, SPRAY APPLIED                        | SY    | \$72.80       | 10              |
| 522.20      | STRUCTURAL LUMBER AND TIMBER, UNTREATED                      | MFBM  | \$9,527.69    | 4               |
| 522.25      | STRUCTURAL LUMBER AND TIMBER, TREATED                        | MFBM  | \$8,028.95    | 4               |
| 522.30      | NONSTRUCTURAL LUMBER, UNTREATED                              | MFBM  | \$7,082.49    | 4               |
| 522.40      | STRUCTURAL GLUED LAMINATED TIMBER                            | LS    | \$93,782.50   | 2               |
| 524.11      | JOINT SEALER, HOT Poured                                     | LF    | \$20.88       | 30              |
| 524.21      | JOINT SEALER, POLYURETHANE                                   | LF    | \$18.88       | 6               |
| 525.10      | REMOVAL OF EXISTING BRIDGE RAILING                           | LF    | \$4.28        | 5               |
| 525.33      | BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM                   | LF    | \$126.77      | 10              |
| 525.335     | BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM                   | LF    | \$188.12      | 8               |
| 525.34      | BRIDGE RAILING, GALVANIZED 4 RAIL BOX BEAM                   | LF    | \$175.00      | 1               |
| 525.44      | BRIDGE RAILING, GALVANIZED HDSB/FASCIA MOUNTED/STEEL TUBING  | LF    | \$203.13      | 4               |
| 525.45      | BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION | LF    | \$384.21      | 6               |
| 525.50      | BRIDGE RAILING REPAIR, TYPE I                                | LF    | \$21.23       | 2               |
| 525.55      | BRIDGE RAILING REPAIR, TYPE II                               | LF    | \$28.33       | 3               |
| 525.60      | BRIDGE RAILING REPAIR, TYPE III                              | LF    | \$45.00       | 2               |
| 527.10      | MAINTENANCE OF STRUCTURES AND APPROACHES                     | LS    | \$11,320.00   | 5               |
| 528.10      | ONE-WAY TEMPORARY BRIDGE                                     | LS    | \$300,000.00  | 2               |
| 528.11      | TWO-WAY TEMPORARY BRIDGE                                     | LS    | \$160,000.00  | 4               |
| 529.10      | REMOVAL OF BRIDGE PAVEMENT                                   | SY    | \$13.34       | 4               |
| 529.15      | REMOVAL OF STRUCTURE   | EACH  | \$98,706.99   | 32              |
| 529.20      | PARTIAL REMOVAL OF STRUCTURE                                 | EACH  | \$133,525.00  | 15              |
| 529.25      | REMOVAL OF CONCRETE OR MASONRY                               | CY    | \$562.50      | 6               |
| 531.16      | BEARING DEVICE ASSEMBLY, PLAIN ELASTOMERIC PAD               | EACH  | \$190.00      | 1               |

Vermont Agency of Transportation  
 2 Year Averaged Price List - ENGLISH  
 January 2015 - December 2016  
 2011 Specifications

| Item Number | Item Description   | Units | Average Price | Contract Occur. |
|-------------|--|-------|---------------|-----------------|
| 531.17      | BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD    | EACH  | \$850.09      | 16              |
| 531.18      | BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES | EACH  | \$2,734.00    | 2               |
| 540.10      | PRECAST CONCRETE STRUCTURE                                   | LS    | \$341,394.34  | 31              |
| 541.22      | CONCRETE, CLASS A  | CY    | \$1,356.52    | 2               |
| 541.25      | CONCRETE, CLASS B  | CY    | \$904.76      | 13              |
| 541.30      | CONCRETE, CLASS C  | CY    | \$277.20      | 10              |
| 541.45      | CONTROLLED DENSITY (FLOWABLE) FILL                           | CY    | \$262.11      | 7               |
| 580.10      | REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS I           | SY    | \$103.63      | 3               |
| 580.11      | REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II          | SY    | \$140.97      | 3               |
| 580.12      | REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS III         | CY    | \$628.85      | 3               |
| 580.13      | REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I             | SY    | \$666.67      | 5               |
| 580.14      | REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II            | SY    | \$657.75      | 8               |
| 580.15      | REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III           | CY    | \$610.00      | 2               |
| 580.16      | SURFACE PREPARATION FOR MEMBRANE                             | SF    | \$0.24        | 3               |
| 580.20      | RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE | CF    | \$115.25      | 23              |
| 580.21      | POLYMER CONCRETE REPAIR MATERIAL                             | CY    | \$15,500.00   | 1               |
| 601.0005    | 12" CSP .064 (2-2/3 X 1/2)                                   | LF    | \$67.93       | 5               |
| 601.0010    | 15" CSP .064 (2-2/3 X 1/2)                                   | LF    | \$65.00       | 1               |
| 601.0011    | 15" CSP .079 (2-2/3 X 1/2)                                   | LF    | \$300.00      | 1               |
| 601.0015    | 18" CSP .064 (2-2/3 X 1/2)                                   | LF    | \$74.18       | 3               |
| 601.0025    | 24" CSP .064 (2-2/3 X 1/2)                                   | LF    | \$123.00      | 2               |
| 601.0036    | 30" CSP .079 (2-2/3 X 1/2)                                   | LF    | \$105.00      | 1               |
| 601.0046    | 36" CSP .079 (2-2/3 X 1/2)                                   | LF    | \$284.89      | 2               |
| 601.0405    | 12" PCCSP .064 (2-2/3 X 1/2)                                 | LF    | \$87.45       | 1               |
| 601.0410    | 15" PCCSP .064 (2-2/3 X 1/2)                                 | LF    | \$135.00      | 1               |
| 601.0415    | 18" PCCSP .064 (2-2/3 X 1/2)                                 | LF    | \$113.05      | 4               |
| 601.0425    | 24" PCCSP .064 (2-2/3 X 1/2)                                 | LF    | \$123.48      | 3               |
| 601.0436    | 30" PCCSP .079 (2-2/3 X 1/2)                                 | LF    | \$65.00       | 1               |
| 601.0452    | 42" PCCSP .109 (2-2/3 X 1/2)                                 | LF    | \$120.00      | 1               |
| 601.0457    | 48" PCCSP .109 (2-2/3 X 1/2)                                 | LF    | \$178.00      | 1               |
| 601.0526    | 54" PCCSP .079 (3 X 1)                                       | LF    | \$85.85       | 1               |
| 601.0542    | 72" PCCSP .109 (3 X 1)                                       | LF    | \$300.00      | 1               |
| 601.0615    | 18" PCCSP(PI) .064 (2-2/3 X 1/2)                             | LF    | \$300.00      | 1               |
| 601.0657    | 48" PCCSP(PI) .109 (2-2/3 X 1/2)                             | LF    | \$260.00      | 1               |
| 601.0811    | 15" RCP CLASS IV   | LF    | \$273.33      | 2               |
| 601.0815    | 18" RCP CLASS III  | LF    | \$117.25      | 5               |
| 601.0816    | 18" RCP CLASS IV   | LF    | \$53.88       | 2               |

Vermont Agency of Transportation  
 2 Year Averaged Price List - ENGLISH  
 January 2015 - December 2016  
 2011 Specifications

| Item Number | Item Description   | Units | Average Price | Contract Occur. |
|-------------|--|-------|---------------|-----------------|
| 601.0817    | 18" RCP CLASS V  | LF    | \$144.14      | 2               |
| 601.0825    | 24" RCP CLASS III  | LF    | \$325.00      | 1               |
| 601.0827    | 24" RCP CLASS V  | LF    | \$91.00       | 1               |
| 601.0866    | 60" RCP CLASS IV   | LF    | \$256.47      | 1               |
| 601.0905    | 12" CPEP   | LF    | \$20.00       | 1               |
| 601.0910    | 15" CPEP   | LF    | \$280.00      | 1               |
| 601.0915    | 18" CPEP   | LF    | \$78.07       | 8               |
| 601.0920    | 24" CPEP   | LF    | \$97.06       | 2               |
| 601.2605    | 12" CPEP(SL)   | LF    | \$40.06       | 4               |
| 601.2610    | 15" CPEP(SL)   | LF    | \$63.71       | 6               |
| 601.2615    | 18" CPEP(SL)   | LF    | \$48.20       | 19              |
| 601.2620    | 24" CPEP(SL)   | LF    | \$69.85       | 13              |
| 601.2625    | 30" CPEP(SL)   | LF    | \$78.66       | 5               |
| 601.2630    | 36" CPEP(SL)   | LF    | \$64.83       | 3               |
| 601.2635    | 42" CPEP(SL)   | LF    | \$113.30      | 1               |
| 601.2640    | 48" CPEP(SL)   | LF    | \$69.31       | 1               |
| 601.2650    | 60" CPEP(SL)   | LF    | \$111.08      | 1               |
| 601.2815    | 18" CPPP(SL)   | LF    | \$45.00       | 1               |
| 601.3457    | 57 IN. X 38 IN. PCCSPA .109 (2-2/3X1/2)                      | LF    | \$160.00      | 1               |
| 601.5456    | 42" PCCSP ELBOW .109 (2-2/3 X 1/2)                           | EACH  | \$1,000.00    | 1               |
| 601.6015    | 18" CSPES .064 (2-2/3 X 1/2)                                 | EACH  | \$451.35      | 2               |
| 601.6815    | 18" RCPES CLASS III  | EACH  | \$1,047.01    | 2               |
| 601.7005    | 12" CPEPES   | EACH  | \$490.66      | 1               |
| 601.7010    | 15" CPEPES   | EACH  | \$297.86      | 3               |
| 601.7015    | 18" CPEPES   | EACH  | \$302.50      | 4               |
| 601.7020    | 24" CPEPES   | EACH  | \$444.14      | 2               |
| 601.99      | RE-LAYING PIPE CULVERTS                                      | LF    | \$48.19       | 2               |
| 601.995     | CLEANING CULV. PIPE, IN-PLACE [0 TO 24 IN., INCL.]           | LF    | \$23.15       | 7               |
| 601.996     | CLEANING CULV. PIPE, IN-PLACE [GREATER THAN 24 IN.]          | LF    | \$32.99       | 7               |
| 602.20      | DRY MASONRY  | CY    | \$1,072.80    | 2               |
| 602.35      | REBUILT STONE MASONRY  | CY    | \$751.91      | 7               |
| 602.40      | REPAIRING STONE MASONRY                                      | SY    | \$412.49      | 4               |
| 604.18      | PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE  | EACH  | \$3,937.68    | 18              |
| 604.20      | PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE | EACH  | \$3,865.49    | 7               |
| 604.21      | PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER     | EACH  | \$24,177.91   | 3               |
| 604.22      | SANITARY SEWER MANHOLE                                       | EACH  | \$4,000.00    | 1               |
| 604.40      | CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES | EACH  | \$775.73      | 9               |

Vermont Agency of Transportation  
2 Year Averaged Price List - ENGLISH  
January 2015 - December 2016  
2011 Specifications

| Item Number | Item Description   | Units | Average Price | Contract Occur. |
|-------------|--|-------|---------------|-----------------|
| 604.412     | REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I   | EACH  | \$1,220.56    | 18              |
| 604.415     | REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II  | EACH  | \$1,255.74    | 13              |
| 604.418     | REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III | EACH  | \$1,239.45    | 7               |
| 604.42      | CHANGING ELEVATION OF SEWER MANHOLES                     | EACH  | \$848.21      | 18              |
| 604.47      | CAST IRON GRATE WITH FRAME, TYPE D                       | EACH  | \$750.00      | 1               |
| 604.55      | CAST IRON COVER WITH FRAME                               | EACH  | \$650.00      | 1               |
| 604.56      | CAST IRON COVER WITH FRAME, SEWER                        | EACH  | \$725.00      | 1               |
| 605.10      | 6 INCH UNDERDRAIN PIPE                                   | LF    | \$24.32       | 16              |
| 605.11      | 8 INCH UNDERDRAIN PIPE                                   | LF    | \$29.15       | 4               |
| 605.20      | 6 INCH UNDERDRAIN CARRIER PIPE                           | LF    | \$27.48       | 9               |
| 605.21      | 8 INCH UNDERDRAIN CARRIER PIPE                           | LF    | \$27.78       | 3               |
| 605.95      | UNDERDRAIN FLUSHING BASIN                                | EACH  | \$331.53      | 8               |
| 607.10      | ROADWAY PATROL MAINTENANCE                               | HR    | \$1.87        | 1               |
| 608.10      | BULLDOZER RENTAL, TYPE I                                 | HR    | \$76.35       | 2               |
| 608.15      | POWER GRADER RENTAL                                      | HR    | \$64.56       | 22              |
| 608.25      | ALL PURPOSE EXCAVATOR RENTAL, TYPE I                     | HR    | \$87.46       | 37              |
| 608.26      | ALL PURPOSE EXCAVATOR RENTAL, TYPE II                    | HR    | \$194.23      | 4               |
| 608.30      | POWER BROOM RENTAL, TYPE I                               | HR    | \$32.24       | 32              |
| 608.31      | POWER BROOM RENTAL, TYPE II                              | HR    | \$57.24       | 24              |
| 608.37      | TRUCK RENTAL   | HR    | \$69.89       | 38              |
| 608.40      | LOADER RENTAL, TYPE I                                    | HR    | \$57.99       | 22              |
| 608.45      | TRUCK-MOUNTED ATTENUATOR                                 | HR    | \$9.69        | 8               |
| 608.50      | TRUCK-MOUNTED ATTENUATOR, AWW/PV                         | HR    | \$12.13       | 10              |
| 609.10      | DUST CONTROL WITH WATER                                  | MGAL  | \$22.91       | 35              |
| 609.15      | DUST AND ICE CONTROL WITH CALCIUM CHLORIDE               | TON   | \$762.79      | 15              |
| 613.10      | STONE FILL, TYPE I                                       | CY    | \$45.69       | 41              |
| 613.11      | STONE FILL, TYPE II                                      | CY    | \$44.79       | 44              |
| 613.12      | STONE FILL, TYPE III                                     | CY    | \$47.26       | 22              |
| 613.13      | STONE FILL, TYPE IV                                      | CY    | \$45.74       | 27              |
| 613.15      | RIPRAP, HEAVY TYPE                                       | CY    | \$51.55       | 1               |
| 616.20      | GRANITE SLOPE EDGING                                     | LF    | \$34.89       | 2               |
| 616.21      | VERTICAL GRANITE CURB                                    | LF    | \$44.35       | 13              |
| 616.225     | REPOINTING GRANITE BRIDGE CURB                           | GAL   | \$66.76       | 2               |
| 616.25      | PRECAST REINFORCED CONCRETE CURB, TYPE A                 | LF    | \$50.00       | 1               |
| 616.26      | PRECAST REINFORCED CONCRETE CURB, TYPE B                 | LF    | \$32.90       | 2               |
| 616.28      | CAST-IN-PLACE CONCRETE CURB, TYPE B                      | LF    | \$40.80       | 19              |
| 616.305     | BITUMINOUS CONCRETE CURB, TYPE A                         | LF    | \$15.50       | 1               |

Vermont Agency of Transportation  
2 Year Averaged Price List - ENGLISH  
January 2015 - December 2016  
2011 Specifications

| Item Number | Item Description  | Units | Average Price | Contract Occur. |
|-------------|---|-------|---------------|-----------------|
| 616.35      | TREATED TIMBER CURB                                       | LF    | \$9.36        | 6               |
| 616.40      | REMOVING AND RESETTING CURB                               | LF    | \$28.51       | 5               |
| 616.41      | REMOVAL OF EXISTING CURB                                  | LF    | \$9.34        | 12              |
| 616.47      | BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS           | TON   | \$215.55      | 8               |
| 617.10      | RELOCATE MAILBOX, SINGLE SUPPORT                          | EACH  | \$167.32      | 21              |
| 617.12      | RELOCATE MAILBOX, MULTIPLE SUPPORT                        | EACH  | \$244.98      | 7               |
| 618.10      | PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH                 | SY    | \$82.86       | 15              |
| 618.11      | PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH                 | SY    | \$120.91      | 2               |
| 618.15      | BITUMINOUS CONCRETE SIDEWALK                              | TON   | \$172.50      | 2               |
| 618.30      | DETECTABLE WARNING SURFACE                                | SF    | \$50.03       | 15              |
| 619.15      | WOOD MARKER POSTS   | EACH  | \$108.67      | 2               |
| 619.16      | STEEL MARKER POSTS  | EACH  | \$43.94       | 5               |
| 619.17      | YIELDING MARKER POSTS                                     | EACH  | \$38.06       | 31              |
| 619.20      | REMOVING AND RESETTING PROPERTY MARKERS                   | EACH  | \$283.33      | 2               |
| 620.11      | CHAIN-LINK FENCE, 4 FEET                                  | LF    | \$31.98       | 2               |
| 620.12      | CHAIN-LINK FENCE, 6 FEET                                  | LF    | \$34.76       | 2               |
| 620.16      | GATE FOR CHAIN-LINK FENCE, 6 FEET                         | LF    | \$131.00      | 1               |
| 620.20      | BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 4 FEET             | EACH  | \$365.00      | 1               |
| 620.21      | BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 6 FEET             | EACH  | \$396.00      | 1               |
| 620.25      | WOVEN WIRE FENCE WITH STEEL POSTS                         | LF    | \$8.58        | 2               |
| 620.26      | WOVEN WIRE FENCE WITH WOOD POSTS                          | LF    | \$11.99       | 2               |
| 620.40      | STEEL BRACE FOR WOVEN WIRE FENCE                          | EACH  | \$265.00      | 2               |
| 620.50      | REMOVING AND RESETTING FENCE                              | LF    | \$10.61       | 9               |
| 620.55      | REMOVAL OF EXISTING FENCE                                 | LF    | \$5.63        | 9               |
| 620.75      | SNOW BARRIER  | LF    | \$53.30       | 2               |
| 621.15      | PLANK RAIL  | LF    | \$81.00       | 1               |
| 621.18      | STEEL BACKED TIMBER GUARDRAIL                             | LF    | \$129.19      | 2               |
| 621.20      | STEEL BEAM GUARDRAIL, GALVANIZED                          | LF    | \$16.31       | 44              |
| 621.205     | STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS           | LF    | \$18.13       | 12              |
| 621.206     | STEEL BEAM GUARDRAIL, GALVANIZED/NESTED                   | LF    | \$23.11       | 10              |
| 621.207     | STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS    | LF    | \$24.49       | 5               |
| 621.21      | HD STEEL BEAM GUARDRAIL, GALVANIZED                       | LF    | \$23.05       | 12              |
| 621.215     | HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS        | LF    | \$22.83       | 4               |
| 621.216     | HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED                | LF    | \$27.00       | 1               |
| 621.217     | HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS | LF    | \$26.23       | 1               |
| 621.219     | STEEL BEAM GUARDRAIL OFFSET BLOCK                         | EACH  | \$50.00       | 1               |
| 621.30      | BOX BEAM GUARDRAIL  | LF    | \$43.33       | 14              |

Vermont Agency of Transportation  
2 Year Averaged Price List - ENGLISH  
January 2015 - December 2016  
2011 Specifications

| Item Number | Item Description  | Units | Average Price | Contract Occur. |
|-------------|---|-------|---------------|-----------------|
| 621.50      | MANUFACTURED TERMINAL SECTION, FLARED                       | EACH  | \$1,867.74    | 16              |
| 621.51      | MANUFACTURED TERMINAL SECTION, TANGENT                      | EACH  | \$3,162.13    | 16              |
| 621.53      | TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL                 | EACH  | \$400.00      | 4               |
| 621.56      | ENERGY ABSORPTION ATTENUATOR                                | EACH  | \$1,252.10    | 8               |
| 621.57      | ENERGY ABSORPTION ATTENUATOR, SAND-FILLED PLASTIC BARREL    | EACH  | \$1,000.00    | 1               |
| 621.60      | ANCHOR FOR STEEL BEAM RAIL                                  | EACH  | \$755.25      | 41              |
| 621.72      | GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM      | EACH  | \$5,884.83    | 13              |
| 621.725     | GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM      | EACH  | \$6,823.50    | 8               |
| 621.73      | GUARDRAIL APPROACH SECTION, GALVANIZED 4 RAIL BOX BEAM      | EACH  | \$6,000.00    | 1               |
| 621.735     | GUARDRAIL APPROACH SECTION, STEEL BEAM                      | EACH  | \$189.00      | 1               |
| 621.737     | GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM              | EACH  | \$1,177.86    | 7               |
| 621.738     | GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM W/ 8FT POSTS | EACH  | \$1,175.00    | 1               |
| 621.746     | GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-2 | EACH  | \$1,425.00    | 1               |
| 621.747     | GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-3 | EACH  | \$2,832.00    | 1               |
| 621.748     | GUARDRAIL APPROACH SECTION, CONC COMB BRIDGE RAILING TL-3   | EACH  | \$1,862.50    | 2               |
| 621.75      | REMOVE AND RESET GUARDRAIL                                  | LF    | \$6.61        | 23              |
| 621.76      | REPLACE GUARDRAIL POST ASSEMBLY                             | EACH  | \$54.25       | 8               |
| 621.77      | REPLACE GUARDRAIL BEAM UNIT                                 | EACH  | \$128.92      | 10              |
| 621.79      | ADJUST HEIGHT OF GUARDRAIL                                  | LF    | \$4.87        | 7               |
| 621.80      | REMOVAL AND DISPOSAL OF GUARDRAIL                           | LF    | \$1.25        | 65              |
| 621.81      | REMOVAL AND DISPOSAL OF GUIDE POSTS                         | EACH  | \$5.88        | 2               |
| 621.85      | GUIDE POSTS   | EACH  | \$52.00       | 2               |
| 621.90      | TEMPORARY TRAFFIC BARRIER                                   | LF    | \$11.03       | 23              |
| 621.95      | REMOVE AND RESET TEMPORARY TRAFFIC BARRIER                  | LF    | \$6.66        | 6               |
| 622.10      | INSULATION BOARD  | MFBM  | \$590.00      | 1               |
| 625.10      | SLEEVES FOR UTILITIES                                       | LF    | \$26.00       | 1               |
| 628.35      | PVC SEWER PIPE  | LF    | \$50.00       | 1               |
| 628.42      | TRANSFER TO NEW SYSTEM, SANITARY SEWER                      | LS    | \$7,000.00    | 2               |
| 629.20      | ADJUST ELEVATION OF VALVE BOX                               | EACH  | \$175.37      | 14              |
| 629.23      | SEAMLESS COPPER WATER TUBE                                  | LF    | \$31.15       | 2               |
| 629.24      | DUCTILE IRON PIPE, CEMENT-LINED                             | LF    | \$120.28      | 3               |
| 629.25      | EXTENSION SERVICE BOX AND CURB STOP                         | EACH  | \$726.79      | 2               |
| 629.27      | GATE VALVE WITH VALVE BOX                                   | EACH  | \$3,000.00    | 1               |
| 629.29      | RELOCATE HYDRANT  | EACH  | \$2,900.00    | 2               |
| 629.42      | TRANSFER TO NEW SYSTEM, WATER SYSTEM                        | LS    | \$16,125.00   | 4               |
| 629.54      | CRUSHED STONE BEDDING                                       | TON   | \$38.13       | 6               |
| 630.10      | UNIFORMED TRAFFIC OFFICERS                                  | HR    | \$54.00       | 103             |

Vermont Agency of Transportation  
 2 Year Averaged Price List - ENGLISH  
 January 2015 - December 2016  
 2011 Specifications

| Item Number | Item Description                                     | Units | Average Price | Contract Occur. |
|-------------|--|-------|---------------|-----------------|
| 630.15      | FLAGGERS   | HR    | \$23.68       | 110             |
| 630.20      | FLAGGERS, RAILROAD                                   | HR    | \$100.00      | 3               |
| 631.10      | FIELD OFFICE, ENGINEERS                              | LS    | \$17,797.63   | 89              |
| 631.11      | FIELD OFFICE, SOILS AND MATERIALS                    | LS    | \$28,146.62   | 3               |
| 631.16      | TESTING EQUIPMENT, CONCRETE                          | LS    | \$1,030.19    | 66              |
| 631.17      | TESTING EQUIPMENT, BITUMINOUS                        | LS    | \$707.09      | 78              |
| 631.18      | TESTING EQUIPMENT, PROTECTIVE COATINGS               | LS    | \$3,250.00    | 4               |
| 631.26      | FIELD OFFICE TELEPHONE (N.A.B.I.)                    | DL    | \$1.01        | 90              |
| 634.10      | EMPLOYEE TRAINEESHIP                                 | HR    | \$15.11       | 29              |
| 635.11      | MOBILIZATION/DEMOBILIZATION                          | LS    | \$171,401.81  | 131             |
| 641.10      | TRAFFIC CONTROL                                      | LS    | \$136,127.58  | 82              |
| 641.15      | PORTABLE CHANGEABLE MESSAGE SIGN                     | EACH  | \$3,489.64    | 78              |
| 641.16      | PORTABLE ARROW BOARD                                 | EACH  | \$1,948.55    | 4               |
| 641.17      | PORTABLE CHANGEABLE MESSAGE SIGN RENTAL              | DAY   | \$10.53       | 5               |
| 646.20      | 4 INCH WHITE LINE                                    | LF    | \$0.78        | 22              |
| 646.201     | 4 INCH WHITE LINE, WATERBORNE PAINT                  | LF    | \$0.06        | 8               |
| 646.202     | 4 INCH WHITE LINE, LOW VOC CHLORINATED RUBBER PAINT  | LF    | \$0.20        | 1               |
| 646.21      | 4 INCH YELLOW LINE                                   | LF    | \$0.95        | 25              |
| 646.2111    | 4 INCH YELLOW LINE, WATERBORNE PAINT                 | LF    | \$0.06        | 9               |
| 646.2112    | 4 INCH YELLOW LINE, LOW VOC CHLORINATED RUBBER PAINT | LF    | \$0.20        | 1               |
| 646.214     | 6 INCH WHITE LINE                                    | LF    | \$0.22        | 5               |
| 646.2141    | 6 INCH WHITE LINE, WATERBORNE PAINT                  | LF    | \$0.09        | 5               |
| 646.2142    | 6 INCH WHITE LINE, LOW VOC CHLORINATED RUBBER PAINT  | LF    | \$0.25        | 1               |
| 646.215     | 6 INCH YELLOW LINE                                   | LF    | \$0.62        | 2               |
| 646.2151    | 6 INCH YELLOW LINE, WATERBORNE PAINT                 | LF    | \$0.09        | 5               |
| 646.221     | 8 INCH WHITE LINE, WATERBORNE PAINT                  | LF    | \$0.18        | 2               |
| 646.222     | 8 INCH WHITE LINE, LOW VOC CHLORINATED RUBBER PAINT  | LF    | \$1.25        | 1               |
| 646.23      | 8 INCH YELLOW LINE                                   | LF    | \$3.00        | 1               |
| 646.231     | 8 INCH YELLOW LINE, WATERBORNE PAINT                 | LF    | \$0.17        | 3               |
| 646.232     | 8 INCH YELLOW LINE, LOW VOC CHLORINATED RUBBER PAINT | LF    | \$1.25        | 1               |
| 646.24      | 12 INCH WHITE LINE                                   | LF    | \$1.00        | 1               |
| 646.241     | 12 INCH WHITE LINE, WATERBORNE PAINT                 | LF    | \$0.30        | 3               |
| 646.251     | 12 INCH YELLOW LINE, WATERBORNE PAINT                | LF    | \$0.38        | 2               |
| 646.26      | 24 INCH STOP BAR                                     | LF    | \$5.66        | 5               |
| 646.261     | 24 INCH STOP BAR, WATERBORNE PAINT                   | LF    | \$1.28        | 3               |
| 646.262     | 24 INCH STOP BAR, LOW VOC CHLORINATED RUBBER PAINT   | LF    | \$3.00        | 1               |
| 646.30      | LETTER OR SYMBOL                                     | EACH  | \$49.18       | 4               |

Vermont Agency of Transportation  
 2 Year Averaged Price List - ENGLISH  
 January 2015 - December 2016  
 2011 Specifications

| Item Number | Item Description   | Units | Average Price | Contract Occur. |
|-------------|--|-------|---------------|-----------------|
| 646.301     | LETTER OR SYMBOL, WATERBORNE PAINT                         | EACH  | \$15.38       | 3               |
| 646.302     | LETTER OR SYMBOL, LOW VOC CHLORINATED RUBBER PAINT         | EACH  | \$38.00       | 1               |
| 646.31      | CROSSWALK MARKING  | LF    | \$10.00       | 1               |
| 646.311     | CROSSWALK MARKING, WATERBORNE PAINT                        | LF    | \$2.93        | 2               |
| 646.312     | CROSSWALK MARKING, LOW VOC CHLORINATED RUBBER PAINT        | LF    | \$6.50        | 1               |
| 646.32      | RAILROAD CROSSING SYMBOL                                   | EACH  | \$347.00      | 1               |
| 646.321     | RAILROAD CROSSING SYMBOL, WATERBORNE PAINT                 | EACH  | \$260.00      | 2               |
| 646.322     | RAILROAD CROSSING SYMBOL, LOW VOC CHLORINATED RUBBER PAINT | EACH  | \$400.00      | 1               |
| 646.400     | DURABLE 4 INCH WHITE LINE                                  | LF    | \$1.78        | 2               |
| 646.4011    | DURABLE 4 INCH WHITE LINE, TYPE A TAPE                     | LF    | \$2.61        | 2               |
| 646.402     | DURABLE 4 INCH WHITE LINE, THERMOPLASTIC                   | LF    | \$2.79        | 4               |
| 646.403     | DURABLE 4 INCH WHITE LINE, EPOXY PAINT                     | LF    | \$0.34        | 1               |
| 646.404     | DURABLE 4 INCH WHITE LINE, POLYUREA                        | LF    | \$0.58        | 25              |
| 646.406     | DURABLE 4 INCH WHITE LINE, RECESSED POLYUREA               | LF    | \$4.49        | 3               |
| 646.410     | DURABLE 4 INCH YELLOW LINE                                 | LF    | \$2.15        | 6               |
| 646.4111    | DURABLE 4 INCH YELLOW LINE, TYPE A TAPE                    | LF    | \$2.60        | 2               |
| 646.412     | DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC                  | LF    | \$2.27        | 5               |
| 646.413     | DURABLE 4 INCH YELLOW LINE, EPOXY PAINT                    | LF    | \$0.34        | 1               |
| 646.414     | DURABLE 4 INCH YELLOW LINE, POLYUREA                       | LF    | \$0.58        | 25              |
| 646.416     | DURABLE 4 INCH YELLOW LINE, RECESSED POLYUREA              | LF    | \$4.37        | 3               |
| 646.4211    | DURABLE 6 INCH WHITE LINE, TYPE A TAPE                     | LF    | \$3.18        | 2               |
| 646.424     | DURABLE 6 INCH WHITE LINE, POLYUREA                        | LF    | \$0.67        | 6               |
| 646.432     | DURABLE 6 INCH YELLOW LINE, THERMOPLASTIC                  | LF    | \$2.00        | 1               |
| 646.434     | DURABLE 6 INCH YELLOW LINE, POLYUREA                       | LF    | \$0.67        | 6               |
| 646.4411    | DURABLE 8 INCH WHITE LINE, TYPE A TAPE                     | LF    | \$4.25        | 2               |
| 646.444     | DURABLE 8 INCH WHITE LINE, POLYUREA                        | LF    | \$1.98        | 2               |
| 646.446     | DURABLE 8 INCH WHITE LINE, RECESSED POLYUREA               | LF    | \$12.00       | 1               |
| 646.4511    | DURABLE 8 INCH YELLOW LINE, TYPE A TAPE                    | LF    | \$4.25        | 2               |
| 646.454     | DURABLE 8 INCH YELLOW LINE, POLYUREA                       | LF    | \$1.91        | 8               |
| 646.456     | DURABLE 8 INCH YELLOW LINE, RECESSED POLYUREA              | LF    | \$11.17       | 2               |
| 646.460     | DURABLE 12 INCH WHITE LINE                                 | LF    | \$5.00        | 1               |
| 646.464     | DURABLE 12 INCH WHITE LINE, POLYUREA                       | LF    | \$1.53        | 5               |
| 646.466     | DURABLE 12 INCH WHITE LINE, RECESSED POLYUREA              | LF    | \$13.61       | 2               |
| 646.474     | DURABLE 12 INCH YELLOW LINE, POLYUREA                      | LF    | \$2.17        | 1               |
| 646.480     | DURABLE 24 INCH STOP BAR                                   | LF    | \$22.79       | 8               |
| 646.4811    | DURABLE 24 INCH STOP BAR, TYPE A TAPE                      | LF    | \$12.00       | 2               |
| 646.482     | DURABLE 24 INCH STOP BAR, THERMOPLASTIC                    | LF    | \$7.08        | 1               |

Vermont Agency of Transportation  
 2 Year Averaged Price List - ENGLISH  
 January 2015 - December 2016  
 2011 Specifications

| Item Number | Item Description   | Units | Average Price | Contract Occur. |
|-------------|--|-------|---------------|-----------------|
| 646.484     | DURABLE 24 INCH STOP BAR, POLYUREA                           | LF    | \$5.29        | 17              |
| 646.486     | DURABLE 24 INCH STOP BAR, RECESSED POLYUREA                  | LF    | \$22.14       | 2               |
| 646.490     | DURABLE LETTER OR SYMBOL                                     | EACH  | \$110.00      | 4               |
| 646.4914    | DURABLE LETTER OR SYMBOL, TYPE D TAPE                        | EACH  | \$113.12      | 2               |
| 646.493     | DURABLE LETTER OR SYMBOL, EPOXY PAINT                        | EACH  | \$80.63       | 1               |
| 646.494     | DURABLE LETTER OR SYMBOL, POLYUREA                           | EACH  | \$60.55       | 20              |
| 646.496     | DURABLE LETTER OR SYMBOL, RECESSED POLYUREA                  | EACH  | \$496.56      | 2               |
| 646.4973    | DURABLE LETTER OR SYMBOL, RECESSED TYPE C TAPE               | EACH  | \$375.00      | 1               |
| 646.500     | DURABLE CROSSWALK MARKING                                    | LF    | \$20.00       | 1               |
| 646.5011    | DURABLE CROSSWALK MARKING, TYPE A TAPE                       | LF    | \$18.25       | 2               |
| 646.502     | DURABLE CROSSWALK MARKING, THERMOPLASTIC                     | LF    | \$15.33       | 1               |
| 646.504     | DURABLE CROSSWALK MARKING, POLYUREA                          | LF    | \$13.30       | 6               |
| 646.506     | DURABLE CROSSWALK MARKING, RECESSED POLYUREA                 | LF    | \$45.00       | 1               |
| 646.510     | DURABLE RAILROAD CROSSING SYMBOL                             | EACH  | \$641.67      | 3               |
| 646.5114    | DURABLE RAILROAD CROSSING SYMBOL, TYPE D TAPE                | EACH  | \$750.00      | 2               |
| 646.512     | DURABLE RAILROAD CROSSING SYMBOL, THERMOPLASTIC              | EACH  | \$648.55      | 1               |
| 646.514     | DURABLE RAILROAD CROSSING SYMBOL, POLYUREA                   | EACH  | \$513.27      | 5               |
| 646.600     | TEMPORARY 4 INCH WHITE LINE                                  | LF    | \$0.17        | 7               |
| 646.6011    | TEMPORARY 4 INCH WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE | LF    | \$1.30        | 1               |
| 646.602     | TEMPORARY 4 INCH WHITE LINE, PAINT                           | LF    | \$0.10        | 33              |
| 646.610     | TEMPORARY 4 INCH YELLOW LINE                                 | LF    | \$0.17        | 7               |
| 646.612     | TEMPORARY 4 INCH YELLOW LINE, PAINT                          | LF    | \$0.11        | 33              |
| 646.6211    | TEMPORARY 6 INCH WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE | LF    | \$0.81        | 4               |
| 646.622     | TEMPORARY 6 INCH WHITE LINE, PAINT                           | LF    | \$0.12        | 10              |
| 646.6311    | TEMPORARY 6 IN YELLOW LINE, TEMPORARY PAVEMENT MARKING TAPE  | LF    | \$0.80        | 4               |
| 646.632     | TEMPORARY 6 INCH YELLOW LINE, PAINT                          | LF    | \$0.11        | 7               |
| 646.642     | TEMPORARY 8 INCH WHITE LINE, PAINT                           | LF    | \$0.50        | 7               |
| 646.650     | TEMPORARY 8 INCH YELLOW LINE                                 | LF    | \$0.85        | 2               |
| 646.652     | TEMPORARY 8 INCH YELLOW LINE, PAINT                          | LF    | \$0.56        | 9               |
| 646.6611    | TEMPORARY 12 IN WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE  | LF    | \$1.16        | 3               |
| 646.662     | TEMPORARY 12 INCH WHITE LINE, PAINT                          | LF    | \$0.84        | 8               |
| 646.672     | TEMPORARY 12 INCH YELLOW LINE, PAINT                         | LF    | \$1.63        | 1               |
| 646.680     | TEMPORARY 24 INCH STOP BAR                                   | LF    | \$3.23        | 2               |
| 646.6811    | TEMPORARY 24 INCH STOP BAR, TEMPORARY PAVEMENT MARKING TAPE  | LF    | \$8.22        | 3               |
| 646.682     | TEMPORARY 24 INCH STOP BAR, PAINT                            | LF    | \$2.09        | 27              |
| 646.690     | TEMPORARY LETTER OR SYMBOL                                   | EACH  | \$23.36       | 2               |
| 646.692     | TEMPORARY LETTER OR SYMBOL, PAINT                            | EACH  | \$14.44       | 24              |

Vermont Agency of Transportation  
2 Year Averaged Price List - ENGLISH  
January 2015 - December 2016  
2011 Specifications

| Item Number | Item Description                                 | Units | Average Price | Contract Occur. |
|-------------|--|-------|---------------|-----------------|
| 646.702     | TEMPORARY CROSSWALK MARKING, PAINT               | LF    | \$3.05        | 11              |
| 646.710     | TEMPORARY RAILROAD CROSSING SYMBOL               | EACH  | \$163.07      | 1               |
| 646.712     | TEMPORARY RAILROAD CROSSING SYMBOL, PAINT        | EACH  | \$156.21      | 10              |
| 646.75      | RAISED PAVEMENT MARKERS, TYPE II                 | EACH  | \$2.23        | 2               |
| 646.76      | LINE STRIPING TARGETS                            | EACH  | \$0.72        | 38              |
| 646.81      | PAINTED CURB                                     | LF    | \$1.86        | 9               |
| 646.82      | PAINTED ISLAND                                   | SF    | \$1.00        | 1               |
| 646.85      | REMOVAL OF EXISTING PAVEMENT MARKINGS            | SF    | \$0.56        | 18              |
| 646.86      | PAVEMENT MARKING MASK                            | SF    | \$2.71        | 6               |
| 649.11      | GEOTEXTILE FOR ROADBED SEPARATOR                 | SY    | \$1.60        | 20              |
| 649.21      | GEOTEXTILE UNDER RAILROAD BALLAST                | SY    | \$4.64        | 9               |
| 649.31      | GEOTEXTILE UNDER STONE FILL                      | SY    | \$3.15        | 65              |
| 649.41      | GEOTEXTILE FOR UNDERDRAIN TRENCH LINING          | SY    | \$3.75        | 1               |
| 649.51      | GEOTEXTILE FOR SILT FENCE                        | SY    | \$4.01        | 52              |
| 649.515     | GEOTEXTILE FOR SILT FENCE, WOVEN WIRE REINFORCED | SY    | \$8.90        | 34              |
| 649.61      | GEOTEXTILE FOR FILTER CURTAIN                    | SY    | \$18.34       | 33              |
| 651.15      | SEED   | LB    | \$7.04        | 95              |
| 651.17      | SEED, WINTER RYE                                 | LB    | \$6.42        | 24              |
| 651.18      | FERTILIZER                                       | LB    | \$2.93        | 95              |
| 651.20      | AGRICULTURAL LIMESTONE                           | TON   | \$492.22      | 94              |
| 651.25      | HAY MULCH  | TON   | \$593.58      | 93              |
| 651.35      | TOPSOIL  | CY    | \$33.06       | 90              |
| 651.40      | GRUBBING MATERIAL                                | SY    | \$5.30        | 59              |
| 652.10      | EPSC PLAN  | LS    | \$3,650.61    | 69              |
| 652.20      | MONITORING EPSC PLAN                             | HR    | \$36.38       | 69              |
| 652.30      | MAINTENANCE OF EPSC PLAN (N.A.B.I.)              | LU    | \$83.29       | 69              |
| 653.20      | TEMPORARY EROSION MATTING                        | SY    | \$2.13        | 84              |
| 653.21      | PERMANENT EROSION MATTING                        | SY    | \$5.53        | 4               |
| 653.25      | TEMPORARY STONE CHECK DAM, TYPE I                | CY    | \$41.63       | 27              |
| 653.30      | PREFABRICATED CHECK DAM                          | EACH  | \$200.00      | 1               |
| 653.35      | VEHICLE TRACKING PAD                             | CY    | \$49.59       | 62              |
| 653.40      | INLET PROTECTION DEVICE, TYPE I                  | EACH  | \$194.67      | 37              |
| 653.41      | INLET PROTECTION DEVICE, TYPE II                 | EACH  | \$332.14      | 2               |
| 653.45      | FILTER BAG                                       | EACH  | \$354.86      | 16              |
| 653.50      | BARRIER FENCE                                    | LF    | \$1.84        | 44              |
| 653.55      | PROJECT DEMARCATION FENCE                        | LF    | \$1.36        | 68              |
| 653.60      | EROSION LOG                                      | LF    | \$2.99        | 14              |

Vermont Agency of Transportation  
2 Year Averaged Price List - ENGLISH  
January 2015 - December 2016  
2011 Specifications

| Item Number | Item Description                                      | Units | Average Price | Contract Occur. |
|-------------|---|-------|---------------|-----------------|
| 656.16      | DECIDUOUS SEEDLINGS                                   | EACH  | \$70.00       | 1               |
| 656.20      | EVERGREEN TREES                                       | EACH  | \$177.97      | 5               |
| 656.30      | DECIDUOUS TREES                                       | EACH  | \$443.32      | 2               |
| 656.35      | DECIDUOUS SHRUBS                                      | EACH  | \$56.32       | 5               |
| 656.45      | TRANSPLANTING TREES                                   | EACH  | \$500.51      | 2               |
| 656.50      | TRANSPLANTING SHRUBS                                  | EACH  | \$142.00      | 1               |
| 656.55      | TRANSPLANTING GROUNDCOVER                             | SY    | \$34.00       | 1               |
| 656.65      | LANDSCAPE WATERING                                    | MGAL  | \$36.11       | 7               |
| 656.80      | LANDSCAPE BACKFILL, TRUCK MEASUREMENT                 | CY    | \$58.27       | 6               |
| 656.85      | TREE PROTECTION                                       | LS    | \$4,730.09    | 7               |
| 661.10      | METAL ROOFING   | SY    | \$86.06       | 2               |
| 675.20      | TRAFFIC SIGNS, TYPE A                                 | SF    | \$12.69       | 72              |
| 675.21      | TRAFFIC SIGNS, TYPE B                                 | SF    | \$18.45       | 5               |
| 675.31      | W-SHAPE STEEL SIGN POST                               | LB    | \$2.20        | 1               |
| 675.33      | TUBULAR STEEL SIGN POST                               | LB    | \$3.29        | 21              |
| 675.341     | SQUARE TUBE SIGN POST AND ANCHOR                      | LF    | \$7.47        | 73              |
| 675.41      | FOUNDATION FOR W-SHAPE STEEL POST, 24 INCH DIAMETER   | EACH  | \$2,050.00    | 1               |
| 675.42      | FOUNDATION FOR W-SHAPE STEEL POST, 30 INCH DIAMETER   | EACH  | \$2,440.00    | 1               |
| 675.43      | FOUNDATION FOR TUBULAR STEEL POST                     | EACH  | \$1,235.39    | 21              |
| 675.50      | REMOVING SIGNS  | EACH  | \$11.04       | 78              |
| 675.60      | ERECTING SALVAGED SIGNS                               | EACH  | \$22.29       | 58              |
| 675.61      | SETTING SALVAGED POSTS                                | EACH  | \$105.32      | 15              |
| 676.10      | DELINEATOR WITH STEEL POST                            | EACH  | \$55.21       | 44              |
| 676.12      | REMOVAL OF EXISTING DELINEATOR                        | EACH  | \$2.07        | 24              |
| 676.15      | REMOVE AND REPLACE REFLECTOR UNIT                     | EACH  | \$6.29        | 6               |
| 677.12      | OVERHEAD TRAFFIC SIGN SUPPORT, CANTILEVER             | EACH  | \$49,200.00   | 1               |
| 677.13      | OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT          | EACH  | \$87,600.00   | 1               |
| 677.30      | REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, CANTILEVER    | EACH  | \$3,816.67    | 3               |
| 677.35      | REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT | EACH  | \$3,321.43    | 4               |
| 678.15      | TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION           | EACH  | \$131,690.00  | 3               |
| 678.21      | ELECTRICAL CONDUIT                                    | LF    | \$10.79       | 5               |
| 678.22      | VEHICLE LOOP DETECTOR                                 | LF    | \$15.75       | 3               |
| 678.23      | WIRED CONDUIT   | LF    | \$14.27       | 8               |
| 678.25      | PULL BOX, STANDARD                                    | EACH  | \$4,456.25    | 2               |
| 678.26      | JUNCTION BOX  | EACH  | \$1,708.33    | 4               |
| 678.27      | PULL BOX, DOUBLE                                      | EACH  | \$4,650.00    | 2               |
| 678.30      | ELECTRICAL CONDUIT SLEEVE                             | LF    | \$33.85       | 2               |

Vermont Agency of Transportation  
 2 Year Averaged Price List - ENGLISH  
 January 2015 - December 2016  
 2011 Specifications

| Item Number | Item Description                                  | Units | Average Price | Contract Occur. |
|-------------|---|-------|---------------|-----------------|
| 678.40      | TEMPORARY TRAFFIC SIGNAL SYSTEM                   | EACH  | \$30,250.00   | 4               |
| 678.45      | REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM | EACH  | \$4,338.47    | 2               |
| 679.25      | REMOVE AND RESET LIGHT POLE                       | EACH  | \$4,933.33    | 2               |
| 679.47      | BRACKET ARM                                       | EACH  | \$2,156.60    | 4               |
| 679.50      | LUMINAIRE   | EACH  | \$2,705.88    | 3               |
| 679.55      | POWER DROP STANCHION, STREET LIGHTING             | EACH  | \$4,000.00    | 3               |
| 690.50      | PRICE ADJUSTMENT, FUEL (N.A.B.I.)                 | LU    | \$145.91      | 59              |